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INVITATION TO BID
PIN 8761.66: Replacement of the Hill Boulevard Bridge over Barger Brook Tributary
PIN 8761.71: Replacement of the Veterans Road Culvert over Hallocks Mill Brook
Town of Yorktown, Westchester County, NY

TOWN OF YORKTOWN DEPARTMENT OF ENGINEERING

Sealed Bids for PIN 8761.66 Replacement of the Hill Boulevard Bridge over Barger Brook Tributary and PIN 8761.71
Replacement of the Veterans Road Culvert over the Hallocks Mill Brook, will be received by the Town Clerk of the
Town of Yorktown, Westchester County, New York, at the Town Hall 363 Underhill Avenue, Yorktown Heights, NY
10598, until April 17, 2020 at 2:00 PM, at which time they will be publicly opened and read aloud.

A mandatory pre-bid inspection will be held on March 31, 2020 at 10:00 AM. Bidders shall meet at the Veterans
Road Culvert project site at the intersection of Greenwood Street and Veterans Road. A visit to the Hill Boulevard
Bridge project site will follow immediately thereafter. Representatives of the Engineer and Owner will be present
to discuss the Project. Prospective bidders are required to attend and sign in on an attendance sheet.

The proposed projects include Replacement of the Hill Boulevard Bridge over Barger Brook Tributary (PIN 8761.66)
and Replacement of the Veterans Road Culvert over Hallocks Mill Brook (PIN 8761.71). The Hill Boulevard Bridge
Replacement (BIN 2265539) involves the complete replacement of the bridge that carries Hill Boulevard over a
Barger Brook Tributary, while the Veterans Road Culvert Replacement involves the complete replacement of the
culvert that carries Veterans Road over the Hallocks Mill Brook. Both projects are located in the Town of Yorktown,
Westchester County, NY. Work at both sites includes removing the existing twin corrugated metal pipes and
replacing them with a precast structure. Temporary waterway diversion and dewatering measures, replacing
approach roadway pavement and appurtenances, and restoring disturbed areas within the project limits are also
included. The project is being progressed by the Town of Yorktown with oversight from the NYSDOT Local Projects
Unit.

Complete sets of contract documents, including bidder information, specifications, plans, and bid forms, may be
obtained in the Office of the Town Clerk, 363 Underhill Avenue, Yorktown Heights, New York 10598 on or after
March 19, 2020. Bid Documents will also be available on the Town of Yorktown’s website at www.yorktownny.org,
on New York State Contract Reporter at www.nyscr.ny.gov and on Empire State Bid Net at
www.bidnetdirect.com/new-york .

Contractors that obtain contract documents from a source other than the Town Clerk’s office must notify the
Town Clerk with their contact information in order to receive addenda and other bid correspondence. Addenda
will be emailed from the Town Clerk to all Bidders. Bidders must email the Town Clerk an acknowledgement that
an addendum has been received, this will act as proof the Bidder received the addendum.

All Bids must be submitted, upon the forms furnished by the Town, addressed to the Town of Yorktown in the
care of the Town Clerk at the above address and shall be enclosed in a sealed envelope marked “PIN 8761.66:
Replacement of the Hill Boulevard Bridge over Barger Brook Tributary / PIN 8761.71: Replacement of the
Veterans Road Culvert over Hallocks Mill Brook” and shall be accompanied by a bid bond, certified check, or bank
cashier’s check made payable to the order of “Town of Yorktown”, or an Irrevocable Letter of Credit, payable on
demand, in the amount of 10% of the Bid as a guarantee that the Bidder will enter into a Contract if it be awarded
to him. The Bidder assumes risk of any delay in the mail or in the handling of mail by the employees of the Town
of Yorktown. Whether sent by mail or means of personal delivery, the Bidder assumes the responsibility for having
Bids in at the time and the place specified above.

The only reason a Bid can be withdrawn is if there is a bid mistake as that term is defined by Section 103(11) of
the New York State General Municipal Law. No Bid shall be withdrawn for a period of Forty-Five (45) days after
the opening of Bids without the consent of the Town Supervisor. The successful Bidder will be required to execute
a Contract. For a violation of this provision or, a failure to comply with the Notice/Intent of Award, or any other
requirements of the Contract Documents the Bidder shall be required to forfeit to the Town of Yorktown, his Bid
Bond, Certified Check, or Irrevocable Letter of Credit as liquidated damages. Unsuccessful Bidders shall have their
checks returned to them within fifteen (15) days of Contract award. No Contract will be awarded to any



corporation not incorporated in the State of New York unless such corporation has the authority to do business
within the State of New York, pursuant to the applicable statutes.

This is a Locally Administered Federal Aid Project (LAFAP) and must comply with the Procedures for Locally
Administered Federal Aid Projects (PLAFAP) as outlined in the NYSDOT PLAFAP Manual. The project contains
Affirmative Action Goals and reporting requirements. NYSDOT Standard Specifications must be followed on a
Federal Aid project. This project is subject to the provisions of Section 103 of the General Municipal Law and
subsequent amendments, and all Federal requirements. This contract must be constructed in accordance with
NYSDOT Standard Specifications, Construction and Materials, officially finalized and adopted on January 1, 2020
as posted on the New York State Department of Transportation’s website. The successful bidder and all
subcontractors will be required to complete the New York State Uniform Contracting Questionnaire (CCA-2) online
and the prime contractor and subcontractors will be required to use NYSDOT Civil Rights Software, “Equitable
Business Opportunity Solution (EBO)”.

PIN 8761.66 and PIN 8761.71 are Federally-Aided projects for which there is an 8% Disadvantaged Business
Enterprise (DBE) goal. Equal Employment Opportunity (EEO) goals are 6.9% for women and 22.6% for minorities.
There are no residence or geographical restrictions or requirements associated with this project.

Bidders are required to execute the Non-Collusive Bidding Certificate attached to the bid documents pursuant to
Section 103-d of the General Municipal Law of the State of New York. Bidders are required to submit the Disclosure
of Lobbying Activities form also included in the bid documents. Bidders attention is drawn to the requirements as
to the conditions of employment to be observed and prevailing wage rates or Davis-Bacon wage rates to be paid
under this Contract.

The Town of Yorktown reserves the right to reject any and all Bids if determined to be in the Town’s best interest
to do so. The Town of Yorktown, at its sole discretion, has the right not the obligation, to waive minor
irregularities. The price submitted shall be exclusive of Federal, State and Local taxes since the Town of Yorktown
is a tax-exempt entity.

If your Bid is accepted, the undersigned agrees to enter into the Contract in the form contained in the Contract
Documents within TEN (10) DAYS of the Conditional Notification of Award date. The Successful Bidder shall finish
the Work by the Completion Date indicated therein (240 calendar days from receiving the Notice to Proceed). In
addition, the Successful Bidder shall provide Faithful Performance and Payment Bond, each equal to 100% of the
Contract amount. The Successful Bidder shall provide all required insurance coverage as per NYSDOT Standard
Specification Section 107-06.B including, but not limited to; Comprehensive General Liability including Broad form
contractual liability with bodily injury including wrongful death and property damage, Auto Insurance with bodily
injury including wrongful death and property damage, all with the Town of Yorktown, NYSDOT and FHWA named
as an additional insured. The Successful Bidder must also provide New York State Worker’'s Compensation and
New York State Disability Insurance coverage for their employees or, provide satisfactory proof that they are
statutorily exempt from the requirement to have same. Proof of this coverage is no longer acceptable on the
Insurance Industry’s “Acord” form.

Should Bidders observe any errors, omissions, conflicts, ambiguities, etc. in or among the contract documents, he
or she should promptly notify Diana Quast, Town Clerk, Town of Yorktown. Any inquiries regarding the contract
plans or specifications must be directed in writing to Diana Quast, Town Clerk, Town of Yorktown and submitted
at least seven (7) calendar days prior to the bid opening date to receive responses. She may be reached via mail
at Yorktown Town Hall Attn: Town Clerk 363 Underhill Ave, Yorktown heights, NY 10598 or email address
dquast@yorktownny.org. The subject heading for all e-mails shall be: PINs 8761.66 Hill Boulevard & 8761.71
Veterans Road

DATED: March 13, 2020
BY: Diana Quast
TOWN CLERK

TOWN OF YORKTOWN
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SCOPE OF WORK

The work under this project involves PIN 8761.66 and PIN 8761.71. The replacement of the
bridge that carries Hill Boulevard over a tributary to the Barger Creek in the Town of Yorktown,
Westchester County, NY (BIN 2265539) under PIN 8761.66 and the replacement of the culvert
that carries Veterans Road over the Hallocks Mill Brook under PIN 8761.71.

The work at Hill Boulevard shall consist of:

Coordination with utility companies to ensure protection and relocation of
underground utilities. Contractor to relocate municipally-owned water and sewer lines.
Installation of MPT measures and detour signage to allow the bridge work to proceed
under a full roadway closure.

Installation of a temporary waterway diversion structure to allow construction to
proceed in dry conditions. Installation of soil erosion and sediment control measures as
required.

Removal of the existing twin corrugated metal pipes, concrete headwalls, and
excavation of the surrounding fill to accommodate the proposed structure.

Installation of a concrete invert slab.

Installation of a 3-sided precast concrete rectangular frame and precast concrete
wingwalls.

Backfill with structural fill, installation of natural streambed material, and placement
stream bank and / or slope protection in the form of stone fill.

New pavement and new roadway appurtenances as necessary, including box beam
guide rail, signage, and striping.

Topsoil, seeding, and landscaping as necessary to restore disturbed areas.

The work at Veterans Road shall consist of:

Coordination with utility companies to ensure protection and relocation of
underground utilities. Contractor to relocate municipally-owned water line.

Installation of MPT measures and detour signage to allow the bridge work to proceed
under a full roadway closure.

Installation of a temporary waterway diversion structure to allow construction to
proceed in dry conditions. Installation of soil erosion and sediment control measures as
required.

Removal of the existing twin corrugated metal pipes, stone masonry headwalls and
parapets, and excavation of the surrounding fill to accommodate the proposed
structure.

Installation of a precast concrete box culvert and precast concrete end section and
wingwalls.

Backfill with structural fill, installation of natural streambed material, and placement
stream bank and / or slope protection in the form of stone fill.

New pavement and new roadway appurtenances as necessary, including box beam
guide rail, signage, and striping.

Topsoil, seeding, and landscaping as necessary to restore disturbed areas.






INSTRUCTIONS TO BIDDERS

REQUIRED TIME FOR COMPLETION OF THE WORK

Notification to commence the work will require the mandatory submission of all the executed
contracts and the Certificates of Insurance after receipt of authority to award. The Contractor
shall commence the work embraced in this contract within ten (10) days of the service of Notice
to Proceed and shall complete the said work in all respects within 8 consecutive months (240
calendar days) computed from the date of such Notice.

BIDDERS RESPONSIBILITY

Each Bidder shall familiarize himself with all the attached Contract Documents, including Forms,
Specifications, Instructions to Bidders, General Conditions, etc., and will be held responsible to
fully comply therewith. All requisitions for payments must be submitted on either AIA
Documents or other previously approved forms (If you have the authority to use them).

The submission of a Bid acknowledges that the Bidder has examined the site(s) and taken into
consideration all items, which affect the work. The submission of a Bid acknowledges that the
Bidder has examined these plans and specifications. Any and all questions must be submitted in
writing seven (7) days prior to the Bid opening, in order for an addendum to be issued to all
potential Bidders.

DISCREPANCIES OR OMISSIONS

Bidders discovering discrepancies, errors, or omissions in the Contract Documents or who are
unclear with respect to the meaning or intent of the Bid Documents are directed to notify the
Town Clerk in writing. Written responses will be provided; issuing written Addenda or
interpretations to all Bidders.

PREPARATION OF BIDS

Each Bid shall be submitted at or prior to the time and place set forth in the Notice to Bidders
on the Forms provided. All blank spaces therein shall be completely filled in with ink or
typewriter. A corporation submitting a Bid must include a copy of a Resolution of its Board of
Directors authorizing the making of said Bid. Corporations shall affix their Corporate Seal to the
Bid. Said Resolution must authorize a specifically named individual(s) to act on behalf of the
Corporation and have the authority to legally bind the Corporation with respect to this Bid and
the bidding process including executing the Contract if it be awarded to them. Said Resolution
must be original and all copies must be certified as true and correct by the Secretary of said
Corporation.

POWER OF ATTORNEY

Attorneys-in-fact who sign a Bid or Contract Bonds must file with each Bond a certified copy of
their Power of Attorney to sign said bonds.

RESIDENCE OR GEOGRAPHICAL RESTRICTIONS

There are no residence or geographical restrictions for this contract.



INSTRUCTIONS TO BIDDERS

D/M/WBE LANGUAGE

There are DBE provisions in this contract. The DBE goal for PIN 8761.66 (Hill Boulevard) and
PIN 8761.71 (Veterans Road) is 8%. There are no M/WBE provisions in this contract.

EQUAL EMPLOYMENT OPPORTUNITY (EEO) GOALS

There is a 22.6% goal for minority participation in the construction industry. There is a 6.9%
goal for participation of women.

FEDERAL, STATE, AND LOCAL LAWS AND REGULATIONS

The Bidder's attention is directed to the fact that all applicable Federal, State and local laws,
rules and regulations, shall apply to the Contract throughout, and they are assumed to be
included in these Specifications as if they were written out in full. In any event which Federal,
State and local laws conflict, Federal laws, rules and regulations shall prevail.

ADDITIONAL INFORMATION

Except as modified herein, the current edition of the NYSDOT Standard Specifications,
Construction and Materials, including Section 100, issued by the New York State Department of
Transportation, Office of Engineering, including all revisions and addenda issued by NYSDOT
prior to the date the Invitation to Bid is advertised shall govern the work to be done.

The low bidder must have an approved New York State Uniform Contracting Questionnaire
(CCA-2 Form), on file with NYSDOT prior to an award being made. The CCA-2 form is available
online at https://www.nysdot.gov/bids-and-lettings/constructioncontractors/repository/cca-
2.pdf or by calling the NYSDOT Office of Contract Management Pre-Award Unit at (518) 457-
1564.

In the event of a tie, all names of Bidders will be placed in a hat; first Alpha Bidder will draw a
name. In the event there are no attendees for the draw, the draw will be conducted by the
Town Engineer and two (2) representatives of the Town of Yorktown.

ADDENDA PROCEDURE

All questions about the meaning or intent of the Bid Documents may be submitted until 4:00
P.M. prevailing time on April 10, 2020. Questions submitted prior to this deadline shall be
responded to through the Addendum process. Questions submitted after the deadline shall
receive no response. Submit questions in writing or via email on company letterhead with date
of question and contact information (name, fax, email, and phone number of person asking
guestion) to:

Yorktown Town Hall

Attn: Town Clerk

363 Underhill Avenue
Yorktown Heights, NY 10598
Email: dquast@yorktownny.org



INSTRUCTIONS TO BIDDERS

listing the subject heading for all emails as PINs 8761.66 Hill Boulevard & 8761.71 Veterans
Road.

Written clarifications or interpretations will be issued by Addenda before the bid opening date.
Only questions answered by written Addenda will be binding. Oral and other clarifications or
interpretations will be without legal effect. Contractors that obtain contract documents from a
source other than the Town Clerk’s office must notify the Town Clerk with their contact
information in order to receive addenda. Addenda will be emailed from the Town Clerk to all
parties recorded as having obtained Bid Documents.

Each Bidder must be responsible for determining that it has received all Addenda issued.
Bidders must email the Town Clerk an acknowledgement that an addendum has been received,
this will act as proof that the Bidder received the addenda.

DATED: March 13, 2020 Town of Yorktown
Department of Engineering
Yorktown Town Hall
363 Underhill Avenue
Yorktown Heights, New York 10598






BIDDER INFORMATION SHEET

NAME OF BIDDER: *

ADDRESS:

PHONE NUMBER:

EMAIL ADDRESS: FEDERALI.D. NO.:

TYPE OF ENTITY: CORPORATION PARTNERSHIP INDIVIDUAL
IF A NON-PUBLICLY OWNED CORPORATION:

NAME OF CORPORATION:

LIST OF PRINCIPAL STOCKHOLDERS (HOLDING OVER 5% OF OUTSTANDING SHARES):

LIST OF OFFICERS:

LIST OF DIRECTORS:

DATE OF ORGANIZATION:

IF A PARTNERSHIP:

PARTNERS:

NAME OF PARTNERSHIP:

DATE OF ORGANIZATION:

* IF THE BUSINESS IS CONDUCTED UNDER AN ASSUMED NAME, A COPY OF THE
CERTIFICATE REQUIRED TO BE FILED UNDER THE NEW YORK GENERAL BUSINESS LAW MUST
BE ATTACHED.






PROJECT IDENTIFICATION:

CONTRACT IDENTIFICATION:

THIS BID IS SUBMITTED TO:

BID FORM

PIN 8761.66
Replacement of Hill Boulevard Bridge (BIN 2265539) over
Barger Brook Tributary

PIN 8761.71
Replacement of Veterans Road Culvert over Hallocks Mill
Brook

PIN 8761.66
PIN 8761.71

Diana Quast, Town Clerk
Town of Yorktown Town Hall
363 Underhill Avenue
Yorktown Heights, NY 10598

1. The undersigned BIDDER proposes and agrees, if this bid is accepted, to enter into an
agreement with OWNER in the form included in the Contract Documents to perform and
furnish all work as specified or indicated in the Contract Documents for the Bid Price and
Bid Times indicated in this Bid and in accordance with the other terms and conditions of the

Contract Documents

2. Bidder accepts all the terms and conditions of the Advertisement or Notice to Bidders and
Instructions to Bidders, including without limitation those dealing with the disposition of Bid
security. This Bid will remain subject to acceptance for forty-five (45) days after the Bid
opening. Bidder will sign and deliver the required number of counterparts of the Agreement
with the Bonds and other documents required by the Bidding Requirements within fifteen
(15) days after the date of OWNER’s Notice of Award

3. In submitting this Bid, BIDDER represents as more fully set forth in the Agreement, that:

a. BIDDER has examined and carefully studied the Bidding Documents and the following
Addenda receipt of all which is hereby acknowledged: (List Addenda by Addendum

Number and Date)

b. BIDDER has visited the site and become familiar with and is satisfied as to the general,
local, and site conditions that may affect cost, progress, performance, and furnishing of

the work.

c. BIDDER is familiar with and is satisfied as to all federal, state, and local Laws and
Regulations that may affect cost, progress, performance, and furnishing of work.



BID FORM

d. BIDDER is aware of the general nature of work to be performed by OWNER and others
at the site that relates to work for which this Bid is submitted as indicated in the
Contract Documents

e. BIDDER has correlate the information known to BIDDER, information and observations
obtained from visits to the site, reports and drawings identified in the Contract
Documents and all additional examinations, investigations, explorations, test, studies,
and data with the Contract Documents

f. BIDDER has given ENGINEER written notice of all conflicts, errors, ambiguities or
discrepancies that BIDDER has discovered in the Contract Documents and the written
resolution thereof by ENGINEER is acceptable to BIDDER, and the Contract Documents
are generally sufficient to indicate and convey understanding of all terms and conditions
for performing and furnishing the Work for which this Bid is submitted.

g. This bid is genuine and not made in the interest of or on behalf of any undisclosed
person, firm, or corporation and is not submitted in conformity with any agreement or
rules of any group, association, organization, or corporation; BIDDER has not
directly or indirectly induced or solicited any other BIDDER to submit a false or
sham Bid; BIDDER has not solicited or induced any person, firm or corporation to refrain
from bidding; and BIDDER has not sought by collusion to obtain for itself any advantage
over any other BIDDER or over OWNER.

h. BIDDER and/or each person signing on behalf of any bidder certifies and in the case of a
joint bid each party thereto certifies as to its own organization, under penalty of perjury,
that the bidder has and has implemented a written policy addressing sexual harassment
prevention in the workplace and provides annual sexual harassment prevention training
to all of its employees. Such policy shall, at a minimum, meet the requirements of
section two hundred one-g of the New York State Labor Law.

4. Bidder will complete the Work in accordance with the Contract Documents for the following
price:

TOTAL BID FOR ALL UNIT PRICES

(S )

(use words) (figures)

Unit Prices have been computed in accordance with Bid Summary Forms.

BIDDER acknowledges that quantities are not guaranteed and final payment will be based
on actual quantities determined as provided in the Contract Documents.



BID FORM

5. BIDDER agrees that the Work will be substantially completed and completed and ready for
final payment on or before the dates or within the number of calendar days indicated in the
Agreement.

BIDDER accepts the provisions of the Agreement as to liquidated damages in the event of
failure to complete the Work within the times specified in the Agreement.

6. The following documents are attached to and made a condition of this Bid:
All documents set forth in the Bidders Checklist.

7. Communications concerning this Bid shall be addressed in writing to:
Diana Quast, Town Clerk
Town of Yorktown Town Hall
363 Underhill Avenue
Yorktown Heights, NY 10598

8. Terms used in this Bid which are defined in the NYSDOT Standard Specifications or
instructions to Bidders will have the meanings indicated in the Specifications or Instructions.

DATED , 2020
Legal Name of Person, Firm or Corporation
(Seal of Corporation)
Business Address of Person, Firm or Corporation
By
Signature Title






BID SHEET FOR THE

PIN 8761.66 - REPLACEMENT OF HILL BOULEVARD BRIDGE OVER BARGER BROOK TRIBUTARY (BIN 2265539 )
PIN 8761.71 - REPLACEMENT OF VETERANS ROAD CULVERT OVER HALLOCKS MILL BROOK

TOWN OF YORKTOWN, WESTCHESTER COUNTY, NY

Note: Unit prices are to be written in both words and numbers. In case of discrepancy, those shown in words shall govern. All prices are in dollars and cents.

Total Price Total Price
. Est. ) Unit Price Unit Price (In Words) (In Numbers)
Item No. Item Description Unit . .
Qty. (In Words) (In Numbers) (Est. Quantity (Est. Quantity
X Unit Price) x Unit Price)
201.06 CLEARING AND GRUBBING 1 LS
/LS /LS /LS | $
202.19 REMOVAL OF SUBSTRUCTURES 1 CY
/ICY /ICY ICY | $
203.02 UNCLASSIFIED EXCAVATION AND DISPOSAL 790 CY
ICY /ICY ICY | $
203.03 EMBANKMENT IN PLACE 890 CY
/ICY /ICY ICY | $
203.21 SELECT STRUCTURE FILL 1430 CY
ICY /ICY ICY | $
203.25 SAND BACKFILL 15 CY
/ICY /ICY ICY | $
LABORATORY ANALYSIS FOR HAZARDOUS WASTE
205.0402 RCRA TOXICITY CHARACTERISTIC 2 EA
IEA /EA /EA | $
205.0403 LABORATORY ANALYSIS FOR IGNITIBILITY 2 EA
IEA /EA /EA | $
205.0406 LABORATORY ANALYSIS FOR TOTAL PETROLEUM 2 EA
' HYDROCARBONS (GASOLINE RANGE ORGANICS)
IEA /EA /EA | $
205.0407 LABORATORY ANALYSIS FOR TOTAL PETROLEUM 2 EA
HYDROCARBONS (DIESEL RANGE ORGANICS)
IEA /EA /EA | $
206.01 STRUCTURE EXCAVATION 3560 CY
/ICY /ICY ICY | $
206.05 TEST PIT EXCAVATION 2 EA
IEA /EA /EA | $

REPLACEMENT OF HILL BOULEVARD BRIDGE (BIN 2262253)
REPLACEMENT OF VETERANS ROAD CULVERT




BID SHEET FOR THE

PIN 8761.66 - REPLACEMENT OF HILL BOULEVARD BRIDGE OVER BARGER BROOK TRIBUTARY (BIN 2265539 )
PIN 8761.71 - REPLACEMENT OF VETERANS ROAD CULVERT OVER HALLOCKS MILL BROOK

TOWN OF YORKTOWN, WESTCHESTER COUNTY, NY

Note: Unit prices are to be written in both words and numbers. In case of discrepancy, those shown in words shall govern. All prices are in dollars and cents.

Total Price Total Price
. Est. ) Unit Price Unit Price (In Words) (In Numbers)
Item No. Item Description Unit . .
Qty. (In Words) (In Numbers) (Est. Quantity (Est. Quantity
X Unit Price) x Unit Price)
206.0201 TRENCH AND CULVERT EXCAVATION 300 CY
ICY /ICY ICY | $
207.20 GEOTEXTILE BEDDING 610 SY
ISY /ISY /ISY | $
207.26 PREFABRICATED COMPOSITE STRUCTURAL DRAIN 252 SY
ISY /ISY /ISY | $
209.13 SILT FENCE - TEMPORARY 200 LF
/LF /LF /LF | $
304.11000008 SUBBASE COURSE (MODIFIED) 637 CY
/ICY /ICY ICY | $
402.128103 12.5 F1 TOP COURSE HMA, 80 SERIES COMPACTION 152 TON
/TON /TON /TON| $
19 F9 BINDER COURSE HMA, 80 SERIES
402.198903 COMPACTION 244 TON
/TON /TON /TON| $
402.378903 37.5 F9 BASE COURSE HMA, 80 SERIES COMPACTION| 487 TON
/TON /TON /TON| $
407.0103 STRAIGHT TACK COAT 120 GAL
/GAL /GAL /GAL| $
552.15 INTERIM STEEL SHEETING 120 SF
/SF /SF ISF | $
552.17 SHIELDS AND SHORING 600 SF
/SF /SF ISF | $

REPLACEMENT OF HILL BOULEVARD BRIDGE (BIN 2262253)
REPLACEMENT OF VETERANS ROAD CULVERT



BID SHEET FOR THE

PIN 8761.66 - REPLACEMENT OF HILL BOULEVARD BRIDGE OVER BARGER BROOK TRIBUTARY (BIN 2265539 )
PIN 8761.71 - REPLACEMENT OF VETERANS ROAD CULVERT OVER HALLOCKS MILL BROOK

TOWN OF YORKTOWN, WESTCHESTER COUNTY, NY

Note: Unit prices are to be written in both words and numbers. In case of discrepancy, those shown in words shall govern. All prices are in dollars and cents.

Total Price Total Price
. Est. ) Unit Price Unit Price (In Words) (In Numbers)
Item No. Item Description Unit . .
Qty. (In Words) (In Numbers) (Est. Quantity (Est. Quantity
X Unit Price) x Unit Price)

553.030001 TEMPORARY WATERWAY DIVERSION STRUCTURE 1 EA
IEA /EA /EA | $

553.030002 TEMPORARY WATERWAY DIVERSION STRUCTURE 1 EA
IEA /EA /EA | $

555.08 FOOTING CONCRETE, CLASS HP 350 CY
ICY /ICY ICY | $

555.09 CONCRETE FOR STRUCTURES, CLASS HP 5 CY
/ICY /ICY ICY | $

EPOXY-COATED BAR REINFORCEMENT FOR

556.0202 STRUCTURES 32100 LB
/LB /LB /LB | $

562.01 REINFORCED CONCRETE SPAN UNITS 270 SY
ISY /ISY /ISY | $

562.03 WINGWALL WITH FOOTING 184 SY
ISY /ISY /ISY | $

564.0501 STRUCTURAL STEEL, TYPE 1 1 LS
/LS /LS /LS | $

568.51 STEEL BRIDGE RAIL (FOUR RAIL) 116 LF
/LF /LF /ILF | $

568.70 TRANSITION BRIDGE RAILING 256 LF
ILF /LF /LF | $

595.50000018 SHEET APPLIED WATERPROOFING MEMBRANE 104 SF
/SF /SF ISF | $

REINFORCED CONCRETE PIPE CLASS Ill, 18 INCH

603.6003 DIAMETER 60 LF

/LF /LF /ILF | $

REPLACEMENT OF HILL BOULEVARD BRIDGE (BIN 2262253)
REPLACEMENT OF VETERANS ROAD CULVERT




BID SHEET FOR THE

PIN 8761.66 - REPLACEMENT OF HILL BOULEVARD BRIDGE OVER BARGER BROOK TRIBUTARY (BIN 2265539 )
PIN 8761.71 - REPLACEMENT OF VETERANS ROAD CULVERT OVER HALLOCKS MILL BROOK

TOWN OF YORKTOWN, WESTCHESTER COUNTY, NY

Note: Unit prices are to be written in both words and numbers. In case of discrepancy, those shown in words shall govern. All prices are in dollars and cents.

Total Price Total Price
. Est. ) Unit Price Unit Price (In Words) (In Numbers)
Item No. Item Description Unit . .
Qty. (In Words) (In Numbers) (Est. Quantity (Est. Quantity
X Unit Price) x Unit Price)
REINFORCED CONCRETE PIPE CLASS Ill, 24 INCH
603.6005 DIAMETER 65 LF
/LF /LF /ILF | $
REINFORCED CONCRETE PIPE END SECTIONS, 24
603.7305 INCH DIAMETER 1 EA
IEA /EA /EA | $
PRECAST CONCRETE BOX CULVERT (FILL HEIGHT
60363180915 LESS THAN 24 IN) 18 FOOT SPAN, 9 FOOT RISE 55 LF
/LF /LF /ILF | $
603.77 CONCRETE COLLARS 1 EA
IEA /EA /EA | $
603.99010008 TRASH RACK 1 EA
IEA /EA /EA | $
604.4060 ROUND PRECAST CONCRETE MANHOLE TYPE 60 8 LF
ILF /LF /LF | $
606.120101 BOX BEAM END PIECE 8 EA
IEA /EA /EA | $
REMOVING AND DISPOSING CORRUGATED BEAM
606.71 GUIDE RAILING 280 LF
/LF /LF /ILF | $
HOT MIX ASPHALT (HMA) SIDEWALKS, DRIVEWAYS
608.020102 AND BICYCLE PATHS, AND VEGETATION CONTROL 34 TON
STRIPS
/TON /TON /TON| $
609.0101 STONE CURB (TYPE A) 30 LF
ILF /LF /LF | $
OPTIONAL CURB (PRECAST TYPE PVF150 OR CAST-
609.0901 IN-PLACE TYPE VF1 50 OR GRANITE TYPE C) 542 LF
ILF /LF /LF | $

REPLACEMENT OF HILL BOULEVARD BRIDGE (BIN 2262253)
REPLACEMENT OF VETERANS ROAD CULVERT




BID SHEET FOR THE

PIN 8761.66 - REPLACEMENT OF HILL BOULEVARD BRIDGE OVER BARGER BROOK TRIBUTARY (BIN 2265539 )
PIN 8761.71 - REPLACEMENT OF VETERANS ROAD CULVERT OVER HALLOCKS MILL BROOK

TOWN OF YORKTOWN, WESTCHESTER COUNTY, NY

Note: Unit prices are to be written in both words and numbers. In case of discrepancy, those shown in words shall govern. All prices are in dollars and cents.

Total Price Total Price
. Est. ) Unit Price Unit Price (In Words) (In Numbers)
Item No. Item Description Unit . .
Qty. (In Words) (In Numbers) (Est. Quantity (Est. Quantity
X Unit Price) x Unit Price)
609.2201 UNPAINTED HOT MIX ASPHALT CURB (MOUNTABLE) 330 LF
/LF /LF /ILF | $
610.1402 TOPSOIL - ROADSIDE 122 CY
ICY /ICY ICY | $
610.1601 TURF ESTABLISHMENT - ROADSIDE 935 SY
ISY /ISY /ISY | $
TREE REMOVAL OVER 6 INCHES TO 12 INCHES
614.060202 DIAMETER BREAST HEIGHT - STUMPS CUT FLUSH 7 EA
IEA /EA /EA | $
TREE REMOVAL OVER 12 INCHES TO 18 INCHES
614.060302 DIAMETER BREAST HEIGHT - STUMPS CUT FLUSH 2 EA
IEA /EA /EA | $
TREE REMOVAL OVER 18 INCHES TO 24 INCHES
614.060402 DIAMETER BREAST HEIGHT - STUMPS CUT FLUSH 4 EA
IEA /EA /EA | $
615.01010108 MATERIAL FOR STREAM BED ESTABLISHMENT 76 CY
ICY /ICY ICY | $
619.01 BASIC WORK ZONE TRAFFIC CONTROL 1 LS
/LS /LS LS | $
619.04 TYPE Il CONSTRUCTION BARRICADE 14 EA
IEA /EA /EA | $
PORTABLE, VARIABLE MESSAGE SIGN (PVMS)
619.110511 STANDARD SIZE - FULL MATRIX (LED) NO OPTIONAL 6 EA
EQUIPMENT SPEC, NO CELLULAR COM REQ
IEA /EA /EA | $
619.1701 TEMPORARY CONCRETE BARRIER (UNPINNED) 214 LF
ILF /LF /LF | $

REPLACEMENT OF HILL BOULEVARD BRIDGE (BIN 2262253)
REPLACEMENT OF VETERANS ROAD CULVERT




BID SHEET FOR THE

PIN 8761.66 - REPLACEMENT OF HILL BOULEVARD BRIDGE OVER BARGER BROOK TRIBUTARY (BIN 2265539 )
PIN 8761.71 - REPLACEMENT OF VETERANS ROAD CULVERT OVER HALLOCKS MILL BROOK

TOWN OF YORKTOWN, WESTCHESTER COUNTY, NY

Note: Unit prices are to be written in both words and numbers. In case of discrepancy, those shown in words shall govern. All prices are in dollars and cents.

Total Price Total Price
. Est. ) Unit Price Unit Price (In Words) (In Numbers)
Item No. Item Description Unit . .
Qty. (In Words) (In Numbers) (Est. Quantity (Est. Quantity
X Unit Price) x Unit Price)
620.04 STONE FILLING (MEDIUM) 170 CY
ICY /ICY ICY | $
623.12 CRUSHED STONE (IN PLACE MEASURE) 170 CY
/ICY /ICY ICY | $
625.01 SURVEY OPERATIONS 1.0154 LS
/LS /LS /LS | $
627.50140008 CUTTING PAVEMENT 280 LF
/LF /LF /ILF | $
637.11 ENGINEERS FIELD OFFICE - TYPE 1 7 MNTH
/MNTH /MNTH /MNTH $
647.41 REMOVE AND STORE SIGN PANEL, SIGN ASSEMBLY 1 EA
: SIZE | (UNDER 30 SQUARE FEET)
IEA /EA /EA | $
TRENCHLESS INSTALLATION OF CASING PIPE
650.1010 UNDER HIGHWAY WITH A DIAMETER LESS THAN OR 115 LF
EQUAL TO 24" (10" DIAMETER)
/LF /LF /LF | $
TRENCHLESS INSTALLATION OF CASING PIPE
650.1012 UNDER HIGHWAY WITH A DIAMETER LESS THAN OR 115 LF
EQUAL TO 24" (12" DIAMETER)
/LF /LF /LF | $
655.1202 MANHOLE FRAME AND COVER 1 EA
IEA /EA /EA | $
660.21100008 FURNISH & INSTALL STEEL CASING 10" 50 LF
ILF /LF /LF | $
660.21120008 FURNISH & INSTALL STEEL CASING 12" 50 LF
/LF /LF /ILF | $
FURNISH & INSTALL STEEL CASING 16 NPS (OUTSIDE
660.21160008 DIAMETER) 35 LF
/LF /LF /ILF | $
660.70000004 MAINTENANCE OF SANITARY SEWER FLOWS 1 LS
/LS /LS /LS | $

REPLACEMENT OF HILL BOULEVARD BRIDGE (BIN 2262253)
REPLACEMENT OF VETERANS ROAD CULVERT




BID SHEET FOR THE

PIN 8761.66 - REPLACEMENT OF HILL BOULEVARD BRIDGE OVER BARGER BROOK TRIBUTARY (BIN 2265539 )
PIN 8761.71 - REPLACEMENT OF VETERANS ROAD CULVERT OVER HALLOCKS MILL BROOK

TOWN OF YORKTOWN, WESTCHESTER COUNTY, NY

Note: Unit prices are to be written in both words and numbers. In case of discrepancy, those shown in words shall govern. All prices are in dollars and cents.

Total Price Total Price
. Est. ) Unit Price Unit Price (In Words) (In Numbers)
Item No. Item Description Unit . .
Qty. (In Words) (In Numbers) (Est. Quantity (Est. Quantity
X Unit Price) x Unit Price)

663.0106 6" DUCTILE IRON CEMENT LINED WATER PIPE 6 FT
IFT /FT IFT | $

663.0112 12" DUCTILE IRON CEMENT LINED WATER PIPE 260 FT
FT [FT FT [ $

663.1006 6" RESILIENT WEDGE GATE VALVE & VALVE BOX 1 EA
IEA /EA /EA | $

663.1212 12" DOUBLE DISK GATE VALVE & VALVE BOX 4 EA
IEA /EA /EA | $

663.1301 HYDRANT 1 EA
IEA /EA /EA | $

663.2001 IRON WATER MAIN FITTINGS (3" - 8") 19.2 LB
/LB /LB /LB | $

663.2002 IRON WATER MAIN FITTINGS (10" - 16") 2496 LB
/LB /LB /LB | $

REMOVE AND DISPOSE OF EXISTING WATER VALVE

663.42 & VALVE BOX 1 EA
IEA /EA /EA | $

663.43 REMOVE AND DISPOSE OF EXISTING HYDRANT 1 EA
IEA /EA /EA | $

664.01060004 DUCTILE IRON SEWER PIPE & FITTINGS, 6" 130 LF
ILF /LF /LF | $

664.01080004 DUCTILE IRON SEWER PIPE & FITTINGS, 8" 130 LF
/LF /LF /ILF | $

REPLACEMENT OF HILL BOULEVARD BRIDGE (BIN 2262253)
REPLACEMENT OF VETERANS ROAD CULVERT




BID SHEET FOR THE

PIN 8761.66 - REPLACEMENT OF HILL BOULEVARD BRIDGE OVER BARGER BROOK TRIBUTARY (BIN 2265539 )
PIN 8761.71 - REPLACEMENT OF VETERANS ROAD CULVERT OVER HALLOCKS MILL BROOK

TOWN OF YORKTOWN, WESTCHESTER COUNTY, NY

Note: Unit prices are to be written in both words and numbers. In case of discrepancy, those shown in words shall govern. All prices are in dollars and cents.

Total Price Total Price
. Est. ) Unit Price Unit Price (In Words) (In Numbers)
Item No. Item Description Unit . .
Qty. (In Words) (In Numbers) (Est. Quantity (Est. Quantity
X Unit Price) x Unit Price)
664.01100004 DUCTILE IRON SEWER PIPE & FITTINGS, 10" 175 LF
ILF /LF /LF | $
664.05160003 BRIDGE MOUNTING OF SEWER PIPE, 16" 42 LF
/LF /LF /ILF | $
664.40480006 PRECAST SANITARY SEWER MANHOLE (48" DIA) 18 LF
/LF /LF /LF | $
680.94010003 WATERTIGHT DISCONNECT BOX - NEMA 4X 3 EA
IEA /EA /EA | $
683.08020104 3G/4G LTE GATEWAY MODEM WITH ANTENNA 3 EA
IEA /EA /EA | $
685.11 WHITE EPOXY REFLECTORIZED PAVEMENT STRIPES 181 LF
20 MILS
/LF /LF /LF | $
YELLOW EPOXY REFLECTORIZED PAVEMENT
685.12 STRIPES - 20 MILS 300 LF
/LF /LF /LF | $
697.03 FIELD CHANGE PAYMENT 118500 DC ONE DOLLAR $1.00 $118,500.00
/DC /DC /DC $118,500.00
698.04 ASPHALT PRICE ADJUSTMENT 1110 DC ONE DOLLAR $1.00 $1,110.00
/DC /DC /DC $1,110.00
698.05 FUEL PRICE ADJUSTMENT 1250 DC ONE DOLLAR $1.00 $1,250.00
/DC /DC /DC $1,250.00
699.04 MOBILIZATION (4%) 1 LS
/LS /LS LS | $

TOTAL PRICE IN NUMBERS $

TOTAL PRICE IN WORDS $

REPLACEMENT OF HILL BOULEVARD BRIDGE (BIN 2262253)
REPLACEMENT OF VETERANS ROAD CULVERT




CERTIFIED COPY OF RESOLUTION OF
BOARD OF DIRECTORS

(NAME OF CORPORATION)
“Resolved that ,
(Person Authorized to Sign) (Title)
of is authorized to sign and submit a Bid for this

(Name of Corporation)

corporation for the following project:

and to include in such bid the certificate as to non-collusion, and for any inaccuracies or
misstatements in such certificate this corporate Bidder shall be liable under the penalties of

perjury.

The foregoing is true and correct copy of resolution adopted by:

(NAME OF CORPORATION)
At meeting of its Board of Directors held on the day of 20
By
Title

(SEAL)

The above form must be completed if the Bidder is a corporation
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BID BOND

KNOW ALL PERSONS BY THESE PRESENTS, that we,

hereinafter referred to as the "Principal", and

hereinafter referred to as the "Surety" are held and firmly bound to THE TOWN OF YORKTOWN,
NEW YORK, hereinafter referred to as the "TOWN", or to its successors and assigns in the penal
sum of

Dollars (S ), good and lawful money of the United States of America, for the
payment of which said sum of money well and truly to be made and done, we, and each of us,
bind ourselves, our heirs, executors, administrators, successors and assigns, jointly and
severally, firmly by these presents.

WHEREAS, the Principal is about to submit (or has submitted) to the TOWN the
accompanying proposal, hereby made a part hereof, to enter into a contract in writing
for

NOW, THEREFORE, the conditions of this obligation are such that if the Principal shall
not withdraw said Proposal without the consent of the TOWN for a period of forty-five (45)
days after the opening of bids and in the event of acceptance of the Principal’s Proposal by the
TOWN, if the Principal shall:

(a) Within ten (10) days after notification by the TOWN, execute the number of
multiples provided by the TOWN and deliver to the TOWN all the executed counterparts of the
Contract in the form set forth in the Contract Documents, in accordance with the proposal as
accepted, and

(b) Furnish a performance bond and separate payment bond, as may be required by
the TOWN, for the faithful performance and proper fulfillment of such Contract, which bonds
shall be satisfactory in all respects to the TOWN and shall be executed by good and sufficient
sureties, and

(c) In all respects perform the agreement created by the acceptance of said
Proposal as provided in the Instructions to Bidders, bound herewith and made a part hereof, or
if the TOWN shall reject the aforesaid Proposal, then this obligation shall be null and void;
otherwise to remain in full force and effect.
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BID BOND

In the event that the Proposal of the Principal shall be accepted and the Contract be
awarded to Principal the Surety hereunder agrees subject only to the payment by the Principal
of the premium therefore, if requested by the TOWN, to write the aforementioned
performance and payment bonds in the form set forth in the Contract Documents.

It is expressly understood and agreed that the liability of the Surety for any and all
claims hereunder shall in no event exceed the penal amount of this obligation as herein stated.

There shall be no liability under this bond if, in the event of the acceptance of the
Principal’s Proposal by the TOWN, either a performance bond or payment bond, or both, shall
not be required by the TOWN on or before the 30t day after the date on which the TOWN signs
the Contract.

The surety, for the value received, hereby stipulates and agrees that the obligations of
the Surety and its bond shall in no way be impaired or affected by any postponements of the
date upon which the TOWN will receive or open bids, or by an extension of time within which
the TOWN may accept the Principal’s Proposal, or by any waiver by the TOWN of any of the
requirements of the Instructions to Bidders, and the Surety hereby waives notice of any such
postponements, extensions, or waivers.

IN WITNESS WHEREOF, the Principal and the Surety have hereunto set their hands and
seals, and such of them as are corporations have caused their corporate seals to be hereunto

affixed and these presents to be signed by their proper officers, this day of
, 20
(Seal)
(L.S.)
Principal
By:
(Seal)
(L.S.)
Surety
By:

If the Principal is a partnership, the bond should be signed by each of the individuals who are
partners.

If the Principal is a corporation, the bond should be signed in its correct corporate name by a
duly authorized officer, agent, or attorney-in-fact.
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BID BOND

ACKNOWLEDGEMENT OF PRINCIPAL, IF A CORPORATION

State of

County of SS:

On this ___ day of , , before me personally came to me known,
who, being by me duly sworn, did

depose and say that he/she is the of

the corporation described in and which executed the foregoing instrument; that he/she knows
the seal of said corporation; that one of the seals affixed to said instrument is such seal; that it
was so affixed by order of the directors of said corporation, and that he/she signed his/her
name thereto by like order.

Notary

ACKNOWLEDGEMENT OF PRINCIPAL, IF A PARTNERSHIP

State of

County of Ss:

On this day of , , before me personally appeared
to me known and known to me to be

one of the members of the firm of described in

and who executed the foregoing instrument, and he/she acknowledged to me that he/she
executed the same as and for the act and deed of said firm.

Notary
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BID BOND

ACKNOWLEDGEMENT OF PRINCIPAL, IF AN INDIVIDUAL

State of

County of Ss:

On this day of , , before me personally appeared

to me known and known to me to be
the person described in and who executed the foregoing instrument and acknowledged that
he/she executed the same.

Notary

Each executed bond should be accompanied by: (a) appropriate acknowledgments of the
respective parties; (b) appropriate duly certified copy of Power of Attorney or other certificate
of authority where bond is executed by agent, officer or other representative of Principal or
Surety; (c) a duly certified extract from By-Laws or resolutions of Surety under which Power of
Attorney or other certificate of authority of its agent, officer or representative was issued, and
(d) certified copy of latest published financial statement of assets and liabilities of Surety.

AFFIX ACKNOWLEDGMENTS AND JUSTIFICATION OF SURETIES.
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BIDDER’S CHECKLIST

In order to submit a complete bid, Bidders must submit the following documents. Listed below
are the items to be enclosed in your sealed envelope clearly marked with the Bid/Project Name:

Description Pages
1. [Bid Forms with a Corporate Seal affixed 6to 17
2. |Resolution of Board of Directors, authorizing the making of said 18

Bid, and certified as a true and correct copy by the secretary of
said corporation (for corporations only)

3. |Bid Bond, Irrevocable Letter of Credit, Certified check made 19 to 22
payable to the “Town of Yorktown” or other form of Security
acceptable to the Town, in the amount of 10% of Bid amount

4. |DBE Utilization Goals A-2

5. |Certification of Compliance Iran Divestment Act A-3
Disclosure of Lobbying Activities A-11to A-12
Non-Collusive Bidding Certification A-15to A-18

8. |Corporations not incorporated in the State of New York must -
provide certificate of authority from the Department of State

If all required documents are not submitted, your Bid may be deemed non-responsive.
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SAMPLE FORM OF CONTRACT AGREEMENT

TOWN OF YORKTOWN AGREEMENT
FOR FEDERAL AID PROJECT THROUGH NYSDOT

THIS AGREEMENT, entered into this day of 20___ , by the Town of Yorktown, ("Town"), a
municipal corporation and one of the towns of the State of New York, acting by and through its
Department of Engineering ("Department"), located at 363 Underhill Avenue, Yorktown Heights, NY
10598 and

[ 1 an individual conducting business as
[ ] a partnership, consisting of
[ ] a corporation organized and existing under the laws of the State of with a principal

office located at

("Contractor").

WITNESSETH: That the Town and the Contractor for the consideration hereinafter named agree

as follows:

ARTICLE 1. WORK TO BE DONE. The Contractor shall (a) furnish all the materials, appliances,
tools and labor of every kind required, and construct and complete in the most substantial and skillful
manner, the construction, improvement or reconstruction of the project on or before the completion

date of the day of , 20 as further described in Article 4, and as generally

identified and shown on the contract plans entitled:
PIN 8761.66: Replacement of the Hill Boulevard Bridge over Barger Brook Tributary
PIN 8761.71: Replacement of the Veterans Road Culvert over Hallocks Mill Brook

in accordance with the Standard Specifications of the New York State Department of Transportation, as
modified by Special Notes or other addenda; and (b) do everything required by the Contract Documents.

The Contractor further agrees their bid proposal is not based upon the assumption that any
specifications, traffic restrictions, scheduling, phasing/staging or other requirements of the Contract
Documents will be waived; an extension of Contract Completion Date will be granted; a labor
dispensation will be granted; substitution of non-approved products, alternatives or claimed functional
equivalents for specified construction materials and methods will be allowed; or any Value Engineering

Change Proposals will be approved.
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SAMPLE FORM OF CONTRACT AGREEMENT

ARTICLE 2. DOCUMENTS FORMING THE CONTRACT. Except as modified herein, the current
edition of the NYSDOT Standard Specifications, Construction and Materials, Section 100 issued by the
New York State Department of Transportation, Office of Engineering, including all revisions and addenda
issued by NYSDOT prior to the date the Invitation to Bid is advertised shall govern the work to be done.
The Contract and Contract Documents shall be deemed to include the documents listed under the
definition of Contract Documents in Section 101-02 of the Standard Specifications as may be revised in
Special Notes or other addenda. The Contract Documents shall also include all provisions required by
law or regulation to be inserted in the Contract Documents whether actually inserted or not. Whenever
separate publications are referenced in the Contract Documents it shall mean those publications, as

amended, which are current on the date of advertisement for bids.

ARTICLE 3. EXAMINATION OF DOCUMENTS AND SITE. The Contractor agrees that before
making its proposal it carefully examined the Contract Documents, together with the site of the
proposed work, as well as its surrounding territory, and is informed regarding all of the conditions
affecting the work to be done and labor and materials to be furnished for the completion of this
Agreement, including the existence of poles, wires, pipes and other facilities and structures of municipal
and other public service corporations on, over or under the site, except latent conditions that meet the
requirements of §104-03 Differing Site Conditions, and that its information was secured by personal and

other investigation and research.

ARTICLE 4. DATE OF COMPLETION. The Contractor further agrees that it will begin the work
herein embraced within ten (10) days of the effective date hereof, unless the consent of the Town, in
writing, is given to begin at a different date, and that it will prosecute the same so that it shall be
entirely completed and performed on or before the completion date shown in Article 1.

No extension beyond the date of completion fixed by the terms of this Agreement shall be
effective unless in writing signed by the Town. Such extension shall be for such time and upon such
terms and conditions as shall be fixed by the Town, which may include the assessment of liquidated
damages and a charge for engineering and inspection expenses actually incurred upon the work,
including engineering and inspection expenses incurred upon the work by railroad companies on
contracts for grade crossing elimination. Notice of application for such extension shall be filed with the
Director of Engineering of the Department of Public Works ("Director") at least fifteen (15) days prior to

the date of completion fixed by the terms of this Agreement.
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SAMPLE FORM OF CONTRACT AGREEMENT

ARTICLE 5. ALTERATIONS AND OMISSIONS. The work shall be performed in accordance with the
true intent and meaning of the Contract Documents without any further expense of any nature
whatsoever to the Town other than the consideration named in this Agreement.

The Town reserves the right, at any time during the progress of the work, to alter the plans or
omit any portion of the work as it may deem reasonably necessary for the public interest, making
allowances for additions and deductions with compensation made in accordance with the Standard
Specifications, without constituting grounds for any claim by the Contractor for allowance for damages
or for loss of anticipated profits, or for any variations between the approximate quantities and the

quantities of the work as done.

ARTICLE 6. NO COLLUSION OR FRAUD. The Contractor hereby agrees that the only person or
persons interested as principal or principals in the bid or proposal submitted by the Contractor for this
Agreement are named therein, and that no person other than those mentioned therein has any interest
in the above mentioned proposal or in securing of the award, and that this Agreement has been secured
without any connection with any person or persons other than those named, and that the proposal is in
all respects fair and was prepared and the Agreement was secured without collusion or fraud and that
neither any officer nor employee of the Department has or shall have a financial interest in the
performance of the Agreement or in the supplies, work or business to which it relates, or in any portion

of the profits thereof.

ARTICLE 7. CONTRACT PAYMENTS. As the work progresses in accordance with the Contract
Documents and in a manner that is satisfactory to the Town, the Town hereby agrees to make payments
to the Contractor therefore, based upon the proposal attached hereto and made a part hereof, as
follows: The Town shall once in each month, and on such days as it may fix, determine the quantity of
work completed and material which has actually been put in place in accordance with the terms and
conditions of the Contract Documents during the preceding month and compute the value thereof and
pay to the Contractor the monies due as provided in §106-b of the General Municipal Law. No monthly
payment shall be rendered unless the value of the work completed equals 5% of the contract amount or

$1,000, whichever is the lesser.

ARTICLE 8. NO PAYMENT DUE TO CONTRACTOR'S NON-COMPLIANCE. It is further agreed that

so long as any lawful or proper direction concerning the work or material given by the Commissioner, or
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SAMPLE FORM OF CONTRACT AGREEMENT

his/her representative, shall remain uncomplied with, the Contractor shall not be entitled to have any
contract payment processed, nor shall any contract payment(s) be processed for work done or material

furnished until such lawful or proper direction has been fully and satisfactorily complied with.

ARTICLE 9. FINAL ACCEPTANCE OF WORK. When, in the opinion of the Engineer, Contractor has
fully performed the work under the Contract Documents, the Engineer shall recommend to the Director
the acceptance of the completed work. If the Director accepts the recommendation of the Engineer,
he/she shall notify the Contractor in writing, with copies to other interested parties, of such acceptance.
Prior to the final acceptance of the work by the Director or his/her designee, the contract work may be
inspected, accepted and approved by other agencies and/or municipalities who will have jurisdiction of
the work after final acceptance. Final acceptance shall be final and conclusive except for defects not
readily ascertainable by the Department, actual or constructive, fraud, gross mistakes amounting to
fraud, or other errors which the Contractor knew or should have known about as well as the Town's
rights under any warranty or guarantee. Final acceptance may be revoked by the Department at any
time prior to the issuance of the final payment by the Town upon the Department's discovery of such

defects, mistakes, fraud or errors in the work.

ARTICLE 10. FINAL PAYMENT. After the final acceptance of the work, the Contractor shall
prepare and submit to the Engineer a final payment application for the work performed and the
materials placed and shall determine the value of such work and materials under and according to the
terms of the Contract Documents. This final payment application shall be certified, as to its correctness,
by the Engineer. Upon approval of such final payment application by the Engineer, it shall be submitted
to the Director for final approval. The right, however, is hereby reserved to the Director to reject the
whole or any portion of the final payment application, should the certification by the Engineer be found
or known to be inconsistent with the terms of the Agreement or otherwise improperly given. All
certifications upon which partial payments may have been made, shall be subject to correction in the

final certification or final payment application.

ARTICLE 11. RIGHT TO SUSPEND WORK AND CANCEL CONTRACT. It is further mutually agreed
that if at any time during the prosecution of the work the Director shall determine that the work upon
the contract is not being performed according to the contract or for the best interest of the Town, the

execution of the work by the Contractor may be temporarily suspended by the Director, who may then
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SAMPLE FORM OF CONTRACT AGREEMENT

proceed with the work under his/her own direction in such manner as will accord with the Contract
Documents and be for the best interests of the Town; or he/she may terminate the Contractor's
employment under the contract while it is in progress, and thereupon proceed with the work, in
affirmance of the contract, by contract negotiated or publicly let, by the use of his/her own forces, by
calling upon Contractor's surety to complete the work in accordance with the plans and specifications or
by a combination of any such methods; or he/she may cancel the contract and either readvertise or
relet as provided in Section 103 of the General Municipal Law; or complete the work under its own
direction in such a manner as will accord with the Contract Documents and be for the interests of the
Town; any excess in the cost of completing the contract beyond the price for which it was originally
awarded shall be charged to and paid by the Contractor failing to perform the work or its surety; all in
pursuance of the provisions of Article 5-A of the General Municipal Law.

Whenever the Town determines to suspend or stop work under the contract, a written notice
sent by mail to the Contractor at its address and to its surety or sureties at their respective addresses,

shall be sufficient notice of its action in the premises.

ARTICLE 12. DETERMINATION AS TO VARIANCES. In any case of any ambiguity in the plans,
specifications or maps, or between any of them, the matter must be immediately submitted to the
Commissioner, who shall adjust the same, and his/her decision in relation thereto shall be final and

conclusive upon the parties.

ARTICLE 13. LABOR REQUIREMENTS.

Pursuant to New York State Labor Law 220(2), no laborer, worker or mechanic in the employ of
the Contractor, subcontractor or other person doing or contracting to do the whole or a part of the
Work shall be permitted or required to work more than eight hours in any one calendar day or more
than five days in any one week except in cases of extraordinary emergency including fire, flood or
danger to life or property. No such person shall be so employed more than eight hours in any day or
more than five days in any one week except in such emergency. Extraordinary emergency within the
meaning of this section shall be deemed to include situations in which sufficient laborers, workers and
mechanics cannot be employed to carry on public work expeditiously as a result of such restrictions
upon the number of hours and days of labor and the immediate commencement or prosecution or
completion without undue delay of the public work is necessary in the judgment of the New York State

Commissioner of Labor (Commissioner) for the preservation of the contract Site and for the protection
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of the life and limb of the persons using the same. Upon the application of any person interested, the
Commissioner shall make a determination as to whether or not on any public project or on all public
projects in any area of this state, sufficient laborers, workers and mechanics of any or all classifications
can be employed to carry on Work expeditiously if their labor is restricted to eight hours per day and
five days per week, and in the event that the Commissioner determines that there are not sufficient
workers, laborers and mechanics of any or all classifications which may be employed to carry on such
Work expeditiously if their labor is restricted to eight hours per day and five days per week, and the
immediate commencement or prosecution or completion without undue delay of the public work is
necessary in the judgment of the Commissioner for the preservation of the Project Site and for the
protection of the life and limb of the persons using the same, the Commissioner shall grant a
dispensation permitting all laborers, workers and mechanics, or any classification of such laborers,
workers and mechanics, to work such additional hours or days per week on such public project or in
such areas the Commissioner shall determine. Whenever such a dispensation is granted, all Work in
excess of eight hours per day and five days per week shall be considered overtime Work, and the
laborers, workers and mechanics performing such Work shall be paid a premium wage commensurate
with the premium wages prevailing in the area in which the Work is performed. No such dispensation
shall be effective with respect to any public work unless and until the Town certifies to the
commissioner that such Project is of an important nature and that a delay in carrying it to completion
would result in serious disadvantage to the public. Time lost in any week because of inclement weather
by employees engaged in the construction, reconstruction and maintenance of highways outside of the
limits of cities and villages may be made up during that week and/or the succeeding three weeks.

Pursuant to New York State Labor Law 220(3)(a) each laborer, workman or mechanic, employed
by any Contractor, Subcontractor or other person on this Project shall be paid be not less than the
prevailing rate of wages and supplements set by the New York State Department of Labor.

Pursuant to New York State Labor Law 220(3)(d)(iv), the filing of payrolls in a manner consistent
with Labor Law 220(3-a) is a condition precedent to payment of any sums due and owing for Work done
upon the Project.

Pursuant to New York State Labor Law 220 (3-a)(a)(ii), each Contractor and Subcontractor shall
post in a prominent and accessible place on the Site where the Work is performed a legible statement of
all wage rates and supplements specified in the Contract for the various classes of mechanics, workers,
or laborers employed on the Work. Posted statements shall be written in plain English; titled, in lettering

no smaller than 2 inches high and 2 inches wide, “Prevailing Rate of Wages”; and constructed of
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materials capable of withstanding adverse weather conditions. Each Contractor and Subcontractor shall
notify all laborers, workers or mechanics in their employ in writing of the prevailing wage rate for their
particular job classification. Such notification shall be given to every laborer, worker or mechanic on
their first pay stub and with every pay stub thereafter. At the beginning of performance of the Work,
and with the first paycheck after July first of each year, each Contractor and Sub-contractor shall notify
all laborers, workers, and mechanics in their employ in writing, in accordance with such form as is
prescribed by the Commissioner, of the telephone number and address for the Commissioner. The
notice shall also inform each laborer, worker, or mechanic of his or her right to contact the
Commissioner, or some other representative if, at any time while working for the Contractor or
Subcontractor, he or she does not receive the proper prevailing wage rate or supplements for his or her
particular job classification that he or she is entitled to receive under the Contract.

Pursuant to New York State Labor Law 220 (3-a)(a)(iii), each Contractor and Subcontractor shall
keep original payrolls or transcripts thereof, subscribed and sworn to or affirmed by him or her as true
under the penalties of perjury, setting forth the names and addresses and showing for each worker,
laborer, or mechanic the hours and days worked, the occupations worked, the hourly wage rates paid
and the supplements paid or provided. Where a Contractor or Subcontractor maintains no regular place
of business in New York State and where the amount of the contract is in excess of $25,000, such
payrolls shall be kept on the Site of the Work. All other Contractors or Subcontractors shall produce
within 5 days on the Site of the Work and upon formal order of the Commissioner, or his or her
designated representative, such original payrolls or transcripts thereof, subscribed and sworn to or
affirmed by him or her as true under the penalties of perjury, as may be deemed necessary to
adequately enforce the provisions Article 8 of the New York State Labor Law. Every Contractor and
Subcontractor shall submit to the Town within 30 days after issuance of its first payroll, and every 30
days thereafter, a transcript of the original payroll record subscribed and sworn to or affirmed as true
under the penalties of perjury.

Pursuant to Labor Law 220-d, prevailing wage rates and supplements have been included as an
appendix in the Project Manual. Laborers, workingmen or mechanics shall be paid not less than such
prevailing wage rates and supplements.

Pursuant to Labor Law 220-¢, the Contractor and every Subcontractor agrees:

1. that in the hiring of employees for the performance of Work under this Contract or
any subcontract hereunder, no Contractor, Subcontractor, nor any person acting on behalf of

such Contractor or Subcontractor, shall by reason of race, creed, color, disability, sex or national
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origin discriminate against any citizen of the state of New York who is qualified and available to

perform the Work to which the employment relates;

2. that no Contractor, Subcontractor, nor any person on his behalf shall, in any manner,
discriminate against or intimidate any employee hired for the performance of Work under this
Contract on account of race, creed, color, disability, sex or national origin;

3. that there may be deducted from the amount payable to the Contractor by the state
or municipality under this Contract a penalty of fifty dollars ($50) for each person for each
calendar day during which such person was discriminated against or intimidated in violation of
the provisions of the Contract;

4. that this Contract may be cancelled or terminated by the state or municipality, and
all moneys due or to become due hereunder may be forfeited, for a second or any subsequent
violation of the terms or conditions of this section of the Contract; and

5. the aforesaid provisions covering every Contract for or on behalf of the state or a
municipality for the manufacture, sale or distribution of materials, equipment or supplies shall
be limited to operations performed within the territorial limits of the state of New York.
Pursuant to Labor Law 220-h, if the Contract Price of this Contract is at least two hundred fifty

thousand dollars ($250,000) all laborers, workers, and mechanics employed in the performance of the
contract on the Project Site, either by the Contractor, Subcontractor or other person doing or
contracting to do the whole or a part of the Work contemplated by the Contract, shall be certified prior
to performing any Work on the Project as having successfully completed a course in construction safety
and health approved by the United States Department of Labor's Occupational Safety and Health
Administration that is at least ten (10) hours in duration.

Pursuant to Labor Law 222(d), the design of this Project shall be subject to the review and
approval of the Town and the Contractor shall furnish performance and payment bonds as specified in
the Contract Documents, which shall conform to the provisions of state or local law, and that a copy of
such performance and payment bonds shall be kept by the Town and shall be open to public inspection.

Pursuant to Labor Law 222(e), the Town shall consider the financial and organizational capacity
of Contractors and Subcontractors in relation to the magnitude of Work they may perform, the record of
performance of Contractors and Subcontractors on previous Work, the record of contractors and
subcontractors in complying with existing labor standards and maintaining harmonious labor relations,
and the commitment of contractors to Work with minority and women-owned business enterprises

pursuant to Article 15-A of the New York State Executive Law through joint ventures of subcontractor
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relationships. If the Contract Price of this Contract is in excess of five hundred thousand dollars
(5500,000), each Contractor and Subcontractor shall participate in apprentice training programs in the
trades of work it employs that have been approved by the New York State Department of Labor for not
less than three years and shall have graduated at least one apprentice in the last three years and shall
have at least one apprentice currently enrolled in such apprenticeship training program. In addition, it
must be demonstrated that the program has made significant efforts to attract and retain minority
apprentices, as determined by affirmative action goals established for such program by the department.

Pursuant to Labor Law 222-3, in the construction of public works wherein a harmful dust hazard
is created for which appliances or methods for the elimination of harmful dust have been approved by
the Industrial Board of Appeals, the installation, maintenance and effective operation of such appliances

and methods is required. Failure to comply with this provision shall void this Contract.

ARTICLE 14. SEXUAL HARASSMENT POLICIES. By submission of this bid, each bidder and each
person signing on behalf of any bidder certifies, and in the case of a joint bid each party thereto certifies
as to its own organization, under penalty of perjury, that the bidder has and has implemented a written
policy addressing sexual harassment prevention in the workplace and provides annual sexual
harassment prevention training to all of its employees. Such policy shall, at a minimum, meet the

requirements of section two hundred one-g of the New York State Labor Law.

ARTICLE 15. SUCCESSORS AND ASSIGNS. This Agreement shall bind the successors, assigns and

representatives of the parties hereto.

IN WITNESS WHEREOF, this Agreement has been executed by duly authorized representatives of

the Town and the Contractor on the date first written above.

TOWN OF YORKTOWN [CONTRACTOR FIRM NAME]
(Signature) (Signature)
(Title) (Title)
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(Acknowledgment of Town)

STATE OF NEW YORK ss. :
COUNTY OF

On this day of 20 , before me, the undersigned, personally appeared DEAN

KNOX, personally known to me or proved to me on the basis of satisfactory evidence to be the individual
whose name is subscribed to the within instrument and acknowledged to me that he executed the same
in his capacity, and that by his signature on the instrument, the individual, or the person on behalf of

which the individual acted, executed the instrument.

Notary Public
(Acknowledgment of Individual Contractor)
STATE OF NEW YORK ss. :
COUNTY OF

On this day of 20 , before me personally came

to me known and known to me to be the person described in and who executed the foregoing
instrument,

and acknowledged that he/she executed the same.

Notary Public
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(Acknowledgment of Partnership Contractor)
STATE OF NEW YORK ss. :
COUNTY OF

On this day of 20 , before me personally came

to me known and known to me to be the person who executed the foregoing instrument, who, being
duly sworn by me, did for himself/herself depose and say that he/she is a member of the firm of

, consisting of himself/herself and

and that he/she executed the foregoing instrument and that he/she had authority to sign same, and
he/she did duly acknowledge to me that he/she executed the same as the act and deed of said firm for

the uses and purposes mentioned therein.

Notary Public

(Acknowledgment of Corporate Contractor)
STATE OF NEW YORK ss. :
COUNTY OF

On this day of 20 , before me personally came to

me known, and known to me to be the person who being duly sworn, did depose that he/she is the

of the the corporation described in and

which executed the foregoing instrument; and that he/she signed his/her name thereto by order of the

Board of Directors of said Corporation.

Notary Public

34






SAMPLE PERFORMANCE BOND

KNOW ALL PERSONS BY THESE PRESENTS, that we,

hereinafter referred to as the "Principal”, and

hereinafter referred to as the "Surety" are held and firmly bound to THE TOWN OF YORKTOWN,
hereinafter referred to as the "TOWN?", or to its successors and assigns in the penal sum of

Dollars ($ ), lawful money of the United States, for the payment of which said sum of
money well and truly to be made, we, and each of us, bind ourselves, our heirs, executors,
administrators, successors and assigns, jointly and severally, firmly by these presents.

WHEREAS, the Principal is about to submit (or has submitted) to the TOWN the accompanying
proposal, hereby made a part hereof, to enter into a contract in writing for

a copy of which Contract is annexed to and hereby made a part of this bond as though herein set forth in
full;

NOW, THEREFORE, the conditions of this obligation are such that if the Principal, his, her or its
representatives or assigns, shall well and faithfully perform the said Contract and all modifications,
amendments, additions and alterations thereto that may hereafter be made, according to its terms and its
true intent and meaning, including repair and/or replacement of defective work and guarantees of
maintenance for the periods stated in the Contract, and shall fully indemnify and save harmless the
TOWN from all cost and damage which it may suffer by reason of failure so to do, and shall fully
reimburse and repay the TOWN for all outlay and expense which the TOWN may incur in making good
any such default, and shall protect the said TOWN against, and pay any and all amounts, damages, costs
and judgments which may or shall be recovered against said TOWN or its officers or agents of which the
said TOWN may be called upon to pay any person or corporation by reason of any damages arising or
growing out of the doing of said work, or the repair or maintenance thereof, or the manner of doing the
same, or the neglect of the said PRINCIPAL, or his, her their, or its agents or servants, or the improper
performance of the said work by the said PRINCIPAL, or his, her, their, or its agents or servants, or the
infringement of any patent or patent rights by reason of the use of any materials furnished or work done
as aforesaid or otherwise, then this obligation shall be null and void, otherwise to remain in full force and
effect.

The Surety (Sureties), for value received, hereby stipulates and agrees, if requested to do so by
the TOWN, to fully perform and complete the Work to be performed under the Contract, pursuant to the
terms, conditions, and covenants thereof, if the TOWN determines that the Principal, for any cause, has
failed or neglected to fully perform and complete such Work. The Surety (Sureties) further agrees to
commence and diligently perform the Work specified in the Contract, including physical site work, within
twenty-five (25) business days after written notice thereof from the TOWN and to complete all Work within
such time as the TOWN may fix. The Surety and the TOWN reserve all rights and defenses each may
have against the other; provided, however, that the Surety expressly agrees that its reservation of rights
shall not provide a basis for non-performance of its obligation to commence and to complete all Work as
provided herein.

The Surety (Sureties), for value received, for itself and its successors and assigns, hereby
stipulates and agrees that the obligation of said Surety (Sureties) and its bond shall be in no way impaired
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or affected by any extension of time, modification, omission, addition, or change in or to the said Contract
or Work to be performed thereunder, or by any payment thereunder, or by any payment thereunder
before the time required therein, or by any waiver of any provisions thereof, or by any assignment,
subletting or other transfer thereof or of any Work to be performed or any moneys due or to become due
thereunder; and said Surety (Sureties) does hereby waive notice of any and all of such extensions,
modifications, omissions, additions, changes, payments, waivers, assignments, subcontracts and
transfers, and hereby expressly stipulates and agrees that any and all things done and omitted to be done
by and in relation to assignees, subcontractors, and other transferees shall have the same effect as to
said Surety (Sureties) as though done or omitted to be done by or in relation to said Principal.

IN WITNESS WHEREOF, the Principal and the Surety (Sureties) have hereunto set their hands
and seals, and such of them as are corporations have caused their corporate seals to be hereunto affixed

and these presents to be signed by their proper officers, this day of , 20
(Seal) (L.S))
Principal
By:
(Seal) (L.S)
Surety
By:
(Seal) (L.S.)
Surety
By:
(Seal) (L.S))
Surety
By:

Bond Premium Rate

Bond Premium Cost

If the Contractor (Principal) is a partnership, the bond should be signed by each of the individuals who are
partners.

If the Contractor (Principal) is a corporation, the bond should be signed in its correct corporate name by a
duly authorized officer, agent, or attorney-in-fact.

An appropriate number of counterparts of the bond corresponding to the number of counterparts of the
Contract should be executed.
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ACKNOWLEDGEMENT OF PRINCIPAL, IF A CORPORATION

State of
County of Ss:
Onthis __ day of , , before me personally came to me known,
who, being by me duly sworn, did depose and
say that he/she is the of

the corporation described in and which executed the foregoing instrument; that he/she knows the seal of
said corporation; that one of the seals affixed to said instrument is such seal; that it was so affixed by
order of the directors of said corporation, and that he/she signed his/her name thereto by like order.

Notary Public

ACKNOWLEDGEMENT OF PRINCIPAL, IF A PARTNERSHIP

State of
County of SS:
On this day of , , before me personally appeared
to me known and known to me to be one of
the members of the firm of described in and who executed the foregoing

instrument, and he/she acknowledged to me that he/she executed the same as and for the act and deed
of said firm.

Notary Public

ACKNOWLEDGEMENT OF PRINCIPAL, IF AN INDIVIDUAL

State of
County of SS:

On this day of , , before me personally appeared

to me known and known to me to be the
person described in and who executed the foregoing instrument and acknowledged that he/she executed
the same.

Notary Public

Each executed bond should be accompanied by: (a) appropriate acknowledgments of the respective
parties; (b) appropriate duly certified copy of Power of Attorney or other certificate of authority where bond
is executed by agent, officer or other representative of Principal or Surety; (c) a duly certified extract from
By-Laws or resolutions of Surety under which Power of Attorney or other certificate of authority of its
agent, officer or representative was issued, and (d) certified copy of latest published financial statement of
assets and liabilities of Surety.

AFFIX ACKNOWLEDGMENTS AND JUSTIFICATION OF SURETIES.
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SAMPLE PAYMENT [LABOR AND MATERIAL] BOND

KNOW ALL PERSONS BY THESE PRESENTS, that we,

hereinafter referred to as the "Principal”, and

hereinafter referred to as the "Surety" are held and firmly bound to THE TOWN OF YORKTOWN,
hereinafter referred to as the "TOWN?", or to its successors and assigns in the penal sum of

Dollars ($ ), lawful money of the United States, for the payment of which said sum of
money well and truly to be made, we, and each of us, bind ourselves, our heirs, executors,
administrators, successors and assigns, jointly and severally, firmly by these presents.

WHEREAS, the Principal is about to submit (or has submitted) to the TOWN the accompanying
proposal, hereby made a part hereof, to enter into a contract in writing for

a copy of which Contract is annexed to and hereby made a part of this bond as though herein set forth in
full;

NOW, THEREFORE, the conditions of this obligation are such that if the Principal, his or its
representatives or assigns and other Subcontractors to whom Work under this Contract is sublet and his
or their successors and assigns shall promptly pay or cause to be paid all lawful claims for:

(a) Wages and compensation for labor performed and services rendered by all persons engaged
in the prosecution of the Work under said Contract, and any amendment or extension thereof or addition
thereto, whether such persons be agents servants or employees of the Principal or any such
Subcontractor, including all persons so engaged who perform the work of laborers or mechanics at or in
the vicinity of the site of the Project regardless of any contractual relationship between the Principal or
such Subcontractors, or his, her or their successors or assigns, on the one hand and such laborers or
mechanics on the other, but not including office employees not regularly stationed at the site of the
project; and

(b) Materials and supplies (whether incorporated in the permanent structure or not), as well as
teams, fuels, oils, implements or machinery furnished, used or consumed by said Principal or any
subcontractor at or in the vicinity of the site of the Project in the prosecution of the Work under said
Contract and any amendment or extension thereof or addition thereto; then this obligation shall be void,
otherwise to remain in full force and effect.

This bond is subject to the following additional conditions, limitations and agreements:

(a) The Principal and Surety (Sureties) agree that this bond shall be for the benefit of any
materialmen or laborer having a just claim, as well as the TOWN itself.

(b) All persons who have performed labor, rendered services or furnished materials and supplies,
as aforesaid, shall have a direct right of action against the Principal and his, her, its or their successors
and assigns, and the Surety (Sureties) herein, or against either or both or any of them and their
successors and assigns. Such persons may sue in their own name, and may prosecute the suit to
judgment and execution without the necessity of joining with any other persons as party plaintiff.

(c) The Principal and Surety (Sureties) agree that neither of them will hold the TOWN liable for
any judgment for costs of otherwise, obtained by either or both of them against a laborer or materialman
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in a suit brought by either a laborer or materialman under this bond for moneys allegedly due for
performing work or furnishing material.

(d) The Surety (Sureties) or its successors and assigns shall not be liable for any compensation
recoverable by an employee or laborer under the Workmen's Compensation Law.

(e) In no event shall the Surety (Sureties), or its successors or assigns, be liable for a greater
sum than the penalty of this bond or be subject to any suit, action or proceeding hereon that is instituted
by any person, firm, or corporation hereunder later than two years after the complete performance of said
Contract and final settlement thereof.

The Principal, for himself / herself / itself and successors and assigns, and the Surety (Sureties),
for itself and its successors and assigns, do hereby expressly waive any objection that might be
interposed as to the right of the TOWN to require a bond containing the foregoing provisions, and they do
hereby further expressly waive any defense which they or either of them might interpose to an action
brought hereon by any person, firm or corporation, including subcontractors, material men and third
persons, for work, labor, services, supplies or material performed rendered, or furnished as aforesaid
upon the ground that there is no law authorizing the TOWN to require the foregoing provisions to be
placed in this bond.

And the Surety (Sureties), for value received, for itself and its successors and assigns, hereby
stipulates and agrees that the obligation of said Surety (Sureties), and its bonds shall be in no way
impaired or affected by any extension of time, modification, omission, addition, or change in or of the said
Contract or the work to be performed thereunder, or by any payment thereunder before the time required
therein, or by any waiver of any provisions thereof, or by any assignment, subletting or other transfer
thereof or of any part thereof, or of any Work to be performed, or any moneys due to become due
thereunder and said Surety (Sureties) does hereby waive notice of any and all of such extensions,
modifications, omissions, additions, changes, payments, waivers, assignments, subcontracts and
transfers, and hereby expressly stipulates and agrees that any and all things done and omitted to be done
by and in relation to assignees, Subcontractors, and other transferees shall have the same effect as to
said Surety (Sureties) as though done or omitted to be done or in relation to said Principal.

IN WITNESS HEREOF, the Principal and the Surety (Sureties) have hereunto set their hands and
seals, and such of them as are corporations have caused their corporate seals to be hereunto affixed and

these presents to be signed by their proper officers, this day of ,
(Seal) (L.S))
Principal
By:
(Seal) (L.S))
Surety
By:
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(Seal) (L.S))
Surety
By:
(Seal) (L.S)
Surety
By:
(Seal) (L.S))
Surety
By:

If the Contractor (Principal) is a partnership, the bond should be signed by each of the individuals who are
partners.

If the Contractor (Principal) is a corporation, the bond should be signed in its correct corporate name by a
duly authorized officer, agent, or attomey-in-fact.

There should be executed an appropriate number of counterparts of the bond corresponding to the
number of counterparts of the Contract.

ACKNOWLEDGEMENT OF PRINCIPAL, IF A CORPORATION

State of
County of Ss:
Onthis __ day of , , before me personally came to me known,
who, being by me duly sworn, did depose and
say that he/she is the of

the corporation described in
and which executed the foregoing instrument; that he/she knows the seal of said corporation; that one of
the seals affixed to said instrument is such seal; that it was so affixed by order of the directors of said
corporation, and that he/she signed his/her name thereto by like order.

Notary Public

40



SAMPLE PAYMENT [LABOR AND MATERIAL] BOND

ACKNOWLEDGEMENT OF PRINCIPAL, IF A PARTNERSHIP

State of
County of Ss:
On this day of , , before me personally appeared
to me known and known to me to be
one of the members of the firm of described in and who executed the

foregoing instrument, and he/she acknowledged to me that he/she executed the same as and for the act
and deed of said firm.

Notary Public

ACKNOWLEDGEMENT OF PRINCIPAL, IF AN INDIVIDUAL

State of
County of Ss:

On this day of , , before me personally appeared

to me known and known to me to be the
person described in and who executed the foregoing instrument and acknowledged that he/she executed
the same.

Notary Public

Each executed bond should be accompanied by: (a) appropriate acknowledgments of the respective
parties; (b) appropriate duly certified copy of Power of Attorney or other certificate of authority where bond
is executed by agent, officer or other representative of Principal or Surety; (c) a duly certified extract from
By-Laws or resolutions of Surety under which Power of Attorney or other certificate of authority of its
agent, officer or representative was issued, and (d) certified copy of latest published financial statement of
assets and liabilities of Surety.

AFFIX ACKNOWLEDGMENTS AND JUSTIFICATION OF SURETIES.
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DISADVANTAGED/MINORITY/WOMEN’S BUSINESS ENTERPRISE (D/M/WBE)
UTILIZATION GOALS

The Department has established the following utilization goal(s) for this contract, expressed as a
percentage of the total contract bid price. For clarification of Disadvantaged Business
Enterprise (DBE) Utilization Requirements refer to §102-22 of the Standard Specifications. For
clarification of Minority Business Enterprise (MBE) and Women'’s Business Enterprise (WBE)
Utilization Requirements refer to §102-22 of the Standard Specifications.

Disadvantaged Business Enterprise Utilization Goal 8 % (Federal-Aid Only)
Minority Business Enterprise (MBE) Utilization Goal 0 % (Non Federal-Aid Only)
Women’s Business Enterprise (WBE) Utilization Goal 0 % (Non Federal-Aid Only)

Directories and/or information related to the current certification status of Disadvantaged
Business Enterprises, can be obtained by contacting the:

NYS Department of Transportation

Office of Equal Opportunity Development and Compliance

1220 Washington Avenue

Albany, NY 12232-0444

(518) 457-1129

www.dot.state.ny.us/oeodc/menu.html

Directories and/or information related to the current certification status of Minority and Women'’s
Business Enterprises, can be obtained by contacting the:

Empire State Development Corporation

Office of Minority and Women’s Business Development

30 S. Pearl Street

Albany, NY 12245

(518) 292-5250

www.nylovesbiz.com/Small_and_Growing_Businesses/mwbe.asp or:

www.empire.state.ny.us

Disadvantaged Business Enterprise Officer
The Bidder shall designate and enter below the name of a Disadvantaged/Minority/\Women'’s
Business Enterprise Officer who will have the responsibility for D/M/WBE Utilization.

Bidder Designated D/M/WBE Officer:

(Name)

(Title)

Telephone Number:

RETURN THIS PAGE WITH BID
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CERTIFICATION OF COMPLIANCE IRAN DIVESTMENT ACT

As a result of the Iran Divestment Act of 2012 (the “Act”), Chapter 1 of the 2012 Laws of New
York, a new provision has been added to the State Finance Law (SFL), § 165-a, and New York
General Municipal Law 8 103-g, both effective April 12, 2012. Under the Act, the Commissioner
of the Office of General Services (OGS) will be developing a list (Prohibited Entities List) of
“persons” who are engaged in “investment activities in Iran” (both are defined terms in the law).
Pursuant to SFL 8§ 165-a(3)(b), the initial list is expected to be issued no later than 120 days
after the Act’s effective date, at which time it will be posted on the OGS website.

By submitting a bid in response to this solicitation or by assuming the responsibility of a
Contract awarded hereunder, each Bidder/Contractor, any person signing on behalf of the
Bidder/Contractor and any assignee or subcontractor and, in the case of a joint bid, each party
thereto, certifies, under penalty of perjury, that once the Prohibited Entities List is posted on the
OGS website, that to the best of its knowledge and belief, that each Bidder/Contractor and any
subcontractor or assignee is not identified on the Prohibited Entities List created pursuant to
SFL § 165-a(3)(b).

Additionally, Bidder/Contractor is advised that once the Prohibited Entities List is posted on the
OGS website, any Contractor seeking to renew or extend a Contract or assume the
responsibility of a Contract awarded in response to this solicitation, must certify at the time the
Contract is renewed, extended or assigned that it is not included on the Prohibited Entities List.

During the term of the Contract, should the County receive information that a Bidder/Contractor
is in violation of the above-referenced certification, the County will offer the person or entity an
opportunity to respond. If the person or entity fails to demonstrate that it has ceased its
engagement in the investment which is in violation of the Act within 90 days after the
determination of such violation, then the County shall take such action as may be appropriate
including, but not limited to, imposing sanctions, seeking compliance, recovering damages, or
declaring the Bidder/Contractor in default.

The County reserves the right to reject any bid or request for assignment for a Bidder/Contractor
that appears on the Prohibited Entities List prior to the award of a contract, and to pursue a
responsibility review with respect to any Bidder/Contractor that is awarded a contract and
subsequently appears on the Prohibited Entities List.

I , being duly sworn, deposes and says that he/she is the

of and

neither the Bidder/Contractor nor any proposed subcontractor is identified on the Prohibited
Entities List.

Signed
SWORN to before me this

day of

20

Notary Public:
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If Sponsors use NYSDOT Standard Specifications for their construction projects, include

the following Federal requirements in ALL contract bid proposals:

]

Certification for Federal Aid Contracts.

Disclosure of Lobbying Activities.

Non-Collusive Bidding Certification, this format provides a single signature
page for the bidder to sign with all requirements listed.

U.S. Department of Transportation Hotline Information.

Equal Employment Opportunity Requirements. See Section 102-11 of
the NYSDOT Standard Specifications.

FHWA-1273 Required Contract Provisions.
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CERTIFICATION FOR FEDERAL AID CONTRACTS

The prospective participant certifies, by signing and submitting this bid or proposal, to the best
of his/her knowledge and belief, that:

1. No Federal appropriated funds have been paid or will be paid, by or on behalf of the
undersigned, to any person for influencing or attempting to influence an officer or employee of
any Federal agency, a Member of Congress, an officer or employee of Congress, or an
employee of a Member of Congress, in connection with the awarding of any Federal contract,
the making of any Federal grant, the making of any Federal loan, the entering into of any
cooperative agreement, and the extension, continuation, renewal, amendment, or modification
of any Federal contract, grant, loan, or cooperative agreement.

2. If any funds other than Federal appropriated funds have been paid or will be paid to any
person for influencing or attempting to influence an officer or employee of any Federal agency, a
Member of Congress, an officer or employee of Congress, or an employee of a Member of
Congress, in connection with this Federal contract, grant, loan, or cooperative agreement, the
undersigned shall complete and submit Standard Form-LLL, "Disclosure Form to Report
Lobbying", in accordance with its instructions.

This certification is a material representation of fact upon which reliance was placed when this
transaction was made or entered into. Submission of this certification is a prerequisite for
making or entering into this transaction imposed by Section 1352, Title 31, U. S. Code. Any
person who fails to file the required certification shall be subject to a civil penalty of not less than
$10,000.00 and not more than $100,000.00 for each such failure.

The prospective participant also agrees by submitting his/her bid or proposal that he/she shall
require that the language of this certification be included in all lower tier subcontracts which
exceed $100,000.00 and that such subrecipients shall certify and disclose accordingly.
THESE MUST BE INCLUDED IN ALL FEDERAL AID CONTRACTS, AND MUST BE

INCLUDED IN EACH BID PROPOSAL WHETHER NYSDOT SPECIFICATIONS OR LOCAL
SPECIFICATIONS ARE USED.
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INSTRUCTIONS FOR COMPLETION OF SF-LLL, DISCLOSURE OF LOBBYING ACTIVITIES

This disclosure form shall be completed by the reporting entity, whether subawardee or prime
Federal recipient, at the initiation or receipt of a covered Federal action, or a material change to
a previous filing, pursuant to title 31 U.S.C. section 1352. The filing of a form is required for
each payment or agreement to make payment to any lobbying entity for influencing or
attempting to influence an officer or employee of any agency, Member of Congress, an officer or
employee of Congress, or an employee of a Member of Congress in connection with a covered
Federal action. Complete all items that apply for both the initial filing and material change
report. Refer to the implementing guidance published by the Office of Management and Budget
for additional information.

1. Identify the type of covered Federal action for which lobbying activity is and/or has been
secured to influence the outcome of a covered Federal action.

2. Identify the status of the covered Federal action.

3. Identify the appropriate classification of this report. If this is a follow-up report caused by
a material change to the information previously reported, enter the year and quarter in which the
change occurred. Enter the date of the last previously submitted report by this reporting entity
for this covered Federal action.

4, Enter the full name, address, city, state and zip code of the reporting entity. Include
Congressional District, if known. Check the appropriate classification of the reporting entity that
designates if it is, or expects to be, a prime or subaward recipient. Identify the tier of the
subawardee, e.g., the first subawardee of the prime is the 1st tier. Subawards include but are
not limited to subcontracts, subgrants, and contract awards under grants.

5. If the organization filing the report in item 4 checks “Subawardee”, then enter the full
name, address, city, state and zip code of the prime Federal recipient. Include Congressional
District, if known.

6. Enter the name of the Federal agency making the award or loan commitment. Include at
least one organizational level below agency name, if known. For example, Department of
Transportation, United States Coast Guard.

7. Enter the Federal program name or description for the covered Federal action (item 1).
If known, enter the full Catalog of Federal Domestic Assistance (CFDA) number for grants,
cooperative agreements, loans, and loan commitments.

8. Enter the most appropriate Federal identifying number available for the Federal action

identified in item 1 (e.g., Request for Proposal (RFP) number; Invitation for Bid (IFB) number;
grant announcement number; the contract, grant, or loan award number; the
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application/proposal control number assigned by the Federal agency). Include prefixes, e.g.,
“‘RFP-DE-90-001".

9. For a covered Federal action where there has been an award or loan commitment by the
Federal agency, enter the Federal amount of the award/loan commitment for the prime entity
identified in item 4 or 5.

10. (a) Enter the full name, address, city, state and zip code for the lobbying registrant under
the Lobbying Disclosure Act of 1995 engaged by the reporting entity identified in item 4 to
influence the Federal covered action.

(b) Enter the full names of the individual(s) performing services, and include full address
if different from 10(a). Enter Last Name, First Name, and Middle Initial (MI).

11. The certifying official shall sign and date the form; print his/her name, title, and telephone
number.

According to the Paperwork Reduction Act, as amended, no persons are required to respond to
a collection of information unless it displays a valid OMB Control Number. The valid OMB
Control Number for this information collection is OMB No. 0348-0046. Public reporting burden
for this collection of information is estimated to average 10 minutes per response, including time
for reviewing instructions, searching existing data sources, gathering and maintaining the data
needed, and completing and reviewing the collection of information. Send comments regarding
the burden estimate or any other aspect of this collection of information, including suggestions
for reducing this burden, to the Office of Management and Budget, Paperwork Reduction
Project (0348-0046), Washington D.C. 20503.
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DISCLOSURE OF LOBBYING ACTIVITIES
Complete this form to disclose lobbying activities pursuant to 31 U.S.C. 1352 (See
reverse for public burden disclosure.)

1. Type of Federal Action: 2. Status of Federal Action: 3. Report Type:
a. contract a. bid/offer/application a. initial filing
b. grant b. initial award b. material change
c. cooperative agreement c. post-award For Material Change Only:
d. loan vear auarter
e. loan guarantee date of last report
f. loan insurance

4. Name and Address of Reporting Entity:
O Prime U Subawardee
Tier , If known:

5. If Reporting Entity in No. 4 is a Subawardee, Enter Name
and Address of Prime:

Congressional District, if known:

Congressional District, if known:

6. Federal Department/Agency:

7. Federal Program Name/Description:

CFDA Number, if applicable:

8. Federal Action Number, if known:

9. Award Amount, if known:
$

10. a. Name and Address of Lobbying Registrant
(if individual, last name, first name, Ml):

b. Individuals Performing Services (including address if
different from No. 10a)
(last name, first name, MI):

Information requested through this form is authorized by title 31 U.S.C. section

. 1352. This disclosure of lobbying activities is a material representation of fact
upon which reliance was placed by the tier above when this transaction was made
or entered into. This disclosure is required pursuantto 31  U.S.C. 1352. This
information  will be available for public inspection.  Any person who fails to file the
required disclosure shall be subject to a civil penalty of not less than $10.000 and
not more than $100.000 for each such failure.

Signature:

Print Name:

Title:

Telephone No.: Date:

Federal Use Only:

Authorized for Local Reproduction
Standard Form LLL (Rev. 7-97)
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REQUIREMENTS REGARDING LOBBYING ACTIVITIES ON FEDERAL AID CONTRACTS

DISCLOSURE OF LOBBYING ACTIVITIES Approved by
OMB
Continuation Sheet 0348-0046
Reporting Entity: Page Of

Authorized for Local Reproduction - Standard Form LLL
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NON-COLLUSIVE BIDDING CERTIFICATIONS

REQUIRED BY SECTION 139-D, STATE FINANCE LAW and SECTION 103-D OF GENERAL
MUNICIPAL LAW

“Section 139-d, SFL and Section 103-d, GML, “Statement of non-collusion in bids to the state.”

1. Every bid hereafter made to the state or any public department, agency, or official
thereof, where competitive bidding is required by statute, rule, or regulation, for work or services
performed or to be performed or goods sold or to be sold, shall contain the following statement
subscribed by the bidder and affirmed by such bidder as true under the penalties of perjury:

Non-collusive bidding certification.

(a) By submission of this bid, each bidder and each person signing on behalf of any bidder
certifies, and in the case of a joint bid, each party thereto certifies as to its own organization,
under penalty of perjury, that to the best of his knowledge and belief:

(1) The prices in this bid have been arrived at independently without collusion,
consultation, communication, or agreement, for the purpose of restricting competition, as to any
matter relating to such prices with any other bidder or with any competitor;

(2) Unless otherwise required by law, the prices which have been quoted in this bid have
not been knowingly disclosed by the bidder and will not knowingly be disclosed by the bidder
prior to opening, directly or indirectly, to any other bidder or to any competitor; and

(3) No attempt has been made or will be made by the bidder to induce any other person,
partnership, or corporation to submit or not to submit a bid for the purpose of restricting
competition.

(b) A bid shall not be considered for award nor shall any award be made where (a)(1)(2) and (3)
above have not been complied with; provided however, that if in any case the bidder cannot
make the foregoing certification, the bidder shall so state and shall furnish with the bid a signed
statement which sets forth in detail the reasons therefore. Where (a)(1)(2) and (3) above have
not been complied with, the bid shall not be considered for award nor shall any award be made
unless the head of the purchasing unit of the state, public department, or agency to which the
bid is made, or his designee, determines that such disclosure was not made for the purpose of
restricting competition.

The fact that the bidder (a) has published price lists, rates, or tariffs covering items being
procured, (b) has informed prospective customers of proposed or pending publication of new or
revised price lists for such items or (c) has sold the same items to other customers at the same
prices being bid, does not constitute, without more, a disclosure within the meaning of
subparagraph one (a).
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2. Any bid hereafter made to the state or any public department, agency, or official thereof
by a corporate bidder for work or services performed or to be performed or goods sold or to be
sold, where competitive bidding is required by statute, rule, or regulation, and where such bid
contains the certification referred to in subdivision one of this section, shall be deemed to have
been authorized by the board of directors of the bidder and such authorization shall be deemed
to have included the signing and submission of the bid and the inclusion therein of the certificate
as to non collusion as the act and deed of the corporation.”

REQUIRED BY TITLE 23, U. S. CODE, AND SECTION 112. A NON-COLLUSIVE BIDDING
CERTIFICATION MUST BE INCLUDED IN EVERY BID PROPOSAL REGARDLESS OF
WHETHER NYSDOT SPECIFICATIONS OR LOCAL SPECIFICATIONS ARE USED.

(A) 2

"By submission of this bid, the bidder does hereby tender to the Owner this sworn statement
pursuant to Section 1128 of Title 23, U. S. Code-Highways and does hereby certify, in
conformance with said Section 112 of Title 23, U. S. Code-Highways that the said Contractor
has not, either directly or indirectly, entered into any agreement, participated in any collusion, or
otherwise taken any action in restraint of free competitive bidding in connection with the above
contract."

REQUIRED BY TITLE 49, CFR, VOLUME 1, SUBTITLE A, PART 29

"The signatory to the proposal, being duly sworn, certifies that, EXCEPT AS NOTED BELOW,
his/her company and any person associated therewith in the capacity of owner, partner,
director, officer, or major stockholder (of five percent or more ownership):

1. Is not currently under suspension, debarment, voluntary exclusion, or determination of
ineligibility by any Federal agency;

2. Has not been suspended, debarred, voluntarily excluded, or determined ineligible by any
Federal agency within the past three years;

3. Does not have a proposed debarment pending; and

4. Has not been indicted, convicted, or had a civil judgment rendered against it by a court
of competent jurisdiction in any matter involving fraud or official misconduct within the past three
years.

EXCEPTIONS: The Contractor should list any relevant information, attaching additional sheets
to the proposal if necessary. (Exceptions will not necessarily result in disapproval, but will be
considered in determining responsibility. For any exception noted, the Contractor should
indicate to whom it applies, the initiating agency, and the dates of actions. Providing false
information may result in criminal prosecution or administrative sanctions).

THESE MUST BE INCLUDED IN ALL FEDERAL AID CONTRACTS. HOWEVER, THE NYS
COLLUSIVE BIDDING CERTIFICATION AND MANY IN USE BY LOCAL GOVERNMENTS
ARE ALMOST IDENTICAL AND ARE ACCEPTABLE.
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THE FOLLOWING PAGES ARE THE REQUIRED CERTIFICATION REGARDING NON-
COLLUSIVE BIDDING PROCEDURES AND THE CONTRACTOR'S ELIGIBILITY TO SUBMIT
A BID UNDER FEDERAL LAW. THE LAST PAGE IS A GENERAL BIDDER INFORMATION
FORM. ALL SHOULD BE INCLUDED IN THE CONTRACT DOCUMENTS, IMMEDIATELY
FOLLOWING THE PAGE(S) WHICH CONTAINS THE NON-COLLUSIVE BIDDING
REQUIREMENTS. BY SIGNING ONE OF THESE CERTIFICATIONS, THE CONTRACTOR
CERTIFIES THAT HE UNDERSTANDS AND AGREES TO BE BOUND BY THE PROVISIONS
OF THE FOLLOWING LAWS:

1. NEW YORK STATE FINANCE LAW, ARTICLE 9, SECTION 139-d
2. TITLE 49, CFR, PART 29
3. TITLE 23, U. S. CODE-HIGHWAYS, SECTION 112

THE CONTRACTOR SHOULD CHOOSE THE APPROPRIATE NOTARIZATION WHICH
CORRESPONDS TO THE TYPE OF COMPANY (SOLE PROPRIETORSHIP, PARTNERSHIP,
OR CORPORATION) THAT HE/SHE REPRESENTS OR IS AFFILIATED WITH. ALL
BIDDERS SHOULD FILL OUT THE APPROPRIATE SECTION OF THE BIDDER
INFORMATION SHEET.

BY EXECUTING THIS DOCUMENT, THE CONTRACTOR AGREES TO:

1. Perform all work listed in accordance with the Contract Documents at the unit prices bid;
subject to the provisions of Section 104 -04, Standard Specifications, Construction and
Materials, published by the New York State Department of Transportation, and dated May 4,
2006, if applicable;

2. All the terms and conditions of the non-collusive bidding certifications required by
Section 139-d of the State Finance Law, and Section 112, Title 23, U.S. Code;

3. Certification of Specialty Iltems category selected, if contained in this proposal;
4, Certification of any other clauses required by this proposal and contained herein;
5. Certification, under penalty of perjury, as to the current history regarding suspensions,

debarments, voluntary exclusions, determinations of ineligibility, indictments, convictions, or civil
judgments required by 49 CFR Part 29.
Date:

(Legal Name of Person, Corporation, or Firm Which
is Submitting Bid or Proposal)

BY:
(Signature of Person Representing Above)

Appendix 12 — 1.11

Appendix A - 15



REVISED JULY 2012
AS:

(Official Title of Signator in Above Firm)
(Acknowledgment by Individual Contractor, If a Corporation)

STATE OF NEW YORK )
) SS:
COUNTY OF )
On this day of ,20 , before me
personally came _, to me known and known

to me to be the person who executed the above instrument, who being duly sworn by me, did
depose and say that he/she resides at

, and that he/she is the
of the

the corporation described in and which executed the above instrument, and that he/she signed
his/her name thereto on behalf of said Corporation by order of the Board of Directors of said
Corporation.

Notary Public

(Acknowledgment by Co-Partnership Contractor)

STATE OF NEW YORK )

) SS:
COUNTY OF )
On this day of , 20 , before
me
personally came , to me known and known
to

me to be the person described in and who executed the above instrument, who, being duly
sworn

by me, did for himself/herself depose and say that he/she is a member of the firm of

, consisting of himself/ herself and

, and that he/she executed the foregoing instrument in the firm name of

and that

he/she had authority to sign same, and did duly acknowledge to me that he/she executed same
as

the act and deed of said firm of for the uses
and

purposes mentioned herein.
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Notary Public

(Acknowledgment by Individual Contractor)

STATE OF NEW YORK )
) SS:
COUNTY OF )
On this day of , 20 ,
before me personally came , to me known and

known to me to be described in and who executed the foregoing instrument, and that he/she
acknowledged that he/she executed the same.

Notary Public
NON-COLLUSIVE BIDDING CERTIFICATION BIDDER INFORMATION

Bidder to provide information listed below:

Bidder Address:
Street or P. O. Box No.

City

State ZIP

Federal Identification No.:

Name of Contact Person:

Phone # of Contact Person:

If Bidder is a Corporation:

President's Name & Address:

Secretary's Name & Address:

Treasurer's Name & Address:
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If Bidder is a Partnership:

Partner's Name & Address:

Partner's Name & Address:

If Bidder is a Sole Proprietorship:

Owner's Name & Address:

REPORTING VIOLATIONS OF NON-COLLUSIVE BIDDING PROCEDURES,
MISCONDUCT, OR OTHER PROHIBITED CONTRACT ACTIVITIES

U. S. DEPARTMENT OF TRANSPORTATION HOTLINE. Persons with knowledge of bid
collusion (i.e., contractors, suppliers, workers, etc.) or other questionable contract related
practices (inadequate materials, poor workmanship, theft of materials, etc.) are encouraged to
report such activities by calling the U. S. D. O. T. HOTLINE. The HOTLINE number is 1-800-
424-9071 and calls will be answered from 8:00 A.M. to 5:00 P.M. EST, Monday thru Friday.
This HOTLINE is under the direction of the U.S.D.O.T.'s Inspector General. All information will
be treated confidentially and the caller's anonymity will be respected.

NEW YORK STATE INSPECTOR GENERAL HOTLINE. Reports of New York State
Governmental Misconduct may be made in strict confidence to the New York State Inspector
General on the Toll Free Statewide HOTLINE or by writing to the Office of the Inspector
General. The Toll Free Statewide HOTLINE telephone number is 1-800-367-4448 and calls will
be answered between 8:00 A.M. and 4:30 P.M., Monday through Friday. The address of the
Office of the State Inspector General is the State Capitol, Executive Chamber, Albany, New
York 12224.

THIS IS REQUIRED IN ALL FEDERAL AID CONTRACTS.

Appendix 12 — 1.14

Appendix A - 18



REVISED JULY 2012

EQUAL EMPLOYMENT OPPORTUNITY REQUIREMENTS

[SEE SECTION 102-11 OF THE
NEW YORK STATE
DEPARTMENT OF TRANSPORTATION STANDARD SPECIFICATIONS]
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GOALS FOR MINORITY PARTICIPATION IN THE CONSTRUCTION INDUSTRY

REVISED JULY 2012

COUNTY % GOAL COUNTY % GOAL COUNTY % GOAL
Albany 3.2 Herkimer 2.1 Richmond *
Allegany 6.3 Jefferson 2.5 Rockland 22.6
Broome 1.1 Kings * St. Lawrence 2.5
Bronx * Lewis 2.5 Saratoga 3.2
Cattaraugus 6.3 Livingston 5.3 Schenectady 3.2
Cayuga 2.5 Madison 3.8 Schoharie 2.6
Chautauqua 6.3 Monroe 5.3 Schuyler 1.2
Chemung 2.2 Montgomery 3.2 Seneca 5.9
Chenango 1.2 Nassau 5.8 Steuben 1.2
Clinton 2.6 New York * Suffolk 5.8
Columbia 2.6 Niagara 7.7 Sullivan 17.0
Cortland 2.5 Oneida 21 Tioga 1.1
Delaware 1.2 Onondaga 3.8 Tompkins 1.2
Dutchess 6.4 Ontario 5.3 Ulster 17.0
Erie 7.7 Orange 17.0 Warren 2.6
Essex 2.6 Orleans 5.3 Washington 2.6
Franklin 2.5 Oswego 3.8 Wayne 5.3
Fulton 2.6 Otsego 1.2 Westchester 22.6
Genesee 5.9 Putnam 22.6 Wyoming 6.3
Greene 2.6 Queens * Yates 5.9
Hamilton 2.6 Rensselaer 3.2

* The following goal ran?es are applicable to the indicated

trades in the Counties o
and Richmond:

EBleCtriCians. .......oieeeeeeeee e .0t0 10.2
CarPeNTErS. ... .61032.0
Steam Filters.......coouueiiie e .2t013.5
Metal Lathers........ccooeuuiiieiiiee e 26.0 to 28.6
Operating Engineers..........ooooiiiiiiiiiieeeeeeen 25.6 t0 26.0
el (010 0] oT=T 12.0to 14.5
Iron Workers (Structural)...........cccooviiieeiiiiiiiieeee 25.9t0 32.0
Elevator ConStruCtors. ..........uovvieeeeeeeeeeeee e 55t06.5

BriCKIQYErS. .....cooiiiiiii 13.4t015.5
ASDESTIOS WOIKEIS. ... 22.81028.0
{0 T0) (< £ TR 6.3t07.5

Iron Workers (Ornamental).........ccccoeeeieieiieiiiiniiiiieeee, 22,410 23.0
Cement MasOoNS.......ccoouueeiiiiiieeeeee e .0to 27.0
GlAZIBIS.. ..t .0t0 20.0
PlasSterers. .. oo .8t018.0
T 100151 () T .0to22.5
Boilermakers. .........ooiuiiieieeee e .0to15.5
AlLOTNEIS. ... 4t017.5

GOALS FOR WOMEN

Female Goals - 6.9%

Bronx, Kings, New York, Queens,

Goals for the utilization of women by Federal and Federally assisted construction contractors
were last published on April 7, 1978 (43 CFR 4988, 149000). That April 7, 1978 publication
included a 6.9% goal for the period from April 1, 1980 until March 31, 1981. Pursuant to 41
CFR 60-4.6, the 6.9% goal for female utilization is extended until further notice
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FHWA-1273 -- Revised May 1, 2012

REQUIRED CONTRACT PROVISIONS
FEDERAL-AID CONSTRUCTION CONTRACTS

. General

1. Nondiscrimination

Ill.  Nonsegregated Facilities

IV.  Davis-Bacon and Related Act Provisions

V. Contract Work Hours and Safety Standards Act
Provisions

VI.  Subletting or Assigning the Contract

VII. Safety: Accident Prevention

VIII. False Statements Concerning Highway Projects

IX.  Implementation of Clean Air Act and Federal Water
Pollution Control Act

X.  Compliance with Governmentwide Suspension and
Debarment Requirements

XI.  Certification Regarding Use of Contract Funds for
Lobbying

ATTACHMENTS

A. Employment and Materials Preference for Appalachian
Development Highway System or Appalachian Local Access
Road Contracts (included in Appalachian contracts only)

. GENERAL

1. Form FHWA-1273 must be physically incorporated in each
construction contract funded under Title 23 (excluding
emergency contracts solely intended for debris removal). The
contractor (or subcontractor) must insert this form in each
subcontract and further require its inclusion in all lower tier
subcontracts (excluding purchase orders, rental agreements
and other agreements for supplies or services).

The applicable requirements of Form FHWA-1273 are
incorporated by reference for work done under any purchase
order, rental agreement or agreement for other services. The
prime contractor shall be responsible for compliance by any
subcontractor, lower-tier subcontractor or service provider.

Form FHWA-1273 must be included in all Federal-aid design-
build contracts, in all subcontracts and in lower tier
subcontracts (excluding subcontracts for design services,
purchase orders, rental agreements and other agreements for
supplies or services). The design-builder shall be responsible
for compliance by any subcontractor, lower-tier subcontractor
or service provider.

Contracting agencies may reference Form FHWA-1273 in bid
proposal or request for proposal documents, however, the
Form FHWA-1273 must be physically incorporated (not
referenced) in all contracts, subcontracts and lower-tier
subcontracts (excluding purchase orders, rental agreements
and other agreements for supplies or services related to a
construction contract).

2. Subject to the applicability criteria noted in the following
sections, these contract provisions shall apply to all work
performed on the contract by the contractor's own organization
and with the assistance of workers under the contractor's
immediate superintendence and to all work performed on the
contract by piecework, station work, or by subcontract.

3. A breach of any of the stipulations contained in these
Required Contract Provisions may be sufficient grounds for
withholding of progress payments, withholding of final
payment, termination of the contract, suspension / debarment
or any other action determined to be appropriate by the
contracting agency and FHWA.

4. Selection of Labor: During the performance of this contract,
the contractor shall not use convict labor for any purpose
within the limits of a construction project on a Federal-aid
highway unless it is labor performed by convicts who are on
parole, supervised release, or probation. The term Federal-aid
highway does not include roadways functionally classified as
local roads or rural minor collectors.

II. NONDISCRIMINATION

The provisions of this section related to 23 CFR Part 230 are
applicable to all Federal-aid construction contracts and to all
related construction subcontracts of $10,000 or more. The
provisions of 23 CFR Part 230 are not applicable to material
supply, engineering, or architectural service contracts.

In addition, the contractor and all subcontractors must comply
with the following policies: Executive Order 11246, 41 CFR 60,
29 CFR 1625-1627, Title 23 USC Section 140, the
Rehabilitation Act of 1973, as amended (29 USC 794), Title VI
of the Civil Rights Act of 1964, as amended, and related
regulations including 49 CFR Parts 21, 26 and 27; and 23 CFR
Parts 200, 230, and 633.

The contractor and all subcontractors must comply with: the
requirements of the Equal Opportunity Clause in 41 CFR 60-
1.4(b) and, for all construction contracts exceeding $10,000,
the Standard Federal Equal Employment Opportunity
Construction Contract Specifications in 41 CFR 60-4.3.

Note: The U.S. Department of Labor has exclusive authority to
determine compliance with Executive Order 11246 and the
policies of the Secretary of Labor including 41 CFR 60, and 29
CFR 1625-1627. The contracting agency and the FHWA have
the authority and the responsibility to ensure compliance with
Title 23 USC Section 140, the Rehabilitation Act of 1973, as
amended (29 USC 794), and Title VI of the Civil Rights Act of
1964, as amended, and related regulations including 49 CFR
Parts 21, 26 and 27; and 23 CFR Parts 200, 230, and 633.

The following provision is adopted from 23 CFR 230, Appendix
A, with appropriate revisions to conform to the U.S.
Department of Labor (US DOL) and FHWA requirements.

1. Equal Employment Opportunity: Equal employment
opportunity (EEO) requirements not to discriminate and to take
affirmative action to assure equal opportunity as set forth
under laws, executive orders, rules, regulations (28 CFR 35,
29 CFR 1630, 29 CFR 1625-1627, 41 CFR 60 and 49 CFR 27)
and orders of the Secretary of Labor as modified by the
provisions prescribed herein, and imposed pursuant to 23
U.S.C. 140 shall constitute the EEO and specific affirmative
action standards for the contractor's project activities under
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this contract. The provisions of the Americans with Disabilities
Act of 1990 (42 U.S.C. 12101 et seq.) set forth under 28 CFR
35 and 29 CFR 1630 are incorporated by reference in this
contract. In the execution of this contract, the contractor
agrees to comply with the following minimum specific
requirement activities of EEO:

a. The contractor will work with the contracting agency and
the Federal Government to ensure that it has made every
good faith effort to provide equal opportunity with respect to all
of its terms and conditions of employment and in their review
of activities under the contract.

b. The contractor will accept as its operating policy the
following statement:

"It is the policy of this Company to assure that applicants
are employed, and that employees are treated during
employment, without regard to their race, religion, sex, color,
national origin, age or disability. Such action shall include:
employment, upgrading, demotion, or transfer; recruitment or
recruitment advertising; layoff or termination; rates of pay or
other forms of compensation; and selection for training,
including apprenticeship, pre-apprenticeship, and/or on-the-
job training."

2. EEO Officer: The contractor will designate and make
known to the contracting officers an EEO Officer who will have
the responsibility for and must be capable of effectively
administering and promoting an active EEO program and who
must be assigned adequate authority and responsibility to do
So.

3. Dissemination of Policy: All members of the contractor's
staff who are authorized to hire, supervise, promote, and
discharge employees, or who recommend such action, or who
are substantially involved in such action, will be made fully
cognizant of, and will implement, the contractor's EEO policy
and contractual responsibilities to provide EEO in each grade
and classification of employment. To ensure that the above
agreement will be met, the following actions will be taken as a
minimum:

a. Periodic meetings of supervisory and personnel office
employees will be conducted before the start of work and then
not less often than once every six months, at which time the
contractor's EEO policy and its implementation will be
reviewed and explained. The meetings will be conducted by
the EEO Officer.

b. All new supervisory or personnel office employees will be
given a thorough indoctrination by the EEO Officer, covering
all major aspects of the contractor's EEO obligations within
thirty days following their reporting for duty with the contractor.

c. All personnel who are engaged in direct recruitment for
the project will be instructed by the EEO Officer in the
contractor's procedures for locating and hiring minorities and
women.

d. Notices and posters setting forth the contractor's EEO
policy will be placed in areas readily accessible to employees,
applicants for employment and potential employees.

e. The contractor's EEO policy and the procedures to
implement such policy will be brought to the attention of
employees by means of meetings, employee handbooks, or
other appropriate means.

4. Recruitment: When advertising for employees, the
contractor will include in all advertisements for employees the
notation: "An Equal Opportunity Employer." All such
advertisements will be placed in publications having a large
circulation among minorities and women in the area from
which the project work force would normally be derived.

a. The contractor will, unless precluded by a valid
bargaining agreement, conduct systematic and direct
recruitment through public and private employee referral
sources likely to yield qualified minorities and women. To
meet this requirement, the contractor will identify sources of
potential minority group employees, and establish with such
identified sources procedures whereby minority and women
applicants may be referred to the contractor for employment
consideration.

b. In the event the contractor has a valid bargaining
agreement providing for exclusive hiring hall referrals, the
contractor is expected to observe the provisions of that
agreement to the extent that the system meets the contractor's
compliance with EEO contract provisions. Where
implementation of such an agreement has the effect of
discriminating against minorities or women, or obligates the
contractor to do the same, such implementation violates
Federal nondiscrimination provisions.

c. The contractor will encourage its present employees to
refer minorities and women as applicants for employment.
Information and procedures with regard to referring such
applicants will be discussed with employees.

5. Personnel Actions: Wages, working conditions, and
employee benefits shall be established and administered, and
personnel actions of every type, including hiring, upgrading,
promotion, transfer, demotion, layoff, and termination, shall be
taken without regard to race, color, religion, sex, national
origin, age or disability. The following procedures shall be
followed:

a. The contractor will conduct periodic inspections of project
sites to insure that working conditions and employee facilities
do not indicate discriminatory treatment of project site
personnel.

b. The contractor will periodically evaluate the spread of
wages paid within each classification to determine any
evidence of discriminatory wage practices.

c. The contractor will periodically review selected personnel
actions in depth to determine whether there is evidence of
discrimination. Where evidence is found, the contractor will
promptly take corrective action. If the review indicates that the
discrimination may extend beyond the actions reviewed, such
corrective action shall include all affected persons.

d. The contractor will promptly investigate all complaints of
alleged discrimination made to the contractor in connection
with its obligations under this contract, will attempt to resolve
such complaints, and will take appropriate corrective action
within a reasonable time. If the investigation indicates that the
discrimination may affect persons other than the complainant,
such corrective action shall include such other persons. Upon
completion of each investigation, the contractor will inform
every complainant of all of their avenues of appeal.

6. Training and Promotion:

a. The contractor will assist in locating, qualifying, and
increasing the skills of minorities and women who are
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applicants for employment or current employees. Such efforts
should be aimed at developing full journey level status
employees in the type of trade or job classification involved.

b. Consistent with the contractor's work force requirements
and as permissible under Federal and State regulations, the
contractor shall make full use of training programs, i.e.,
apprenticeship, and on-the-job training programs for the
geographical area of contract performance. In the event a
special provision for training is provided under this contract,
this subparagraph will be superseded as indicated in the
special provision. The contracting agency may reserve
training positions for persons who receive welfare assistance
in accordance with 23 U.S.C. 140(a).

c. The contractor will advise employees and applicants for
employment of available training programs and entrance
requirements for each.

d. The contractor will periodically review the training and
promotion potential of employees who are minorities and
women and will encourage eligible employees to apply for
such training and promotion.

7. Unions: If the contractor relies in whole or in part upon
unions as a source of employees, the contractor will use good
faith efforts to obtain the cooperation of such unions to
increase opportunities for minorities and women. Actions by
the contractor, either directly or through a contractor's
association acting as agent, will include the procedures set
forth below:

a. The contractor will use good faith efforts to develop, in
cooperation with the unions, joint training programs aimed
toward qualifying more minorities and women for membership
in the unions and increasing the skills of minorities and women
so that they may qualify for higher paying employment.

b. The contractor will use good faith efforts to incorporate an
EEO clause into each union agreement to the end that such
union will be contractually bound to refer applicants without
regard to their race, color, religion, sex, national origin, age or
disability.

c. The contractor is to obtain information as to the referral
practices and policies of the labor union except that to the
extent such information is within the exclusive possession of
the labor union and such labor union refuses to furnish such
information to the contractor, the contractor shall so certify to
the contracting agency and shall set forth what efforts have
been made to obtain such information.

d. In the event the union is unable to provide the contractor
with a reasonable flow of referrals within the time limit set forth
in the collective bargaining agreement, the contractor will,
through independent recruitment efforts, fill the employment
vacancies without regard to race, color, religion, sex, national
origin, age or disability; making full efforts to obtain qualified
and/or qualifiable minorities and women. The failure of a union
to provide sufficient referrals (even though it is obligated to
provide exclusive referrals under the terms of a collective
bargaining agreement) does not relieve the contractor from the
requirements of this paragraph. In the event the union referral
practice prevents the contractor from meeting the obligations
pursuant to Executive Order 11246, as amended, and these
special provisions, such contractor shall immediately notify the
contracting agency.

8. Reasonable Accommodation for Applicants /
Employees with Disabilities: The contractor must be familiar

with the requirements for and comply with the Americans with
Disabilities Act and all rules and regulations established there
under. Employers must provide reasonable accommodation in
all employment activities unless to do so would cause an
undue hardship.

9. Selection of Subcontractors, Procurement of Materials
and Leasing of Equipment: The contractor shall not
discriminate on the grounds of race, color, religion, sex,
national origin, age or disability in the selection and retention
of subcontractors, including procurement of materials and
leases of equipment. The contractor shall take all necessary
and reasonable steps to ensure nondiscrimination in the
administration of this contract.

a. The contractor shall notify all potential subcontractors and
suppliers and lessors of their EEO obligations under this
contract.

b. The contractor will use good faith efforts to ensure
subcontractor compliance with their EEO obligations.

10. Assurance Required by 49 CFR 26.13(b):

a. The requirements of 49 CFR Part 26 and the State
DOT’s U.S. DOT-approved DBE program are incorporated by
reference.

b. The contractor or subcontractor shall not discriminate on
the basis of race, color, national origin, or sex in the
performance of this contract. The contractor shall carry out
applicable requirements of 49 CFR Part 26 in the award and
administration of DOT-assisted contracts. Failure by the
contractor to carry out these requirements is a material breach
of this contract, which may result in the termination of this
contract or such other remedy as the contracting agency
deems appropriate.

11. Records and Reports: The contractor shall keep such
records as necessary to document compliance with the EEO
requirements. Such records shall be retained for a period of
three years following the date of the final payment to the
contractor for all contract work and shall be available at
reasonable times and places for inspection by authorized
representatives of the contracting agency and the FHWA.

a. The records kept by the contractor shall document the
following:

(1) The number and work hours of minority and non-
minority group members and women employed in each work
classification on the project;

(2) The progress and efforts being made in cooperation
with unions, when applicable, to increase employment
opportunities for minorities and women; and

(3) The progress and efforts being made in locating, hiring,
training, qualifying, and upgrading minorities and women;

b. The contractors and subcontractors will submit an annual
report to the contracting agency each July for the duration of
the project, indicating the number of minority, women, and
non-minority group employees currently engaged in each work
classification required by the contract work. This information is
to be reported on Form FHWA-1391. The staffing data should
represent the project work force on board in all or any part of
the last payroll period preceding the end of July. If on-the-job
training is being required by special provision, the contractor
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will be required to collect and report training data. The
employment data should reflect the work force on board during
all or any part of the last payroll period preceding the end of
July.

11l. NONSEGREGATED FACILITIES

This provision is applicable to all Federal-aid construction
contracts and to all related construction subcontracts of
$10,000 or more.

The contractor must ensure that facilities provided for
employees are provided in such a manner that segregation on
the basis of race, color, religion, sex, or national origin cannot
result. The contractor may neither require such segregated
use by written or oral policies nor tolerate such use by
employee custom. The contractor's obligation extends further
to ensure that its employees are not assigned to perform their
services at any location, under the contractor's control, where
the facilities are segregated. The term "facilities" includes
waiting rooms, work areas, restaurants and other eating areas,
time clocks, restrooms, washrooms, locker rooms, and other
storage or dressing areas, parking lots, drinking fountains,
recreation or entertainment areas, transportation, and housing
provided for employees. The contractor shall provide separate
or single-user restrooms and necessary dressing or sleeping
areas to assure privacy between sexes.

IV. DAVIS-BACON AND RELATED ACT PROVISIONS

This section is applicable to all Federal-aid construction
projects exceeding $2,000 and to all related subcontracts and
lower-tier subcontracts (regardless of subcontract size). The
requirements apply to all projects located within the right-of-
way of a roadway that is functionally classified as Federal-aid
highway. This excludes roadways functionally classified as
local roads or rural minor collectors, which are exempt.
Contracting agencies may elect to apply these requirements to
other projects.

The following provisions are from the U.S. Department of
Labor regulations in 29 CFR 5.5 “Contract provisions and
related matters” with minor revisions to conform to the FHWA-
1273 format and FHWA program requirements.

1. Minimum wages

a. All laborers and mechanics employed or working upon
the site of the work, will be paid unconditionally and not less
often than once a week, and without subsequent deduction or
rebate on any account (except such payroll deductions as are
permitted by regulations issued by the Secretary of Labor
under the Copeland Act (29 CFR part 3)), the full amount of
wages and bona fide fringe benefits (or cash equivalents
thereof) due at time of payment computed at rates not less
than those contained in the wage determination of the
Secretary of Labor which is attached hereto and made a part
hereof, regardless of any contractual relationship which may
be alleged to exist between the contractor and such laborers
and mechanics.

Contributions made or costs reasonably anticipated for bona
fide fringe benefits under section 1(b)(2) of the Davis-Bacon
Act on behalf of laborers or mechanics are considered wages
paid to such laborers or mechanics, subject to the provisions

of paragraph 1.d. of this section; also, regular contributions
made or costs incurred for more than a weekly period (but not
less often than quarterly) under plans, funds, or programs
which cover the particular weekly period, are deemed to be
constructively made or incurred during such weekly period.
Such laborers and mechanics shall be paid the appropriate
wage rate and fringe benefits on the wage determination for
the classification of work actually performed, without regard to
skill, except as provided in 29 CFR 5.5(a)(4). Laborers or
mechanics performing work in more than one classification
may be compensated at the rate specified for each
classification for the time actually worked therein: Provided,
That the employer's payroll records accurately set forth the
time spent in each classification in which work is performed.
The wage determination (including any additional classification
and wage rates conformed under paragraph 1.b. of this
section) and the Davis-Bacon poster (WH-1321) shall be
posted at all times by the contractor and its subcontractors at
the site of the work in a prominent and accessible place where
it can be easily seen by the workers.

b.(1) The contracting officer shall require that any class of
laborers or mechanics, including helpers, which is not listed in
the wage determination and which is to be employed under the
contract shall be classified in conformance with the wage
determination. The contracting officer shall approve an
additional classification and wage rate and fringe benefits
therefore only when the following criteria have been met:

(i) The work to be performed by the classification
requested is not performed by a classification in the wage
determination; and

(i) The classification is utilized in the area by the
construction industry; and

(iii) The proposed wage rate, including any bona fide
fringe benefits, bears a reasonable relationship to the
wage rates contained in the wage determination.

(2) If the contractor and the laborers and mechanics to be
employed in the classification (if known), or their
representatives, and the contracting officer agree on the
classification and wage rate (including the amount
designated for fringe benefits where appropriate), a report of
the action taken shall be sent by the contracting officer to the
Administrator of the Wage and Hour Division, Employment
Standards Administration, U.S. Department of Labor,
Washington, DC 20210. The Administrator, or an authorized
representative, will approve, modify, or disapprove every
additional classification action within 30 days of receipt and
so advise the contracting officer or will notify the contracting
officer within the 30-day period that additional time is
necessary.

(3) In the event the contractor, the laborers or mechanics
to be employed in the classification or their representatives,
and the contracting officer do not agree on the proposed
classification and wage rate (including the amount
designated for fringe benefits, where appropriate), the
contracting officer shall refer the questions, including the
views of all interested parties and the recommendation of the
contracting officer, to the Wage and Hour Administrator for
determination. The Wage and Hour Administrator, or an
authorized representative, will issue a determination within
30 days of receipt and so advise the contracting officer or
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will notify the contracting officer within the 30-day period that
additional time is necessary.

(4) The wage rate (including fringe benefits where
appropriate) determined pursuant to paragraphs 1.b.(2) or
1.b.(3) of this section, shall be paid to all workers performing
work in the classification under this contract from the first
day on which work is performed in the classification.

c. Whenever the minimum wage rate prescribed in the
contract for a class of laborers or mechanics includes a fringe
benefit which is not expressed as an hourly rate, the contractor
shall either pay the benefit as stated in the wage determination
or shall pay another bona fide fringe benefit or an hourly cash
equivalent thereof.

d. If the contractor does not make payments to a trustee or
other third person, the contractor may consider as part of the
wages of any laborer or mechanic the amount of any costs
reasonably anticipated in providing bona fide fringe benefits
under a plan or program, Provided, That the Secretary of
Labor has found, upon the written request of the contractor,
that the applicable standards of the Davis-Bacon Act have
been met. The Secretary of Labor may require the contractor
to set aside in a separate account assets for the meeting of
obligations under the plan or program.

2. Withholding

The contracting agency shall upon its own action or upon
written request of an authorized representative of the
Department of Labor, withhold or cause to be withheld from
the contractor under this contract, or any other Federal
contract with the same prime contractor, or any other federally-
assisted contract subject to Davis-Bacon prevailing wage
requirements, which is held by the same prime contractor, so
much of the accrued payments or advances as may be
considered necessary to pay laborers and mechanics,
including apprentices, trainees, and helpers, employed by the
contractor or any subcontractor the full amount of wages
required by the contract. In the event of failure to pay any
laborer or mechanic, including any apprentice, trainee, or
helper, employed or working on the site of the work, all or part
of the wages required by the contract, the contracting agency
may, after written notice to the contractor, take such action as
may be necessary to cause the suspension of any further
payment, advance, or guarantee of funds until such violations
have ceased.

3. Payrolls and basic records

a. Payrolls and basic records relating thereto shall be
maintained by the contractor during the course of the work and
preserved for a period of three years thereafter for all laborers
and mechanics working at the site of the work. Such records
shall contain the name, address, and social security number of
each such worker, his or her correct classification, hourly rates
of wages paid (including rates of contributions or costs
anticipated for bona fide fringe benefits or cash equivalents
thereof of the types described in section 1(b)(2)(B) of the
Davis-Bacon Act), daily and weekly number of hours worked,
deductions made and actual wages paid. Whenever the
Secretary of Labor has found under 29 CFR 5.5(a)(1)(iv) that
the wages of any laborer or mechanic include the amount of
any costs reasonably anticipated in providing benefits under a
plan or program described in section 1(b)(2)(B) of the Davis-

Bacon Act, the contractor shall maintain records which show
that the commitment to provide such benefits is enforceable,
that the plan or program is financially responsible, and that the
plan or program has been communicated in writing to the
laborers or mechanics affected, and records which show the
costs anticipated or the actual cost incurred in providing such
benefits. Contractors employing apprentices or trainees under
approved programs shall maintain written evidence of the
registration of apprenticeship programs and certification of
trainee programs, the registration of the apprentices and
trainees, and the ratios and wage rates prescribed in the
applicable programs.

b.(1) The contractor shall submit weekly for each week in
which any contract work is performed a copy of all payrolls to
the contracting agency. The payrolls submitted shall set out
accurately and completely all of the information required to be
maintained under 29 CFR 5.5(a)(3)(i), except that full social
security numbers and home addresses shall not be included
on weekly transmittals. Instead the payrolls shall only need to
include an individually identifying number for each employee (
e.g., the last four digits of the employee's social security
number). The required weekly payroll information may be
submitted in any form desired. Optional Form WH-347 is
available for this purpose from the Wage and Hour Division
Web site at http://www.dol.gov/esa/whd/forms/wh347instr.htm
or its successor site. The prime contractor is responsible for
the submission of copies of payrolls by all subcontractors.
Contractors and subcontractors shall maintain the full social
security number and current address of each covered worker,
and shall provide them upon request to the contracting agency
for transmission to the State DOT, the FHWA or the Wage and
Hour Division of the Department of Labor for purposes of an
investigation or audit of compliance with prevailing wage
requirements. It is not a violation of this section for a prime
contractor to require a subcontractor to provide addresses and
social security numbers to the prime contractor for its own
records, without weekly submission to the contracting agency..

(2) Each payroll submitted shall be accompanied by a
“Statement of Compliance,” signed by the contractor or
subcontractor or his or her agent who pays or supervises the
payment of the persons employed under the contract and shall
certify the following:

(i) That the payroll for the payroll period contains the
information required to be provided under §5.5 (a)(3)(ii) of
Regulations, 29 CFR part 5, the appropriate information is
being maintained under §5.5 (a)(3)(i) of Regulations, 29
CFR part 5, and that such information is correct and
complete;

(i) That each laborer or mechanic (including each
helper, apprentice, and trainee) employed on the contract
during the payroll period has been paid the full weekly
wages earned, without rebate, either directly or indirectly,
and that no deductions have been made either directly or
indirectly from the full wages earned, other than
permissible deductions as set forth in Regulations, 29 CFR
part 3;

(iii) That each laborer or mechanic has been paid not
less than the applicable wage rates and fringe benefits or
cash equivalents for the classification of work performed,
as specified in the applicable wage determination
incorporated into the contract.

Appendix A - 25

5



(3) The weekly submission of a properly executed
certification set forth on the reverse side of Optional Form
WH-347 shall satisfy the requirement for submission of the
“Statement of Compliance” required by paragraph 3.b.(2) of
this section.

(4) The falsification of any of the above certifications may
subject the contractor or subcontractor to civil or criminal
prosecution under section 1001 of title 18 and section 231 of
title 31 of the United States Code.

c. The contractor or subcontractor shall make the records
required under paragraph 3.a. of this section available for
inspection, copying, or transcription by authorized
representatives of the contracting agency, the State DOT, the
FHWA, or the Department of Labor, and shall permit such
representatives to interview employees during working hours
on the job. If the contractor or subcontractor fails to submit the
required records or to make them available, the FHWA may,
after written notice to the contractor, the contracting agency or
the State DOT, take such action as may be necessary to
cause the suspension of any further payment, advance, or
guarantee of funds. Furthermore, failure to submit the required
records upon request or to make such records available may
be grounds for debarment action pursuant to 29 CFR 5.12.

4. Apprentices and trainees

a. Apprentices (programs of the USDOL).

Apprentices will be permitted to work at less than the
predetermined rate for the work they performed when they are
employed pursuant to and individually registered in a bona fide
apprenticeship program registered with the U.S. Department of
Labor, Employment and Training Administration, Office of
Apprenticeship Training, Employer and Labor Services, or with
a State Apprenticeship Agency recognized by the Office, or if a
person is employed in his or her first 90 days of probationary
employment as an apprentice in such an apprenticeship
program, who is not individually registered in the program, but
who has been certified by the Office of Apprenticeship
Training, Employer and Labor Services or a State
Apprenticeship Agency (where appropriate) to be eligible for
probationary employment as an apprentice.

The allowable ratio of apprentices to journeymen on the job
site in any craft classification shall not be greater than the ratio
permitted to the contractor as to the entire work force under
the registered program. Any worker listed on a payroll at an
apprentice wage rate, who is not registered or otherwise
employed as stated above, shall be paid not less than the
applicable wage rate on the wage determination for the
classification of work actually performed. In addition, any
apprentice performing work on the job site in excess of the
ratio permitted under the registered program shall be paid not
less than the applicable wage rate on the wage determination
for the work actually performed. Where a contractor is
performing construction on a project in a locality other than
that in which its program is registered, the ratios and wage
rates (expressed in percentages of the journeyman's hourly
rate) specified in the contractor's or subcontractor's registered
program shall be observed.

Every apprentice must be paid at not less than the rate
specified in the registered program for the apprentice's level of
progress, expressed as a percentage of the journeymen hourly

rate specified in the applicable wage determination.
Apprentices shall be paid fringe benefits in accordance with
the provisions of the apprenticeship program. If the
apprenticeship program does not specify fringe benefits,
apprentices must be paid the full amount of fringe benefits
listed on the wage determination for the applicable
classification. If the Administrator determines that a different
practice prevails for the applicable apprentice classification,
fringes shall be paid in accordance with that determination.

In the event the Office of Apprenticeship Training, Employer
and Labor Services, or a State Apprenticeship Agency
recognized by the Office, withdraws approval of an
apprenticeship program, the contractor will no longer be
permitted to utilize apprentices at less than the applicable
predetermined rate for the work performed until an acceptable
program is approved.

b. Trainees (programs of the USDOL).

Except as provided in 29 CFR 5.16, trainees will not be
permitted to work at less than the predetermined rate for the
work performed unless they are employed pursuant to and
individually registered in a program which has received prior
approval, evidenced by formal certification by the U.S.
Department of Labor, Employment and Training
Administration.

The ratio of trainees to journeymen on the job site shall not be
greater than permitted under the plan approved by the
Employment and Training Administration.

Every trainee must be paid at not less than the rate specified
in the approved program for the trainee's level of progress,
expressed as a percentage of the journeyman hourly rate
specified in the applicable wage determination. Trainees shall
be paid fringe benefits in accordance with the provisions of the
trainee program. If the trainee program does not mention
fringe benefits, trainees shall be paid the full amount of fringe
benefits listed on the wage determination unless the
Administrator of the Wage and Hour Division determines that
there is an apprenticeship program associated with the
corresponding journeyman wage rate on the wage
determination which provides for less than full fringe benefits
for apprentices. Any employee listed on the payroll at a trainee
rate who is not registered and participating in a training plan
approved by the Employment and Training Administration shall
be paid not less than the applicable wage rate on the wage
determination for the classification of work actually performed.
In addition, any trainee performing work on the job site in
excess of the ratio permitted under the registered program
shall be paid not less than the applicable wage rate on the
wage determination for the work actually performed.

In the event the Employment and Training Administration
withdraws approval of a training program, the contractor will no
longer be permitted to utilize trainees at less than the
applicable predetermined rate for the work performed until an
acceptable program is approved.

c. Equal employment opportunity. The utilization of
apprentices, trainees and journeymen under this part shall be
in conformity with the equal employment opportunity
requirements of Executive Order 11246, as amended, and 29
CFR part 30.
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d. Apprentices and Trainees (programs of the U.S. DOT).

Apprentices and trainees working under apprenticeship and
skill training programs which have been certified by the
Secretary of Transportation as promoting EEO in connection
with Federal-aid highway construction programs are not
subject to the requirements of paragraph 4 of this Section IV.
The straight time hourly wage rates for apprentices and
trainees under such programs will be established by the
particular programs. The ratio of apprentices and trainees to
journeymen shall not be greater than permitted by the terms of
the particular program.

5. Compliance with Copeland Act requirements. The
contractor shall comply with the requirements of 29 CFR part
3, which are incorporated by reference in this contract.

6. Subcontracts. The contractor or subcontractor shall insert
Form FHWA-1273 in any subcontracts and also require the
subcontractors to include Form FHWA-1273 in any lower tier
subcontracts. The prime contractor shall be responsible for the
compliance by any subcontractor or lower tier subcontractor
with all the contract clauses in 29 CFR 5.5.

7. Contract termination: debarment. A breach of the
contract clauses in 29 CFR 5.5 may be grounds for termination
of the contract, and for debarment as a contractor and a
subcontractor as provided in 29 CFR 5.12.

8. Compliance with Davis-Bacon and Related Act
requirements. All rulings and interpretations of the Davis-
Bacon and Related Acts contained in 29 CFR parts 1, 3, and 5
are herein incorporated by reference in this contract.

9. Disputes concerning labor standards. Disputes arising
out of the labor standards provisions of this contract shall not
be subject to the general disputes clause of this contract. Such
disputes shall be resolved in accordance with the procedures
of the Department of Labor set forth in 29 CFR parts 5, 6, and
7. Disputes within the meaning of this clause include disputes
between the contractor (or any of its subcontractors) and the
contracting agency, the U.S. Department of Labor, or the
employees or their representatives.

10. Certification of eligibility.

a. By entering into this contract, the contractor certifies that
neither it (nor he or she) nor any person or firm who has an
interest in the contractor's firm is a person or firm ineligible to
be awarded Government contracts by virtue of section 3(a) of
the Davis-Bacon Act or 29 CFR 5.12(a)(1).

b. No part of this contract shall be subcontracted to any person
or firm ineligible for award of a Government contract by virtue
of section 3(a) of the Davis-Bacon Act or 29 CFR 5.12(a)(1).

c. The penalty for making false statements is prescribed in the
U.S. Criminal Code, 18 U.S.C. 1001.

V. CONTRACT WORK HOURS AND SAFETY
STANDARDS ACT

The following clauses apply to any Federal-aid construction
contract in an amount in excess of $100,000 and subject to the
overtime provisions of the Contract Work Hours and Safety
Standards Act. These clauses shall be inserted in addition to
the clauses required by 29 CFR 5.5(a) or 29 CFR 4.6. As
used in this paragraph, the terms laborers and mechanics
include watchmen and guards.

1. Overtime requirements. No contractor or subcontractor
contracting for any part of the contract work which may require
or involve the employment of laborers or mechanics shall
require or permit any such laborer or mechanic in any
workweek in which he or she is employed on such work to
work in excess of forty hours in such workweek unless such
laborer or mechanic receives compensation at a rate not less
than one and one-half times the basic rate of pay for all hours
worked in excess of forty hours in such workweek.

2. Violation; liability for unpaid wages; liquidated
damages. In the event of any violation of the clause set forth
in paragraph (1.) of this section, the contractor and any
subcontractor responsible therefor shall be liable for the
unpaid wages. In addition, such contractor and subcontractor
shall be liable to the United States (in the case of work done
under contract for the District of Columbia or a territory, to such
District or to such territory), for liquidated damages. Such
liquidated damages shall be computed with respect to each
individual laborer or mechanic, including watchmen and
guards, employed in violation of the clause set forth in
paragraph (1.) of this section, in the sum of $10 for each
calendar day on which such individual was required or
permitted to work in excess of the standard workweek of forty
hours without payment of the overtime wages required by the
clause set forth in paragraph (1.) of this section.

3. Withholding for unpaid wages and liquidated damages.
The FHWA or the contacting agency shall upon its own action
or upon written request of an authorized representative of the
Department of Labor withhold or cause to be withheld, from
any moneys payable on account of work performed by the
contractor or subcontractor under any such contract or any
other Federal contract with the same prime contractor, or any
other federally-assisted contract subject to the Contract Work
Hours and Safety Standards Act, which is held by the same
prime contractor, such sums as may be determined to be
necessary to satisfy any liabilities of such contractor or
subcontractor for unpaid wages and liquidated damages as
provided in the clause set forth in paragraph (2.) of this
section.

4. Subcontracts. The contractor or subcontractor shall insert
in any subcontracts the clauses set forth in paragraph (1.)
through (4.) of this section and also a clause requiring the
subcontractors to include these clauses in any lower tier
subcontracts. The prime contractor shall be responsible for
compliance by any subcontractor or lower tier subcontractor
with the clauses set forth in paragraphs (1.) through (4.) of this
section.
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VI. SUBLETTING OR ASSIGNING THE CONTRACT

This provision is applicable to all Federal-aid construction
contracts on the National Highway System.

1. The contractor shall perform with its own organization
contract work amounting to not less than 30 percent (or a
greater percentage if specified elsewhere in the contract) of
the total original contract price, excluding any specialty items
designated by the contracting agency. Specialty items may be
performed by subcontract and the amount of any such
specialty items performed may be deducted from the total
original contract price before computing the amount of work
required to be performed by the contractor's own organization
(23 CFR 635.116).

a. The term “perform work with its own organization” refers
to workers employed or leased by the prime contractor, and
equipment owned or rented by the prime contractor, with or
without operators. Such term does not include employees or
equipment of a subcontractor or lower tier subcontractor,
agents of the prime contractor, or any other assignees. The
term may include payments for the costs of hiring leased
employees from an employee leasing firm meeting all relevant
Federal and State regulatory requirements. Leased
employees may only be included in this term if the prime
contractor meets all of the following conditions:

(1) the prime contractor maintains control over the
supervision of the day-to-day activities of the leased
employees;

(2) the prime contractor remains responsible for the quality

of the work of the leased employees;

(3) the prime contractor retains all power to accept or
exclude individual employees from work on the project; and

(4) the prime contractor remains ultimately responsible for

the payment of predetermined minimum wages, the
submission of payrolls, statements of compliance and all
other Federal regulatory requirements.

b. "Specialty Iltems" shall be construed to be limited to work
that requires highly specialized knowledge, abilities, or
equipment not ordinarily available in the type of contracting
organizations qualified and expected to bid or propose on the
contract as a whole and in general are to be limited to minor
components of the overall contract.

2. The contract amount upon which the requirements set forth
in paragraph (1) of Section VI is computed includes the cost of
material and manufactured products which are to be
purchased or produced by the contractor under the contract
provisions.

3. The contractor shall furnish (a) a competent superintendent
or supervisor who is employed by the firm, has full authority to
direct performance of the work in accordance with the contract
requirements, and is in charge of all construction operations
(regardless of who performs the work) and (b) such other of its
own organizational resources (supervision, management, and
engineering services) as the contracting officer determines is
necessary to assure the performance of the contract.

4. No portion of the contract shall be sublet, assigned or
otherwise disposed of except with the written consent of the
contracting officer, or authorized representative, and such
consent when given shall not be construed to relieve the
contractor of any responsibility for the fulfillment of the
contract. Written consent will be given only after the
contracting agency has assured that each subcontract is

evidenced in writing and that it contains all pertinent provisions
and requirements of the prime contract.

5. The 30% self-performance requirement of paragraph (1) is
not applicable to design-build contracts; however, contracting
agencies may establish their own self-performance
requirements.

VII. SAFETY: ACCIDENT PREVENTION

This provision is applicableto all Federal-aid
construction contracts and to all related subcontracts.

1. In the performance of this contract the contractor shall
comply with all applicable Federal, State, and local laws
governing safety, health, and sanitation (23 CFR 635). The
contractor shall provide all safeguards, safety devices and
protective equipment and take any other needed actions as it
determines, or as the contracting officer may determine, to be
reasonably necessary to protect the life and health of
employees on the job and the safety of the public and to
protect property in connection with the performance of the
work covered by the contract.

2. ltis a condition of this contract, and shall be made a
condition of each subcontract, which the contractor enters into
pursuant to this contract, that the contractor and any
subcontractor shall not permit any employee, in performance
of the contract, to work in surroundings or under conditions
which are unsanitary, hazardous or dangerous to his/her
health or safety, as determined under construction safety and
health standards (29 CFR 1926) promulgated by the Secretary
of Labor, in accordance with Section 107 of the Contract Work
Hours and Safety Standards Act (40 U.S.C. 3704).

3. Pursuant to 29 CFR 1926.3, it is a condition of this contract
that the Secretary of Labor or authorized representative
thereof, shall have right of entry to any site of contract
performance to inspect or investigate the matter of compliance
with the construction safety and health standards and to carry
out the duties of the Secretary under Section 107 of the
Contract Work Hours and Safety Standards Act (40
U.S.C.3704).

VIII. FALSE STATEMENTS CONCERNING HIGHWAY
PROJECTS

This provision is applicableto all Federal-aid
construction contracts and to all related subcontracts.

In order to assure high quality and durable construction in
conformity with approved plans and specifications and a high
degree of reliability on statements and representations made
by engineers, contractors, suppliers, and workers on Federal-
aid highway projects, it is essential that all persons concerned
with the project perform their functions as carefully, thoroughly,
and honestly as possible. Willful falsification, distortion, or
misrepresentation with respect to any facts related to the
project is a violation of Federal law. To prevent any
misunderstanding regarding the seriousness of these and
similar acts, Form FHWA-1022 shall be posted on each
Federal-aid highway project (23 CFR 635) in one or more
places where it is readily available to all persons concerned
with the project:

18 U.S.C. 1020 reads as follows:
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"Whoever, being an officer, agent, or employee of the United
States, or of any State or Territory, or whoever, whether a
person, association, firm, or corporation, knowingly makes any
false statement, false representation, or false report as to the
character, quality, quantity, or cost of the material used or to
be used, or the quantity or quality of the work performed or to
be performed, or the cost thereof in connection with the
submission of plans, maps, specifications, contracts, or costs
of construction on any highway or related project submitted for
approval to the Secretary of Transportation; or

Whoever knowingly makes any false statement, false
representation, false report or false claim with respect to the
character, quality, quantity, or cost of any work performed or to
be performed, or materials furnished or to be furnished, in
connection with the construction of any highway or related
project approved by the Secretary of Transportation; or

Whoever knowingly makes any false statement or false
representation as to material fact in any statement, certificate,
or report submitted pursuant to provisions of the Federal-aid
Roads Act approved July 1, 1916, (39 Stat. 355), as amended
and supplemented;

Shall be fined under this title or imprisoned not more than 5
years or both."

IX. IMPLEMENTATION OF CLEAN AIR ACT AND FEDERAL
WATER POLLUTION CONTROL ACT

This provision is applicable to all Federal-aid construction
contracts and to all related subcontracts.

By submission of this bid/proposal or the execution of this
contract, or subcontract, as appropriate, the bidder, proposer,
Federal-aid construction contractor, or subcontractor, as
appropriate, will be deemed to have stipulated as follows:

1. That any person who is or will be utilized in the
performance of this contract is not prohibited from receiving an
award due to a violation of Section 508 of the Clean Water Act
or Section 306 of the Clean Air Act.

2. That the contractor agrees to include or cause to be
included the requirements of paragraph (1) of this Section X in
every subcontract, and further agrees to take such action as
the contracting agency may direct as a means of enforcing
such requirements.

X. CERTIFICATION REGARDING DEBARMENT,
SUSPENSION, INELIGIBILITY AND VOLUNTARY
EXCLUSION

This provision is applicable to all Federal-aid construction
contracts, design-build contracts, subcontracts, lower-tier
subcontracts, purchase orders, lease agreements, consultant
contracts or any other covered transaction requiring FHWA
approval or that is estimated to cost $25,000 or more — as
defined in 2 CFR Parts 180 and 1200.

1. Instructions for Certification — First Tier Participants:

a. By signing and submitting this proposal, the prospective
first tier participant is providing the certification set out below.

b. The inability of a person to provide the certification set out
below will not necessarily result in denial of participation in this

covered transaction. The prospective first tier participant shall
submit an explanation of why it cannot provide the certification
set out below. The certification or explanation will be
considered in connection with the department or agency's
determination whether to enter into this transaction. However,
failure of the prospective first tier participant to furnish a
certification or an explanation shall disqualify such a person
from participation in this transaction.

c. The certification in this clause is a material representation
of fact upon which reliance was placed when the contracting
agency determined to enter into this transaction. If it is later
determined that the prospective participant knowingly rendered
an erroneous certification, in addition to other remedies
available to the Federal Government, the contracting agency
may terminate this transaction for cause of default.

d. The prospective first tier participant shall provide
immediate written notice to the contracting agency to whom
this proposal is submitted if any time the prospective first tier
participant learns that its certification was erroneous when
submitted or has become erroneous by reason of changed
circumstances.

e. The terms "covered transaction," "debarred,"
"suspended,” "ineligible," "participant,” "person," "principal,"
and "voluntarily excluded," as used in this clause, are defined
in 2 CFR Parts 180 and 1200. “First Tier Covered
Transactions” refers to any covered transaction between a
grantee or subgrantee of Federal funds and a participant (such
as the prime or general contract). “Lower Tier Covered
Transactions” refers to any covered transaction under a First
Tier Covered Transaction (such as subcontracts). “First Tier
Participant” refers to the participant who has entered into a
covered transaction with a grantee or subgrantee of Federal
funds (such as the prime or general contractor). “Lower Tier
Participant” refers any participant who has entered into a
covered transaction with a First Tier Participant or other Lower
Tier Participants (such as subcontractors and suppliers).

f. The prospective first tier participant agrees by submitting
this proposal that, should the proposed covered transaction be
entered into, it shall not knowingly enter into any lower tier
covered transaction with a person who is debarred,
suspended, declared ineligible, or voluntarily excluded from
participation in this covered transaction, unless authorized by
the department or agency entering into this transaction.

g. The prospective first tier participant further agrees by
submitting this proposal that it will include the clause titled
"Certification Regarding Debarment, Suspension, Ineligibility
and Voluntary Exclusion-Lower Tier Covered Transactions,"
provided by the department or contracting agency, entering
into this covered transaction, without modification, in all lower
tier covered transactions and in all solicitations for lower tier
covered transactions exceeding the $25,000 threshold.

h. A participant in a covered transaction may rely upon a
certification of a prospective participant in a lower tier covered
transaction that is not debarred, suspended, ineligible, or
voluntarily excluded from the covered transaction, unless it
knows that the certification is erroneous. A participant is
responsible for ensuring that its principals are not suspended,
debarred, or otherwise ineligible to participate in covered
transactions. To verify the eligibility of its principals, as well as
the eligibility of any lower tier prospective participants, each
participant may, but is not required to, check the Excluded
Parties List System website (https://www.epls.gov/), which is
compiled by the General Services Administration.
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i. Nothing contained in the foregoing shall be construed to
require the establishment of a system of records in order to
render in good faith the certification required by this clause.
The knowledge and information of the prospective participant
is not required to exceed that which is normally possessed by
a prudent person in the ordinary course of business dealings.

j. Except for transactions authorized under paragraph (f) of
these instructions, if a participant in a covered transaction
knowingly enters into a lower tier covered transaction with a
person who is suspended, debarred, ineligible, or voluntarily
excluded from participation in this transaction, in addition to
other remedies available to the Federal Government, the
department or agency may terminate this transaction for cause
or default.

* ok ok koK

2. Certification Regarding Debarment, Suspension,
Ineligibility and Voluntary Exclusion — First Tier
Participants:

a. The prospective first tier participant certifies to the best of
its knowledge and belief, that it and its principals:

(1) Are not presently debarred, suspended, proposed for
debarment, declared ineligible, or voluntarily excluded from
participating in covered transactions by any Federal
department or agency;

(2) Have not within a three-year period preceding this
proposal been convicted of or had a civil judgment rendered
against them for commission of fraud or a criminal offense in
connection with obtaining, attempting to obtain, or performing
a public (Federal, State or local) transaction or contract under
a public transaction; violation of Federal or State antitrust
statutes or commission of embezzlement, theft, forgery,
bribery, falsification or destruction of records, making false
statements, or receiving stolen property;

(3) Are not presently indicted for or otherwise criminally or
civilly charged by a governmental entity (Federal, State or
local) with commission of any of the offenses enumerated in
paragraph (a)(2) of this certification; and

(4) Have not within a three-year period preceding this
application/proposal had one or more public transactions
(Federal, State or local) terminated for cause or default.

b. Where the prospective participant is unable to certify to
any of the statements in this certification, such prospective
participant shall attach an explanation to this proposal.

2. Instructions for Certification - Lower Tier Participants:

(Applicable to all subcontracts, purchase orders and other
lower tier transactions requiring prior FHWA approval or
estimated to cost $25,000 or more - 2 CFR Parts 180 and
1200)

a. By signing and submitting this proposal, the prospective
lower tier is providing the certification set out below.

b. The certification in this clause is a material representation
of fact upon which reliance was placed when this transaction
was entered into. If it is later determined that the prospective
lower tier participant knowingly rendered an erroneous
certification, in addition to other remedies available to the
Federal Government, the department, or agency with which

this transaction originated may pursue available remedies,
including suspension and/or debarment.

c. The prospective lower tier participant shall provide
immediate written notice to the person to which this proposal is
submitted if at any time the prospective lower tier participant
learns that its certification was erroneous by reason of
changed circumstances.

d. The terms "covered transaction," "debarred,"
"suspended,” "ineligible," "participant,” "person," "principal,"
and "voluntarily excluded," as used in this clause, are defined
in 2 CFR Parts 180 and 1200. You may contact the person to
which this proposal is submitted for assistance in obtaining a
copy of those regulations. “First Tier Covered Transactions”
refers to any covered transaction between a grantee or
subgrantee of Federal funds and a participant (such as the
prime or general contract). “Lower Tier Covered Transactions”
refers to any covered transaction under a First Tier Covered
Transaction (such as subcontracts). “First Tier Participant”
refers to the participant who has entered into a covered
transaction with a grantee or subgrantee of Federal funds
(such as the prime or general contractor). “Lower Tier
Participant” refers any participant who has entered into a
covered transaction with a First Tier Participant or other Lower
Tier Participants (such as subcontractors and suppliers).

e. The prospective lower tier participant agrees by
submitting this proposal that, should the proposed covered
transaction be entered into, it shall not knowingly enter into
any lower tier covered transaction with a person who is
debarred, suspended, declared ineligible, or voluntarily
excluded from participation in this covered transaction, unless
authorized by the department or agency with which this
transaction originated.

f. The prospective lower tier participant further agrees by
submitting this proposal that it will include this clause titled
"Certification Regarding Debarment, Suspension, Ineligibility
and Voluntary Exclusion-Lower Tier Covered Transaction,"
without modification, in all lower tier covered transactions and
in all solicitations for lower tier covered transactions exceeding
the $25,000 threshold.

g. A participant in a covered transaction may rely upon a
certification of a prospective participant in a lower tier covered
transaction that is not debarred, suspended, ineligible, or
voluntarily excluded from the covered transaction, unless it
knows that the certification is erroneous. A participant is
responsible for ensuring that its principals are not suspended,
debarred, or otherwise ineligible to participate in covered
transactions. To verify the eligibility of its principals, as well as
the eligibility of any lower tier prospective participants, each
participant may, but is not required to, check the Excluded
Parties List System website (https://www.epls.gov/), which is
compiled by the General Services Administration.

h. Nothing contained in the foregoing shall be construed to
require establishment of a system of records in order to render
in good faith the certification required by this clause. The
knowledge and information of participant is not required to
exceed that which is normally possessed by a prudent person
in the ordinary course of business dealings.

i. Except for transactions authorized under paragraph e of
these instructions, if a participant in a covered transaction
knowingly enters into a lower tier covered transaction with a
person who is suspended, debarred, ineligible, or voluntarily
excluded from participation in this transaction, in addition to
other remedies available to the Federal Government, the
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department or agency with which this transaction originated
may pursue available remedies, including suspension and/or
debarment.

* ok ok kK

Certification Regarding Debarment, Suspension,
Ineligibility and Voluntary Exclusion--Lower Tier
Participants:

1. The prospective lower tier participant certifies, by
submission of this proposal, that neither it nor its principals is
presently debarred, suspended, proposed for debarment,
declared ineligible, or voluntarily excluded from participating in
covered transactions by any Federal department or agency.

2. Where the prospective lower tier participant is unable to
certify to any of the statements in this certification, such
prospective participant shall attach an explanation to this
proposal.

* ok ok ok ok

XI. CERTIFICATION REGARDING USE OF CONTRACT
FUNDS FOR LOBBYING

This provision is applicable to all Federal-aid construction
contracts and to all related subcontracts which exceed
$100,000 (49 CFR 20).

1. The prospective participant certifies, by signing and
submitting this bid or proposal, to the best of his or her
knowledge and belief, that:

a. No Federal appropriated funds have been paid or will be
paid, by or on behalf of the undersigned, to any person for
influencing or attempting to influence an officer or employee of
any Federal agency, a Member of Congress, an officer or
employee of Congress, or an employee of a Member of
Congress in connection with the awarding of any Federal
contract, the making of any Federal grant, the making of any
Federal loan, the entering into of any cooperative agreement,
and the extension, continuation, renewal, amendment, or
modification of any Federal contract, grant, loan, or
cooperative agreement.

b. If any funds other than Federal appropriated funds have
been paid or will be paid to any person for influencing or
attempting to influence an officer or employee of any Federal
agency, a Member of Congress, an officer or employee of
Congress, or an employee of a Member of Congress in
connection with this Federal contract, grant, loan, or
cooperative agreement, the undersigned shall complete and
submit Standard Form-LLL, "Disclosure Form to Report
Lobbying," in accordance with its instructions.

2. This certification is a material representation of fact upon
which reliance was placed when this transaction was made or
entered into. Submission of this certification is a prerequisite
for making or entering into this transaction imposed by 31
U.S.C. 1352. Any person who fails to file the required
certification shall be subject to a civil penalty of not less than
$10,000 and not more than $100,000 for each such failure.

3. The prospective participant also agrees by submitting its
bid or proposal that the participant shall require that the
language of this certification be included in all lower tier
subcontracts, which exceed $100,000 and that all such
recipients shall certify and disclose accordingly.
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ATTACHMENT A - EMPLOYMENT AND MATERIALS 6. The contractor shall include the provisions of Sections 1
PREFERENCE FOR APPALACHIAN DEVELOPMENT through 4 of this Attachment A in every subcontract for work
HIGHWAY SYSTEM OR APPALACHIAN LOCAL ACCESS which is, or reasonably may be, done as on-site work.
ROAD CONTRACTS

This provision is applicable to all Federal-aid projects funded

under the Appalachian Regional Development Act of 1965.

1. During the performance of this contract, the contractor
undertaking to do work which is, or reasonably may be, done
as on-site work, shall give preference to qualified persons who
regularly reside in the labor area as designated by the DOL
wherein the contract work is situated, or the subregion, or the
Appalachian counties of the State wherein the contract work is
situated, except:

a. To the extent that qualified persons regularly residing in
the area are not available.

b. For the reasonable needs of the contractor to employ
supervisory or specially experienced personnel necessary to
assure an efficient execution of the contract work.

c. For the obligation of the contractor to offer employment to
present or former employees as the result of a lawful collective
bargaining contract, provided that the number of nonresident
persons employed under this subparagraph (1c) shall not
exceed 20 percent of the total number of employees employed
by the contractor on the contract work, except as provided in
subparagraph (4) below.

2. The contractor shall place a job order with the State
Employment Service indicating (a) the classifications of the
laborers, mechanics and other employees required to perform
the contract work, (b) the number of employees required in
each classification, (c) the date on which the participant
estimates such employees will be required, and (d) any other
pertinent information required by the State Employment
Service to complete the job order form. The job order may be
placed with the State Employment Service in writing or by
telephone. If during the course of the contract work, the
information submitted by the contractor in the original job order
is substantially modified, the participant shall promptly notify
the State Employment Service.

3. The contractor shall give full consideration to all qualified
job applicants referred to him by the State Employment
Service. The contractor is not required to grant employment to
any job applicants who, in his opinion, are not qualified to
perform the classification of work required.

4. If, within one week following the placing of a job order by
the contractor with the State Employment Service, the State
Employment Service is unable to refer any qualified job
applicants to the contractor, or less than the number
requested, the State Employment Service will forward a
certificate to the contractor indicating the unavailability of
applicants. Such certificate shall be made a part of the
contractor's permanent project records. Upon receipt of this
certificate, the contractor may employ persons who do not
normally reside in the labor area to fill positions covered by the
certificate, notwithstanding the provisions of subparagraph (1c)
above.

5. The provisions of 23 CFR 633.207(e) allow the
contracting agency to provide a contractual preference for the
use of mineral resource materials native to the Appalachian
region.
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TECHNICAL SPECIFICATIONS

e Special Notes
e Special Specifications
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PIN 8761.66: Replacement of the Hill Boulevard Bridge over Barger Brook Tributary
PIN 8761.71: Replacement of the Veterans Road Culvert over Hallocks Mill Brook
Town of Yorktown, Westchester County, New York

SPECIAL NOTES
1. NYSDOT Standard Specifications
2. Wage Rates
3. Right-of-Way
4. Superpave Hot Mix Asphalt
5. Buy America
6. Coordination with Utility Schedule
7. Maintenance of Sanitary Sewer Flows
8. 511 NY
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Special Note 1:
NYSDOT Standard Specifications

This project is a Federal Aid Contract which will be completed under the oversight of the New York State
Department of Transportation’s (NYSDOT) Region 8 Local Project Unit and shall be subject to the latest
rendition of the Procedures for Locally Administered Federal Aid Projects (PLAFAP). This manual can be
found online at the following link: https://www.dot.ny.gov/plafap

Except as modified herein, the current edition of the NYSDOT Standard Specifications, Construction and
Materials (Section 100 and Sections 200-700) issued by the New York State Department of
Transportation, Office of Engineering, including all revisions and addenda issued by NYSDOT prior to the
date the Invitation to Bid is advertised shall govern the work to be done. All work contemplated under
this contract is to be covered by and in conformity with the current NYSDOT Standard Specifications
(Sections 200-700) except as modified by the contract plans.

Where the NYSDOT is mentioned in any capacity (including, but not limited to, Department, State,
Commissioner of Transportation, DOT, or Director(s) of its subdivisions) as an approving authority with
regard to materials, fabrication, inspections or other approvals, the approving authority shall be
changed to the Town of Yorktown or its authorized representative.
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Special Note 2:
NYSDOL Prevailing Wage Rates and Federal Davis-Bacon Wage Rates

The Contractor will be aware that the higher of the NYSDOL Prevailing Wage Rates and the Federal
Davis-Bacon Wage Rates must be paid to the Contractors’ and Subcontractors’ employees. The current
rates at the time of work completion shall be paid. The applicable rates can be found online at the
following web addresses:

Federal Davis-Bacon Wage Rates: http://www.wdol.gov/dba.aspx

NYSDOL Prevailing Wage Rates:
https://wpp.labor.state.ny.us/wpp/publicViewPWChanges.do?method=showlt

The rates current as of the date of Advertisement have been included in this proposal for bidding
purposes.
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Special Note 3:
Right-of-way (ROW)

A. All work to be performed under this contract will be within the public Right-of-Way (ROW) in
accordance with section 105-15 of the current NYSDOT Standard Specifications. The contractor is to
assure himself that all work is being performed within the ROW, including but not limited to vehicle
access; storage of equipment, materials, debris and waste; landscaping; vegetation removal and
management; grading, seeding and the installation of turf; and the installation of any fences or
protective barrier.

B. If contractor is unable to identify the limits of the Rights-of-Way when the contract calls for work in
those vicinities, the contractor must contact the project engineer for definitive boundary determinations
before any work may be initiated at those locations (current NYSDOT Standard Specifications sections
105-10 and 625).

C. In accordance with section 107-13 of the standard specifications, releases for any non-essential
contract work outside of the existing Rights-of-Way, including plantings, landscaping or driveway
enhancement, will be provided by the project engineer and in no instance are to be secured by the
contractor. The contractor shall not invade upon private properties, lands or buildings outside of the
rights-of-way for any reason without first securing written permission from the property owner (current
NYSDOT Standard Specifications sections 105-15, 107-13).

D. The contractor will be held liable for any damages done. Any such injuries of damages shall be

satisfactorily repaired or items replaced at the contractor's expense (current NYSDOT Standard
Specifications section 107-08 and 107-13).
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Special Note 4:
Superpave Hot Mix Asphalt

The Contractor should be aware that this is a performance-related specification in which the Contractor
is responsible for compacting the pavement within a specified density range. In order to successfully
compact the pavement to the specified density range, the Contractor must be prepared to select,
operate, and control the paving and compaction equipment, to monitor the result, and to make
necessary adjustments (without direction from the Engineer) to achieve the desired results. Written
instructions for determining pavement density and core locations are available from the Regional
Materials Engineer or the Director, Materials Bureau.

The Performance Graded asphalt binder used in the production of SUPERPAVE Hot Mix Asphalt mixtures
shall be a 70-22 as defined by AASHTO Provisional Standard MP1 — Standard Specification for

Performance Graded Asphalt Binder.

The mixtures design should be developed in accordance with the criteria specified in the SUPERPAVE
Hot Mix Asphalt Items that is appropriate for an “Estimated Traffic” level of <30 “Million 80 kN ESALs".

All Hot Mix Asphalt (HMA) is to be a NYSDOT approved mix from NYSDOT approved plants in accordance
with current NYSDOT specifications.
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Special Note 5:
Buy America

The Contractor should be aware that Buy America provisions are in effect on this project. The
Contractor should reference the current NYSDOT Standard Specifications for complete details.
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Special Note 6:
Coordination with the Utility Schedule

The Contractor shall become familiar with all provisions of Section 107-07, “Protection of Underground
Facilities” of the Standard Specifications. The Contractor shall use the necessary precautions to prevent
damage to pipes, conduits, and other underground facilities. All costs associated with verification of the
location of underground facilities pursuant to 16 NYCRR 753 Protection of Underground Facilities, as
amended, shall be included in the prices bid for the respective contract items involved.

The Contractor’s attention is directed to Section 107-05 J, “Electrical Safety”, of the Standard
Specifications with regard to construction operations that could cause employees or the vehicles or
equipment they are operating to come into contact with (“direct contact”) or enter into dangerous
proximity to (“indirect contact”) energized electrical systems. Electrical systems shall be assumed to be
energized high voltage until verified otherwise by the Utility. The Contractor shall identify and reference
all potential electrical hazards and document such actions to the Engineer as part of the Project Safety
and Health Plan.

All utility company forces and/or their subcontractors shall conduct their operations to ensure the safety
and convenience of travelers and abutting property owners as well as the safety of all workers on the
contract. Travelers include, but may not be limited to motorists, motorcyclists, bicyclists and pedestrians.
All utility company forces and/or their subcontractors shall maintain public access to intersecting roads,
business establishments, adjacent property, bus stops and transportation facilities for vehicles,
pedestrians, and bicyclists. Additionally, while performing their work, all utility company forces and/or
their subcontractors shall provide and maintain accommodations for safe pedestrian passage on at least
one side of the roadway at all times, unless other temporary pedestrian accommodations are approved
by the Engineer.

The Contractor must coordinate his schedule of operations with the various Utility owners involved with
the project and shall verify utility information found in the contract documents.

Utility adjustment and/or relocations required by the various Utility owners in connection with PIN
8761.66 — Replacement of the Hill Boulevard Bridge include:

Con Edison (gas)

Con Edison gas facilities are located near the east curb line of the Hill Boulevard Bridge. Relocation
of the 6” gas main to an elevation at least 5’ below the proposed bridge excavation limit is scheduled
to be performed prior to the Contractor beginning work on the site. Con Edison forces will complete
the work no later than May 15, 2019. The Contractor is to coordinate directly with Con Edison before
beginning excavation work to confirm elevation and location of the relocated gas main.

Town of Yorktown (sewer)

The Contractor shall field verify the location of the existing 10” gravity sewer main along the west
curb line of the Hill Boulevard Bridge with respect to existing and proposed construction. The
Contractor shall install a temporary sewer main and maintain sewer flow at all times during
construction as indicated in the contract documents. The Contractor shall perform the proposed
sewer main work as shown in the contract plans. The Contractor shall coordinate with the Engineer
and the Town of Yorktown throughout these operations.

Appendix B - 8



Town of Somers (sewer)

The Contractor shall field verify the locations of the existing 6” and 8” sanitary sewer force mains
within the median of the Hill Boulevard Bridge with respect to existing and proposed construction.
The Contractor shall install the permanent sewer mains as shown in the contract plans. Connections
of the existing mains to the proposed mains shall proceed with no interruptions in service. The
Contractor shall coordinate with the Engineer and the Town of Somers throughout these operations.

Town of Yorktown (water)

The Contractor shall field verify the locations of the existing 12” water main along the west curb line
of the Hill Boulevard Bridge with respect to existing and proposed construction. The Contractor shall
install the permanent water main as shown in the contract plans. Connection of the existing main to
the proposed main shall proceed with no interruptions in service. The Contractor shall coordinate
with the Engineer and the Town of Yorktown throughout these operations.

Utility adjustment and/or relocations required by the various Utility owners in connection with PIN
8761.71 — Replacement of the Veterans Road Culvert include:

Verizon Communications

Verizon shares ownership of the two utility poles in the project area with NYSEG. A support strand
crosses Veterans Road between these existing poles at stations V11+61 and V12+44. This strand will
be removed by Verizon forces and a new anchor will be installed on each of the utility poles.

Verizon’s work shall proceed in a continuous manner from start to finish by Verizon forces for a
duration of two (2) calendar weeks. Verizon shall be given two (2) calendar weeks’ notice in order
to proceed with their portion of the work.

CSC Holdings LLC

CSC Holdings LLC aerial wire crossing Veterans Road between two existing poles at stations V11+61
and V12+44 within the Town of Yorktown Right-of-Way as shown on the plans for the proposed
transportation project are to be adjusted as follows:

The aerial wire is to be temporarily raised between the two existing poles in the project vicinity to
achieve a minimum 22’ vertical clearance. The wire shall be relocated by CSC Holdings LLC forces in
a continuous manner from start to finish by CSC Holdings LLC’s contractor for a duration of two (2)
calendar weeks. CSC Holdings LLC shall be given two (2) calendar weeks’ notice in order to proceed
with their portion of the work.

New York State Electric and Gas Corporation

NYSEG Aerial electrical distribution lines crossing Veterans Road between two poles at stations
V11+61 and V12+44 within the Town of Yorktown Right-of-Way as shown on the plans for the
proposed transportation project are to be adjusted as follows: The electrical distribution lines are to
be de-energized during crane operations necessary for the placement of the box culvert units. NYSEG
shall be given two (2) calendar weeks’ notice in order to proceed with their portion of the work.

Crown Castle International Corp.

Crown Castle aerial wire crosses Veterans Road between stations V11+61 and V12+44 within the
Town of Yorktown Right-of-Way as shown on the plans for the proposed transportation project are
to be adjusted as follows:
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The aerial wire is to be temporarily relocated along the north side of Veterans Road. The wire shall
be relocated by Crown Castle forces. Crown Castle’s portion of the work shall proceed in a continuous
manner from start to finish for a duration of two (2) calendar weeks. Crown Castle shall be given
eight (8) calendar weeks’ notice in order to proceed with their portion of the work.

Town of Yorktown (water)

The Contractor shall field verify the location of the existing 12” water main within the project limits
of the Veterans Road Culvert with respect to existing and proposed construction. The Contractor
shall install the permanent water main as shown in the contract plans. Connection of the existing
main to the proposed main shall proceed with no interruptions in service. The Contractor shall
coordinate with the Engineer and the Town of Yorktown throughout these operations.

General

The above time periods do not apply to any corrective work to repair damage done by the Contractor to
existing utility facilities. Those repairs may require time beyond those mentioned above. Also, all time
periods are exclusive of frost periods and may be further extended if other natural deterrents occur that
the Engineer judges to justify such extension.

In addition to the above listed utility efforts, others may become necessary during the construction phase
as a result of more precise location data or other changes that might develop. These relocations are to be
performed by the utility companies coordinating with the Contractor. These additions are not subject to
the above-mentioned time frames and the actual time frame is to be determined by the Engineer
considering the utility companies’ scheduling.

All known existing public and private utility lines within or adjacent to the site of the work are shown in
their approximate locations on the contract plans. The Contractor is cautioned that these locations are
not guaranteed, nor is there a guarantee that all such lines in existence have been shown on the plans.

The Contractor is referred to the provisions of the General Specifications that govern his responsibility for
the protection and support of all utilities facilities encountered during his work. The Contractor shall
conduct his operations as to prevent damage to such facilities. He shall make such explorations as may
be necessary to determine the dimensions and locations of lines that may be subject to damage.
Notification to the various owners of facilities shall be given in accordance with New York State Industrial
Code 753.

The Contractor shall make good any damage to those utilities caused by his operations. If the nature of
the damage is such as to endanger the satisfactory operations of the utilities and the necessary repairs
are not immediately made by the Contractor, the work may be done by the respective owning companies
and the cost thereof charged against the Contractor.

Prior to the commencement of construction, the Contractor shall meet with all the known public and
private utility companies occupying the work site. The Contractor shall, at this meeting, inform the utility

companies of his schedule of operations and so coordinate his work with these companies.

Contact Information:
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Project Utility Contacts are listed below. They are subject to change throughout the project and it is the
Contractor’s responsibility to maintain the proper contacts for each agency for the life of the project.

Con Edison (Gas)

NYSEG

CSC Holdings LLC

Crown Castle International

Verizon

Town of Yorktown Water

Town of Yorktown Sewer

Town of Somers Sewer

Rilwan Durosinmi (917) 418-6517
Mike Sanchik (718) 839-1514

Rob McDonough (585) 484-2233
Thomas Keenan (845) 296-3533

Richard Pitz (845) 554-6091
Thomas Mcardle (914) 741-8740
Ken Rundle (914) 245-6111
Ed Mahoney (914) 245-3510

Adam Smith (914) 248-5181
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Special Note 7:
Maintenance of Sanitary Sewer Flows

GENERAL

All work described in this special note shall be paid for under item 660.70000004 — Maintenance of
Sanitary Sewer Flows.

1.

10.

The work includes requirements for implementing a temporary sanitary sewer bypass pumping
system for the purpose of diverting existing sanitary sewage flow around work area until the
permanent sanitary sewer system has been brought online.

The contractor is required to furnish all labor, materials, equipment, and incidentals required to
maintain continuous and reliable sanitary sewer service in all sanitary sewer lines and service
lateral connections during various phases of work, as required.

The contractor shall construct and maintain all temporary bypass sewers and be responsible for
all bypass pumping of sewage required to prevent backing up of the sanitary sewer system and
allow appropriate conditions to facilitate contract work and the engineer’s inspection.

The Contractor shall immediately remove and dispose of all offensive matter spilled during the
bypass pumping at his own expense. The Contractor shall also be responsible for paying any
fines imposed as a result of spills or overflows that occur as a result of a bypass pumping system
failure.

In the event of sewage spill, the contractor shall notify the engineer and the owner immediately.
Any fines levied, civil or criminal actions taken against the owner, engineer and any of either
entities agents due to a delay in the notification of a sewage spill by the contractor shall be
considered a direct liability against the contractor.

Any fines levied, civil or criminal actions taken against the owner, engineer and any of either
entities’ agents due to a sewage spill related to the contractor’s failure to provide/maintain
adequate bypass pumping, shall be considered a direct liability against the contractor.
Contractor shall provide a redundant bypass pumping system, inclusive of a primary and
secondary pump, intake and discharge conduit, pipe fittings and other equipment necessary to
provide continuous sanitary sewage flow and prevent sanitary sewage backups and or
discharges to all facilities serviced by the upstream sanitary sewer system. Additionally included
shall be: an automatic warning system in case of pump failure and a float system to activate and
deactivate pump operation as the influent dictates.

Primary bypass pumps shall be critically silenced when used in residential settings or areas
where excessive noise levels would create a disturbance. Secondary or redundant bypass pumps
do not have to be critically silenced.

Removal of equipment and restoration of surrounding area shall be included in the unit price bid
for item 660.70000004.

The contractor shall be required to provide adequate bypass system delineation and protection
from unwanted physical contact as depicted on the plan set and described herein.

SUBMITTALS

The following information shall be submitted to the engineer for approval:

Detailed plan and report with calculations of proposed pumping system. Required information shown on
plan shall include:

1.

General Information
a. Total system head, including static and dynamic head
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2.

3.

b.

C.

d.

Pumps:

S o a0

Piping:

S

System elevations, shown in profile view including elevations of:
i. suction pipe
ii. discharge pipe
iii. system high point
iv. profile of the remaining system
System curve in a linear graph format showing:
i. comparison between pump flow rate and total system head (to be plotted
against the pump curve
Location of existing sanitary sewer system and proposed bypass system
i. The plan must clearly depict location and structure of influent manhole and
discharge manhole (including invert elevations)
ii. type and size of sanitary sewer to be bypassed, including:
existing pipe material
existing pipe slope
length of existing sewer to be bypassed
influent structure type, size and depth
discharge structure type, size and depth
facilities/habitable structures located between influent and discharge
manhole and all other facilities/habitable structures possibly affected by
the existing sewer main being removed from service
7. pump locations, staging area, pump access point, influent structure
access point and discharge structure access point
8. delineation and protection measures for pumps, piping, pipe supports,
and structures to remain open to the atmosphere in order to facilitate
access to suction and discharge structures

ok wNRE

Number of proposed pumps (2 minimum, primary and secondary)
Primary and secondary pump power supply (i.e.: electric, diesel)

i. Electric power supply shall be depicted, including

1. Power “drop” (either from utility pole or underground conduit), meter
location required/provided and provided electrical power rating

Pump power rating
Manufacturer’s operating instructions
Float system specifications
Automatic warning system specifications and operating description, including time
elapsed from detected incident to alert sent
Method of noise control for each pump and/or generator

Total pipe length

Number, location and angles of bends/coupling

Pipe characteristics including: nominal diameter, pipe material, roughness
characteristics and coupling/bend specifications

Location of suction and discharge piping, If buried bypass piping is required a cross
sectional detail shall be provided showing depth of cover, backfill material and substrate
Bypass pipe supports and anchoring for bypass operations

Thrust and restraint sizes and locations

Bypass system supports for piping located within FEMA regulated flood zones, subject to
fluctuation in flow velocity, volume and depth
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h. Sewer plugging method and type of plugs
4. Emergency Action Plan (shall include):
a. Emergency notification time frames and procedure
b. Plan for continuation of sanitary sewer bypass in case of redundant pump failure

i. Plan shall include delivery schedule of replacement pumps, piping and other
necessary material

1. The plan shall not be a replacement for standard system replacement
parts that shall be kept on site for typical maintenance and breakdowns.
Such parts and repairs shall be considered part of standard operations.

c. Primary pump repair procedure and schedule (while secondary pump is in operation)

d. Plan and schedule to remove bypass pumping system from flood prone areas when
imminent disruption or destruction of bypass system is confirmed and where the result
of the loss of pumps and other mechanical equipment will result in a negative impact on
the health and safety of the general public.

i. The contractor shall direct his attention to the water-bodies located at the
project site and be aware of the potential local and widespread issues due to
sewage spills and transmission of other pollutants through the water-body.

ii. Extreme diligence shall be exhibited by the contractor when dealing of the
above referenced emergency operations and all other heal, safety and
environmental issues and shall be evident within the emergency action plan

iii. Immediate action shall be taken when the system becomes inoperable because
of mechanical issues or becomes physically comprised by human or natural
incidences

5. Schedule and operation procedures shall include:

a. Setup and breakdown of physical system including a detailed description of:

i. Bypass system installation

ii. Total time of bypass

iii. Transition procedures from existing system to bypass pumping system and
bypass pumping system back to permanent system operation

iv. Live transitions operations between temporary and permanent systems if
necessary.

1. Contractor shall take necessary precautions to ensure sewage spills do
not occur and minimize/negate handling of live sanitary sewer
structures, pipes, pumps and appurtenances.

v. Notification procedures for:

1. Sewage spills

2. Pump failure

3. Emergency system removal

4. Other emergency maintenance affecting pump operation and discharge
capacity

vi. Location of operational procedures document onsite

All submissions required herein shall be certified by a New York State Licensed Professional Engineer.
Cost for certification shall be included in the unit price bid for item 660.70000004. Plans, report and
calculations shall be submitted to the engineer for approval.

BYPASS AND BYPASS OPERATION REQUIREMENTS

1. Work Flow and Staging

Appendix B - 14



a. The contractor shall schedule and perform work in manner that does not cause or
contribute to incidence of overflows, releases or spills of sewage from sanitary sewer
system or sanitary sewer bypass system.

b. Where possible the contractor shall schedule maintenance, adjustments and or other
activities that can interfere with pump operation during off peak time periods.
Coordination with the owner and engineer will be necessary to establish acceptable
time periods.

c. The contractor shall not schedule any routine maintenance or modification to the
sanitary sewer bypass system during precipitation events greater than 0.5 inches in
depth over a 24-hour period.

d. When modifications to the system are required, the contractor shall submit a schedule
of such modifications to the engineer 48 hours priors the required operations. If
scheduled operations overlap with a weather forecast dictating over 0.5 inches of rain in
a 24-hour period, the request shall be denied unless deemed imperative to maintain
bypass operation.

e. Emergency maintenance shall not be subject to weather forecasts. In these cases the
contractor shall perform the operations in a responsible manner to be monitored by the
engineer. Operations shall be carried out in a continuous manner to ensure that the
bypass system is in peak operating condition and physically secured before precipitation
impacts reach the site. Maintenance to the bypass system shall not be undertaken until
all necessary materials have been delivered to the site unless delivery is imminent and
commencing operations before delivery will have a public health and safety benefit.

f. Backup/secondary pumps are required to be in operation while maintenance is being
performed on the primary system. This scenario applies to maintenance operations on
secondary pump as well.

2. Manpower

a. The contractor shall provide a qualified operator for the sanitary sewer bypass system.

b. An operator must be required onsite at all times during normal contract operations,
during emergency operations and during time when maintenance is required.

c. Additional manpower is also required to assist operator in all operations.

i. Contractor shall be aware that operations can include complete bypass system
removal pending emergency situation and shall be prepared to provide required
manpower immediately.

d. The operator shall be capable of monitoring all required information and adjusting
pump operation to operate within specified limits, as determined during onsite
calibrations.

3. System calibration

a. The bypass system shall be calibrated by the contractor and approved by the engineer
when the system in placed online.

b. The system shall be calibrated to:

i. Maintain minimum sewage elevations in the influent/suction structure to
provide positive pump suction while ensuring no sewage discharge/backflow
into the upstream system and subsequent facilities/structures serviced by the
sanitary sewer system.

ii. Ensure that the discharge structure and downstream system can handle the
inflow from the bypass pump system

4. Monitoring
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The sanitary sewer bypass system must be monitored continuously during bypass
operations either personally or by telemetry. Periodic system checks shall occur once
every hour of time elapsed during daily operation to ensure a consistent operation, to
be monitored by telemetry system during hours where personnel is not onsite.
Telemetry/Warning System
i. The warning system shall be capable of placing a phone call or electronic mail
message to multiple recipients and the time of pump distress or failure.
ii. Warning shall be sent immediately to the recipient
iii. The owner and engineer reserve the right to be included on the initial contact
notification list
iv. The contractor shall provide a detailed description by email at the time of the
warning notification and a summary report immediately after the situation has
been assessed onsite.
v. The engineer will have ultimate approval of the proposed system maintenance,
over the contractor if necessary.
At time of emergency notifications either by personal observation or telemetry, the
operator shall investigate the situation immediately and begin remedial operations.
Notifications of such conditions shall be transmitted to the engineer and owner
immediately.
The contractor shall provide a competent bypass system operator within 30 minutes of
emergency notification during times when construction personnel is not onsite.
Additional personnel shall also be provided within 30 minutes of determination by
contractor (emergency operator or other qualified personnel), owner or engineer.
Periodic System checks shall include:
i. Sanitary sewage elevation at influent manhole
ii. Sanitary sewage elevation in discharge manhole
iii. Pump rotations per minute if applicable (RPM’s)
iv. Number of pumps operating
v. Suction and discharge pipe security and integrity
1. Special care shall be taken to monitor piping that is located at near or
within a water body
2. Piping subject to stream/river flow effects shall be checked for:
a. Horizontal and or vertical movement capable of lessening the
integrity of the bypass system
b. Deflection in bypass piping caused by increased stream/river
flow (vertical or horizontal)
vi. Notation of any issues and subsequent actions taken to remediate issues (if
required)
vii. Ensure bypass pump system delineators, signage and protection systems are in
force and remain adequate

CONTRACTORS RESPONSIBILITY FOR OVERFLOWS AND SPILLS

General

a. The contractor shall schedule and perform work in manner that does not cause or
contribute to incidence of overflows, backflow, releases or spills of sewage from
sanitary sewer system or bypass operation.

Notifications
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a. The Contractor shall immediately notify the owner and engineer should a sanitary
sewer overflow (SSO) occur and take the necessary action to clean up and disinfect
the spillage to the satisfaction of the owner and applicable regulatory agencies.

3. Liability

a. The contractor shall be liable for any regulatory action (including: monetary, civil or
criminal actions) caused by system failure, improper operation or negligence that
creates a sewage spill.

b. Untimely notifications of sewage spills related to the contractors less than
adequate operation of the sanitary sewage bypass system that causes regulatory
action shall also be a liability borne solely on the contractor.

SYSTEM COMPONENTS AND MATERIALS

1. Mechanical Equipment (Pumps)

a. Pumps shall be:

i. Fully automatic self-priming units that do not require the use of a supplemental
priming system (Disallowed priming systems include but are not limited to foot-
valves or vacuum pumps)

b. The system shall be a redundant system with a primary and secondary pump. The
secondary pump to be used in a backup capacity only, and when necessary during
extreme high flow scenarios.

c. Pumps shall be powered in the following manner:

i. Primary pump shall be electric powered (other power sources can be
considered pending the engineer’s approval)

ii. Secondary pump can be either electric powered or diesel powered

d. A sound attenuation enclosure shall be provided for any pumping system powered by
other sources beyond electricity.

i. Pending project location and an adequate sound attenuation, the engineer can
approve a diesel powered primary pump system with the owner’s approval.

e. Pumps shall be capable of handling the cyclical nature of sanitary sewage effluent flows
and be provided with:

i. Necessary float system to engage and disengage pump stop/start functions as
influent dictates.

ii. Both primary and secondary pumps shall be equipped with a float system.

f. Secondary pump shall be offline from the primary pump, using a separate discharge
line.

2. Telemetry/Warning System

a. The warning system shall be capable of placing a phone call or electronic mail message
to multiple recipients and the time of pump distress or failure

b. Time between alert messages sent and pump distress occurrence shall be less than 1
minute

3. Piping:

a. General

i. Nominal pipe diameter as depicted on construction plans.

ii. If external loading is possible:
1. The contractor shall take all procedures necessary to avoid traffic
loading on bypass piping.
2. If unavoidable, the contractor shall incorporate anticipated traffic
loading, including traffic impact loading for design of traffic ramps or
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b. Suction Piping
i.

4. Plugs

iv.

V.

covers, where vehicular crossings cannot be avoided. This information
shall be included in the design report submitted to the engineer for
approval. See the SUBMITTALS section of this note for other
submission requirements.

Install system and maintain H-20 loading requirements while in use or
as directed by the Engineer.

Valves and Fittings:

1.

Required operating pressures shall be determined, according to flow
calculations, pump sizes and system operating pressures.

Polyethylene Plastic Pipe shall be:

1.

4.

High density solid wall and following ASTM F714 Polyethylene (PE)
Plastic Pipe; (SDR-DR) based on Outside Diameter, ASTM D1248 and
ASTM D3550.

Homogenous throughout, free of visible cracks, discoloration, pitting,
varying wall thickness, holes, foreign material, blisters, or other
deleterious faults.

Assembled and joined at site using couplings or flanges to provide a
leak proof joint.

Threaded or solvent joints and connections are not permitted.

High-Density Polyethylene (HDPE) shall be.

1.

w

Homogenous throughout, free of visible cracks, discoloration, pitting,
varying wall thickness, holes, foreign material, blisters, or other
deleterious faults.

Defective areas of pipe: Cut out and joints fused as stated herein.
Threaded or solvent joints and connections are not permitted.
Assembled and joined at site using couplings, flanges or butt-fusion
method to provide leak proof joint. Follow manufacturer’s instructions
and ASTM D 2657.

Fusing:

a. Fusing must be done by personnel certified as fusion
technicians by the manufacturer of the HDPE pipe and/or
fusing equipment.

b. Butt-fused joint: True alighment and uniform roll-back beads
resulting from use of proper temperature and pressure.

c. Allow adequate cooling time before removal of pressure.

d. Watertight and have tensile strength equal to that of pipe.

e. Acceptance by Engineer before insertion.

Suction piping shall be flexible in nature to conform with suction structure
features and shall provide adequate flexibility to reach necessary suction depth
Shall have flexible couplings and connectors

Suction piping shall be pressure rated to meet or exceed pump requirements,
operating pressures and be equivalent in strength to discharge piping.
Determined according to pump size, flow calculations, and suction structure
depth, as well as following manufacturer’s specifications and
recommendations.

Shall be abrasion resistant.
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a. Provide pipeline plugs of adequate size to handle peak flow, to ensure total flow of
main can be safely diverted around section to conduct repair operations.

b. Selected and installed according to size of line to be plugged, pipe and manhole
configurations, and based on specific site information.

c. The contractor shall have available additional plugs onsite in the event of a plug failure.

d. Plugs will be inspected before use for defects which may lead to failure.

HYDRAULIC DESIGN/PERFORMANCE REQUIREMENTS

1. Bypass pumping systems shall be designed to
a. Convey a peak flow of 2,200 GPM (two thousand two hundred gallons per minute)
i. Contractor shall be aware of design requirements and that additional system
length will cause additional system head.
b. Automatically shut down when influent flow rate and sewage levels dictate necessity.
c. Operate full time, 24 hours per day/7 days per week

DELIVERY AND STORAGE

1. The contractor shall:

a. Transport, deliver, handle, and store pipe, fittings, pumps, ancillary equipment and all
other materials to prevent damage

b. The contractor shall follow all applicable directions noted herein, contract documents
and manufacturer’s recommendations while procuring delivering and storing material.

2. Engineer’s inspection

a. The engineer will inspect all material and equipment for proper operation and physical
requirement defined herein before initiating work.

b. Material found to be defective or damaged due to manufacturing, shipment or
contractor’s storage shall be rejected.

c. All rejected materials shall be replaced by that contractor at his expense.

d. If the engineer deems repairable any portion of rejected material repairable, the
contractor shall repair as recommended by the manufacturer and as approved by the
engineer. If the engineer deems not material(s) not repairable, the contractor shall
replace the material as directed before initiating work.

EXECUTION

1. Preparation for Installation
a. The contractor shall
i. Determining location of bypass pipelines for minimal disturbance to existing
utilities.
ii. Field locate existing utilities in proposed bypass area.
iii. Obtain approvals for placement within public or private property.
iv. Obtain engineer’s approval of system location, including all pumps, piping and
appurtenances.
2. Installation and Removal Include:
a. Provisions and requirements must be reviewed by Engineer before starting
construction.
b. Removing manhole sections or making connections to existing sewer and construction
of temporary bypass pumping structures at access locations indicated on Drawings and
as required to provide adequate suction lift.
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Plugging or blocking of sewage flows shall incorporate a primary and secondary
plugging device. When plugging or blocking is no longer needed for performance of
work, remove in a manner that permits the sewage flow to slowly return to normal,
preventing surcharge or causing other downstream disturbances.
When working inside manhole or force main, exercise caution. Follow OSHA, Local,
State and Federal requirements. Take required measures to protect workforce against
sewer gases and/or combustible or oxygen-deficient atmosphere and utilize
appropriate confined space entry techniques.
Installation of Bypass Pipelines:
i. Pipeline may be placed along shoulder of roads.
ii. Do not place in streets or sidewalks, except when crossing is necessary to reach
discharge location
iii. When bypass pipeline crosses local streets and private driveways, place in
roadway ramps or obtain permission by right of way owner to close street.
iv. When roadway ramps cannot be used, place bypass in trenches and cover with
temporary pavement as approved by Engineer.
During bypass pumping operation, protect sewer lines from damage inflicted by
equipment.
Proper delineation of sewer by pass pipe is required and shall be included in the unit
price bid for item 660.70000004. Appropriate delineation can include:
i. FHWA approved traffic barrels in conjunction with construction fence
ii. Concrete barriers
iii. Lighted wooden saw horse type barricade
Obtain engineer’s approval of calibration once system is operations
Immediately notify engineer and owner of emergency operations permitted herein.
i. Emergency operations that include removal of the bypass system creating a
potential backup require approval and documentation of imminent emergency.
(i.e. flooding).
Upon completion of bypass pumping operations, and after the receipt of written
permission from the engineer, the contractor shall remove piping, restore property to
pre-construction condition and restore pavement disturbed by the work covered under
this item. Written permission shall be granted after a license to operate the proposed
sanitary sewer has been obtained from the Westchester County Health Department.
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Special Note 8:
511 NY

To assist in keeping the 511NY system up-to-date, any scheduled work or activities on local
roads which restrict the width, height, length or weight availability of the travel way or
shoulder, may be reported to the Surface Transportation Controller (STC) using the Road Work
Form (RWF). STC approval is not required, but notification to the STC (by email to
dot.sm.r08.stc) located at the Hudson Valley Transportation Management Center (HVTMC)
using the Road Work Form (RWF) may be necessary. The need to notify the STC shall be
determined by the Engineer-in-Charge. All other lane closure notes and information in the
contract documents shall also be followed.






REPLACEMENT OF THE HILL BLVD BRIDGE OVER BARGER BROOK TRIBUTARY
PIN 8761.66
LIST OF SPECIAL SPECIFICATIONS

ITEM NUMBER DESCRIPTION UNIT
304.11000008|SUBBASE COURSE (MODIFIED) CcY
595.50000018|SHEET APPLIED WATERPROOFING MEMBRANE SF
603.99010008| TRASH RACK EA
615.01010108|MATERIAL FOR STREAM BED ESTABLISHMENT CY
627.50140008|CUTTING PAVEMENT LF
660.21100008|FURNISH & INSTALL STEEL CASING 10" FT
660.21120008|FURNISH & INSTALL STEEL CASING 12" FT

FURNISH & INSTALL STEEL CASING 16 NPS (OUTSIDE

660.21160008 DIAMETER) FT
660.70000004 | MAINTENANCE OF SANITARY SEWER FLOWS LS
664.01060004|DUCTILE IRON SEWER PIPE & FITTINGS, 6" LF
664.01080004|DUCTILE IRON SEWER PIPE & FITTINGS, 8" LF
664.01120004|DUCTILE IRON SEWER PIPE & FITTINGS, 12" LF
664.05120003|BRIDGE MOUNTING OF SEWER PIPE, 12" LF
664.40480006|PRECAST SANITARY SEWER MANHOLE (48" DIA) LF
680.94010003|WATERTIGHT DISCONNECT BOX - NEMA 4X EA
683.08020104|3G/4G LTE GATEWAY MODEM WITH ANTENNA EA

REPLACEMENT OF VETERANS ROAD CULVERT OVER HALLOCKS MILL BROOK

PIN 8761.71

LIST OF SPECIAL SPECIFICATIONS

ITEM NUMBER DESCRIPTION UNIT
304.11000008| SUBBASE COURSE (MODIFIED) CY
595.50000018|SHEET APPLIED WATERPROOFING MEMBRANE SF

PRECAST CONCRETE BOX CULVERT (FILL HEIGHT LESS
603.63180915 THAN 24 IN) 18 FOOT SPAN, 9 FOOT RISE LF
615.01010108|MATERIAL FOR STREAM BED ESTABLISHMENT CYy
627.50140008|CUTTING PAVEMENT LF

FURNISH AND INSTALL STEEL CASING 18 NPS (OUTSIDE
660.21180008 DIAMETER) FT
680.94010003|WATERTIGHT DISCONNECT BOX - NEMA 4X EA
683.08020104|3G/4G LTE GATEWAY MODEM WITH ANTENNA EA







ITEM 304.11000008 - SUBBASE COURSE (MODIFIED)

DESCRIPTION:

All the provisions of Section 304 pertaining to Subbase Course, Type 1 shall apply. The
contractor may at their option substitute Subbase Course, Type 2. If Subbase Course, Type 2 is
substituted all the provisions of Section 304 pertaining to Subbase Course, Type 2 shall apply.
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ITEM 595.50000018 — SHEET-APPLIED WATERPROOFING MEMBRANE

DESCRIPTION
Furnish and install a manually or machine-applied sheet waterproofing membrane in accordance with the
contract documents. Include all surface preparation.

MATERIALS
Use a sheet-applied waterproofing membrane meeting the requirements of §717-02.

CONSTRUCTION DETAILS

General - On new structural concrete, the provisions of 8557-3.11, Curing, shall be met prior to
membrane system placement. Work will not be done during wet-weather conditions. No work will be
done when the concrete structural slab surface temperature is below 50°F, or ambient temperatures are
below 50°F. The concrete structural slab shall be surface dry at the time of application of the membrane.
The Engineer will verify that atmospheric conditions are favorable for placement of the system based on the
manufacturer’s recommendations.

Arrange for the membrane manufacturer to have a competent technical representative at the job site
during all phases of preparation and installation.

Supply Material Safety Data Sheets (MSDS) and approved Material Detail Sheets prepared by the
membrane manufacturer to the Engineer a minimum of two (2) weeks prior to the scheduled
commencement of work. The Material Detail Sheets will contain all material requirements and installation
information for each specific waterproofing membrane. The Material Detail Sheets will be accessible at
the Department’s Approved List website for reference.

(Bridge Decks) — Begin work no less than (7) calendar days after placement of Portland cement
concrete, Portland cement mortar, or epoxy mortar for structural concrete repair. The Engineer may waive the
seven-day requirement if the areas of repair can sustain loads without damage or deformation. Subject to the
concurrence of the Engineer, if an alternate concrete repair material is used, follow the manufacturer’s
instructions for allowable loading.

(Culverts) - Fill the joints between precast culvert sections flush to the culvert slab and sidewall surfaces with
a grout conforming to §701-08 Vertical and Overhead Patching Material. In areas where the joints do not
line up evenly, taper the grout with a maximum slope of 2:1, from the high side of the joint to the low side, to
provide a smooth transition from one unit to the next.

Place the waterproofing membrane over the joints of precast or cast-in-place units following the
guidelines of Chapter 19 of the Highway Design Manual, or as indicated on the contract plans and
Material Detail Sheets.

1. Onvertical surfaces, the waterproofing membrane will be covered with material conforming to
8705-07 Premoulded Resilient Joint Filler.

2. On horizontal surfaces.
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ITEM 595.50000018 — SHEET-APPLIED WATERPROOFING MEMBRANE

Membrane Protection (Culverts) — To protect the waterproofing membrane from punctures, the
following procedures will be used:

a. If select granular fill is specified over the culvert, a 6 inch thick protective
layer of concrete sand, meeting the requirements of §703-07 Concrete Sand,
will be placed on the membrane.

Or

b. If asphalt pavement using aggregate larger than 3/8 inch is specified directly
above the membrane, or if clearances don’t allow for 6 inches of concrete sand, a
1 inch thick (minimum) course of HMA with a maximum nominal
aggregate size of 3/8 inch will be placed on top of the membrane. The hot mix
asphalt will be thoroughly compacted with mechanical tampers.

METHOD OF MEASUREMENT

This work will be measured as the number of square feet of sheet-applied, waterproofing membrane
satisfactorily installed (measured to the nearest 1 sq ft.). No separate measurement of the vertical faces of
curbs, joints, concrete barriers, headers, scuppers, or for the inside surfaces of subdrainage outlets, shall be
made. No deductions will be made for holes less than 1 square foot in area.

BASIS OF PAYMENT

The unit price bid per square foot for this item shall include the cost of furnishing all labor, materials, and
equipment necessary to complete the work.

No additional payments will be made for any re-priming done in conformance with the requirements of the
manufacturer’s detail sheets.
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ITEM 603.63XXYY15 PRECAST CONCRETE BOX CULVERT (Fill Height Less than 2' —0")

ITEM 603.64XXYY15 PRECAST CONCRETE BOX CULVERT (Fill Height 2 — 0" or Greater)

ITEM 603.65XXYY15 PRECAST CONCRETE BOX CULVERT (Bridge Size, Fill Height Less than
21 _ O,l )

ITEM 603.66XXYY15 PRECAST CONCRETE BOX CULVERT (Bridge Size, Fill Height 2' — 0" or

Greater)
DESCRIPTION

This work shall consist of furnishing and placing single or multi-cell precast reinforced concrete box culvert
sections of the type indicated in the plans in accordance with these specifications in the locations indicated and
in a manner approved by the Engineer.

MATERIALS

Precast concrete box culvert shall meet the requirements of Section 706-17 Precast Concrete Box Culverts.

CONSTRUCTION DETAILS

A. Inspection, Storage and Handling — Precast box sections will be inspected at the construction site
to determine any damage during shipment and for conformance to the dimensional tolerances. An
additional inspection will be made prior to placement of precast box sections to determine any damage
during storage.

B. Installation
1. Excavation. The requirements specified in Section 206 Trench, Culvert and Structure Excavation,
that apply to culverts and storm drains shall govern, except as modified in the plans.

2. Placement. The precast manufacturer shall have a representative available to assist in the
installation of the box culvert. Precast box sections shall be installed, true to line and grade, in
accordance with the contract plans. Placement of the box sections shall start at the downstream end
and proceed upstream, unless otherwise indicated in the contract plans.

3. Joints. Precast box sections shall be installed with the female end upstream and the male joints
fully entered therein. The joint openings between adjacent precast units shall not exceed 3/4”. The
joints shall be sealed with a continuous gasket installed at the precast plant. Joints shall be drawn
together with mechanical connectors, as shown on the approved working drawings. Culverts with a
clear rise greater than 4’ shall have a minimum of four connectors per joint. Smaller culverts shall
have a minimum of two connectors per joint. The number of mechanical connectors supplied shall
be equal to the number of connectors required per joint multiplied by the number of joints unless
otherwise approved by the Engineer. After installation, connectors may be left on or removed at the
contractor’s option, unless otherwise noted in the contract plans. When the contract plans require,
or the contractor chooses to leave the connectors in place, they shall be located so that they do not
create an obstruction inside the culvert. Gaps which occur on the interior surfaces of the culvert due
to misalignment or grade difference shall be filled as ordered by the Engineer, with an approved
concrete repair material so as to produce a smooth continuous surface.
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ITEM 603.63XXYY15 PRECAST CONCRETE BOX CULVERT (Fill Height Less than 2' —0")

ITEM 603.64XXYY15 PRECAST CONCRETE BOX CULVERT (Fill Height 2 — 0" or Greater)

ITEM 603.65XXYY15 PRECAST CONCRETE BOX CULVERT (Bridge Size, Fill Height Less than
21 _ O,l )

ITEM 603.66XXYY15 PRECAST CONCRETE BOX CULVERT (Bridge Size, Fill Height 2' — 0" or

Greater)

4. Backfilling. The types of materials to be used in backfilling and the procedure of placement shall
conform to the contract plans and the applicable provisions of Subsection 203-3.15.

METHOD OF MEASUREMENT

The quantity to be measured for concrete box culvert sections shall be the number of linear feet (laying length)
furnished and installed in the work. Linear feet (laying length) shall be measured by multiplying the number of
whole units by the nominal length of each unit and adding, thereto to the length of any fractional units
incorporated in the work. The nominal length of a unit or fractional unit shall be the inside measured length
from one butting end to the other butting end measured along the bottom centerline of the unit.

BASIS OF PAYMENT

The quantity to be paid for shall be the number of linear feet of each size box culvert section incorporated in the
work. The unit price bid shall include the cost of furnishing all labor, materials, equipment and installation
supervision by the precast manufacturer’s representative, necessary to satisfactorily complete the work. The
cost of furnishing and installing headwalls and cut off walls shall also be included in the unit price bid.

Payment shall be made under Item 603.63XXYY15, 603.64XXYY15, 603.65XXYY15, and 603.66XXYY15,
where XX and YY, as indicated in the itemized proposal shall mean the inside span and rise dimensions
respectively in feet, to the nearest whole foot, of the precast section.

Maximum XX value = 24 feet
Maximum Y'Y value = above 10 feet consult Materials Bureau.
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ITEM 603.99010008 - TRASH RACK

DESCRIPTION:

This work shall consist of fabricating and installing trash racks as shown on the plans or as directed by the
Engineer.

MATERIALS:

Materials used in this work shall meet the following requirements:

Bar Reinforcement, Grade 60 Section 709-01
Galvanizing (Type 1) Section 719-01
Miscellaneous Metals Section 715-01
Anchor Bolts, Nuts and Washers Section 710-23
Expansion Bolt Anchors (if used) Steel used in the expansion bolt anchors shall meet or

exceed the requirements of U.S. Government GSA
Specification FF-S-325, Group |11, Type 1, or
Group VIII, Type 1.

Expansion bolt anchors, when specified, shall be capable of resisting a direct tension loading for a given
bolt size as noted in the following table:

BOLT SIZE (DIAMETER)

0.236 inch 1012 Ib-force
0.314 inch to 0.394 inch 4047 Ib-force
0.551 inch to 0.629 inch 8992 Ib-force

CONSTRUCTION DETAILS:

The contractor shall fabricate and install trash racks as shown on the plan.

Welding work shall be performed in accordance with the requirements of Subsection 203 and 208 of the
New York State Steel Construction Manual. All exposed steel shall be galvanized meeting the
requirements of Section 719-01 (Type 1).

The contractor will be required to provide shop drawings which shall be subject to approval by the
Regional Construction Engineer.

Equipment used to drill holes for expansion bolt anchors shall be approved by the Engineer prior to use.
Methods used to drill expansion bolt anchor holes shall be satisfactory to the Engineer. Drilling by means
of lubricant will not be permitted. Drilling methods shall not cause damage to the anchoring surface.

Any damage caused by the contractor's operations shall be repaired in a manner satisfactory to the
Engineer. Holes shall be dry, and shall have all foreign and loose material removed immediately prior to
the insertion of the anchor.

METHOD OF MEASUREMENT:

The quantity to be paid for will be the number of completed trash racks installed.

BASIS OF PAYMENT:

The unit price bid shall include the cost of furnishing all labor, materials and equipment necessary to
satisfactorily complete the work.
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ITEM 615.01010108 - MATERIAL FOR STREAM BED ESTABLISHMENT

DESCRIPTION

This work shall consist of furnishing and installing material for new stream bed establishment
along stream channels, water bodies, or culverts that meets material requirements as provided in
the contract documents and in this specification, and is placed as shown in the Contract
Documents and as directed by the Engineer.

DEFINITIONS

A. Stream Bed Material Mix: A list of particle size divisions, given in the Contract
Documents, which illustrates the corresponding volume percentages of stones with diameters
four inches and larger, and a Soil Matrix. A given Mix may be used at one or more locations as
shown on the contract documents.

B. Soil Matrix: The portion of stockpiled material that encompasses all particles smaller than
four inches in diameter.

C. Visual Evaluation. Using a visual means to verify stockpile conformance regarding the
general shape and texture of the material, and for determining an acceptable general gradation
for the entire stockpile, as described in this specification.

D. Gradation Analysis. Using a mechanical means to identify the actual distribution by
weight of a sample’s gradation.

MATERIALS

A. General. The material shall be of natural origin and consist of rounded to sub-rounded
cobbles and stones within a Soil Matrix, similar in appearance and texture to the existing stream
bed material in the project area. The material shall be substantially free of shale or products
from crushing or blasting operations. Stones greater than four inches in diameter shall be
generally free of fractured faces or any dimensions that are larger than the maximum size stated
in the Stream Bed Material Mix. Material salvaged from the project site may be used if
obtained from areas identified in the Contract Documents or as approved by the Engineer.

Stream Bed Material Mixes shall be as specified in the Contract Documents.

B. Stockpiles. A separate stockpile shall be established for each Stream Bed Material Mix
provided in the Contract Documents. Stockpiles shall contain a minimum of 30 cubic yards
(unless the specified quantity for that Stream Bed Material Mix is less, in which case the
minimum size shall be the specified quantity), shall have a height of at least four feet, and shall
be trimmed to uniform surfaces and slopes. Each stockpile shall be identified with a durable and
legible sign placed prior to evaluation and sampling.

C. Visual Evaluation. The Department will evaluate each stockpile for reasonably close
conformance with MATERIALS, Part A, and the following gradation ranges:
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ITEM 615.01XXNNO8 - MATERIAL FOR STREAM BED ESTABLISHMENT

TABLE 620-A
ACCEPTABLE GRADATION RANGES FOR STREAM BED MATERIAL MIX
Size Designation Percent of Total Stockpile by Volume
8 in. to Maximum Stone Size Within 5% Of Volume Percentage In Contract Documents
4in. to 8in. Within 10% Of Volume Percentage In Contract Documents

Less than 4 in.(“soil matrix™) Within 10% Of Volume Percentage In Contract Documents

D. Sampling and Gradation Analysis: Unless otherwise indicated in the contract
documents, a gradation analysis of the Soil Matrix shall also be performed. The Soil Matrix
shall conform, as specified in the contract documents, to Type 1, Type 2 or Type 3 gradation,
below. If no type is specified, gradation shall be Type 1. This Soil Matrix will be sampled and
tested by the Department for reasonably close conformance with the specified gradation(s).

Soil Matrix Gradations:

1. Typel
Sieve Size Designation Percentage of Soil Passing by Weight
4in. 100
1.00in. 25-60
No. 10 5-40
No. 100 0-15
2. Type 2
Sieve Size Designation Percentage Passing by Weight
4in. 100
Yin. 40-85
No. 20 15-50
No. 100 0-20

3. Type 3: As specified in the Contract Documents.

BASIS OF ACCEPTANCE

Material For Stream Bed Establishment stockpiles will be accepted based on a satisfactory
visual evaluation of the total stockpile plus a satisfactory gradation analysis performed on the
Soil Matrix for that stockpile, unless the gradation analysis is waived, in which case acceptance

will be on the visual evaluation alone..

The Engineer will furnish the Contractor with written results. If rejected, the Contractor may
appeal the rejection by following the process described in the Department’s manual *“Procedure
for the Control and Quality Assurance of Granular Materials”.

CONSTRUCTION DETAILS

Work Plan: The Contractor shall submit a work plan to the Engineer describing the
methodology and equipment that will be utilized to complete the stockpiling and placing of the
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ITEM 615.01XXNNO8 - MATERIAL FOR STREAM BED ESTABLISHMENT

streambed materials. The work plan shall also identify the Contractor’s protection of all
watercourses from water-borne sediment or other pollutants. No work shall commence in the
streambed until the Engineer has reviewed and provided the Contractor with written acceptance
of the work plan.

Placement: Material for Stream Bed Establishment shall be placed in accordance with the plans
and details shown in the contract documents. The surface on which stream bed establishment is
to be performed shall be de-watered and free of objectionable material. Material shall be loosely
placed in a manner to minimize segregation, with final placement as approved by the Engineer.
A top surface shall be established which contains small mounds and minor depressions that
results in an uneven surface. After placement, Material for Stream Bed Establishment shall be
thoroughly wetted prior to exposure to normal water flow conditions.

METHOD OF MEASUREMENT

This work will be measured as the number of cubic yards of Material for Stream Bed
Establishment satisfactorily furnished and installed, to the nearest cubic yard. Any necessary
excavation will be covered under a separate pay item.

BASIS OF PAYMENT
The unit price bid shall include the cost of furnishing all labor, materials, and equipment
necessary to satisfactorily complete the work.

Payment will be made under:
Item No. Item Pay Unit
615.01010108 Material For Stream Bed Establishment CY
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ITEM 627.50140008 - CUTTING PAVEMENT

DESCRIPTION,

The contractor shall cut existing asphalt pavement, concrete pavement, asphalt surface course, or asphalt
concrete overlay on concrete pavement at the locations indicated and detailed on the plans and as directed
by the Engineer.

MATERIALS:
None specified.
NSTRUCTION DETAILS:

Existing pavement and overlay shall be cut perpendicular to the roadway surface along neat lines, and to
the depth indicated on the plans and typical sections, using appropriate equipment. After the pavement
has been cut through, the Contractor may use pry bars, pneumatic tools or other methods, to pry loose the
pavement to be removed from the pavement that is to remain. A pavement breaker may be used to break
up the pavement to be removed after the pavement has been completely cut through and completely free
from the pavement to remain.

When pavement cutting is called for in the Contract documents, if a neat vertical face with minimal
shatter is obtained by performing an adjacent operation (such as milling) which eliminates the need to
perform a separate pavement cutting operation, payment will be made for both the pavement cutting item
and the item for the adjacent operation.

Any existing pavements and curbs not indicated to be removed that are damaged by the contractor's

operations, shall be repaired at no additional cost to the State. Pavement cutting that the contractor
chooses to do for his/her own convenience shall not receive any additional payment from the State.

METHOD OF MEASUREMENT:

The quantity to be measured will be the number of linear feet of pavement cutting satisfactorily
completed.

BASIS OF PAYMENT:

The unit price bid per linear foot of pavement cutting shall include the cost of all labor, materials,
and equipment necessary to satisfactorily complete the work.

Payment for prying, breaking, removal and disposal of cut pavement shall be made through other
appropriate items.
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ITEM 660.21XX0008 - FURNISH & INSTALL STEEL CASING

DESCRIPTION
Under this item the contractor shall furnish and install steel casing of the sizes indicated and at the
locations shown on the plan or as ordered by the Engineer.

The work shall include the installation of the casing pipe, and all extra work involved in the
placement of the carrier pipe in the casing including the furnishing and installing of the insulated
casing spacers and end seals.

MATERIALS

The casing pipe shall be bar steel casing pipe American Petroleum Institute (API) 5L Grade B
seamless, electric welded pipe or approved equal. The pipe wall thickness shall be schedule 40 or as
directed by the Engineer. The pipe ends shall be prepared for butt welding and beveled at 37 %
degrees. Casing spacers shall be as indicated on the plans.

CONSTRUCTION DETAILS
All casing pipe shall be laid true to line and grade and shall have a full, firm and even bearing.

Bedding, filling and backfilling shall be in accordance with the NY'S Department of Transportation
Specifications - Section 203-3.15, Fill and Backfill at Structures, Culverts, Pipes, Conduits and
Direct Burial Cables.

Movement of construction equipment and all other vehicles and loads over and adjacent to any pipe
shall be done at the contractor's risk. When determined by the Engineer, any pipe that is damaged or
disturbed through any cause, shall be replaced as directed by the Engineer, at the expense of the
contractor and at no cost to the State. Welding shall be done by a certified welder. The ends of the
casing shall be sealed and made waterproof in a workmanlike manner.

METHOD OF MEASUREMENT
This work will be measured as the number of linear feet of casing measured along its axis in its final
position.

BASIS OF PAYMENT

The unit price bid shall include the cost of furnishing all labor, equipment and materials necessary to
complete the work to the satisfaction of the Engineer, including welding, installation of casing,
installation of casing spacers and any extra work involved in the placement of the carrier pipe in the
casing.

Excavation will be paid for under the appropriate Trench and Culvert Excavation Item in Section
206 of the Standard Specifications.

Any special backfill will be paid for under Item 203.07, Selected Granular Fill.
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ITEM 660.21XX0008 - FURNISH & INSTALL STEEL CASING

BASIS OF PAYMENT - cont'd

Carrier pipe installed within the casing will be paid for under its respective item.

Payment will be made under:

ITEM NO.

660.21080008
660.21100008
660.21120008
660.21140008
660.21160008
660.21180008
660.21200008
660.21240008
660.21260008
660.21280008
660.21300008
660.21320008
660.21360008
660.21380008
660.21420008
660.21440008

ITEM

Furnish & Install Steel Casing 8 NPS (O.D.)
Furnish & Install Steel Casing 10 NPS (O.D.)
Furnish & Install Steel Casing 12 NPS (O.D.)
Furnish & Install Steel Casing 14 NPS (O.D.)
Furnish & Install Steel Casing 16 NPS (O.D.)
Furnish & Install Steel Casing 18 NPS (O.D.)
Furnish & Install Steel Casing 20 NPS (O.D.)
Furnish & Install Steel Casing 24 NPS (O.D.)
Furnish & Install Steel Casing 26 NPS (O.D.)
Furnish & Install Steel Casing 28 NPS (O.D.)
Furnish & Install Steel Casing 30 NPS (O.D.)
Furnish & Install Steel Casing 32 NPS (O.D.)
Furnish & Install Steel Casing 36 NPS (O.D.)
Furnish & Install Steel Casing 38 NPS (O.D.)
Furnish & Install Steel Casing 42 NPS (O.D.)
Furnish & Install Steel Casing 44 NPS (O.D.)

XX = Outer diameter pipe size in NPS.
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PAY UNIT

Linear Feet
Linear Feet
Linear Feet
Linear Feet
Linear Feet
Linear Feet
Linear Feet
Linear Feet
Linear Feet
Linear Feet
Linear Feet
Linear Feet
Linear Feet
Linear Feet
Linear Feet
Linear Feet
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ITEM 660.70000004 - MAINTENANCE OF SANITARY SEWER FLOWS

DESCRIPTION

This work shall consist on maintaining the flow of the sanitary sewer main as shown in the
contract documents.

MATERIALS

The materials used to maintain the sewer main flows shall be as specified in the contract
documents.

CONSTRUCTION DETAILS

Construction details shall be as specified in the contract documents.

METHOD OF MEASUREMENT

This work will be measured on a lump sum basis.

BASIS OF PAYMENT

The lump sum price bid for Maintenance of Sanitary Sewer Flows shall include the cost of all
labor, materials, and equipment necessary to complete the work.

Progress payments will be made as detailed in the contract documents.
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ITEM 664.01040004 - DUCTILE IRON SEWER PIPE & FITTINGS, 4°
ITEM 664.01060004 - DUCTILE IRON SEWER PIPE & FITTINGS, 6
ITEM 664.01080004 - DUCTILE IRON SEWER PIPE & FITTINGS, 8°
ITEM 664.01100004 - DUCTILE IRON SEWER PIPE & FITTINGS, 10¢
ITEM 664.01120004 - DUCTILE IRON SEWER PIPE & FITTINGS, 12°
ITEM 664.01140004 - DUCTILE IRON SEWER PIPE & FITTINGS, 14°
ITEM 664.01160004 - DUCTILE IRON SEWER PIPE & FITTINGS, 16°
ITEM 664.01180004 - DUCTILE IRON SEWER PIPE & FITTINGS, 18°
ITEM 664.01200004 - DUCTILE IRON SEWER PIPE & FITTINGS, 20°
ITEM 664.01240004 - DUCTILE IRON SEWER PIPE & FITTINGS, 24*
ITEM 664.01300004 - DUCTILE IRON SEWER PIPE & FITTINGS, 30°
ITEM 664.01360004 - DUCTILE IRON SEWER PIPE & FITTINGS, 36
ITEM 664.01420004 - DUCTILE IRON SEWER PIPE & FITTINGS, 42°

DESCRIPTION: Under this item, the Contractor shall furnish and install cement lined, ductile
iron sewer pipe and fittings and make all necessary connections to new and existing mains in
accordance with the specification, as shown on the plans or as directed by the Engineer.

MATERIALS: As specified in the contract documents.

CONSTRUCTION DETAILS: As specified in the contract documents.

METHOD OF MEASUREMENT: The quantity will be measured as the number of feet of
new sewer pipe (including all necessary connections and fittings) furnished and installed in
accordance with the plans, specifications and as directed by the Engineer.

BASIS OF PAYMENT: The unit price bid shall include the cost of furnishing all labor,
materials and equipment necessary to complete the work including, but not limited to fittings,
plugs, connections, and leakage tests.

Excavation, backfill, sheeting and specials will be paid for under their respective items.

Progress payments will be made at the unit price bid for 80 percent of the quantity of pipe
installed. The remaining 20 percent will be paid for when the testing of the system has been
completed.
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ITEM 664.05120003 - BRIDGE MOUNTING OF SEWER PIPE, 12”
ITEM 664.05140003 - BRIDGE MOUNTING OF SEWER PIPE, 14”
ITEM 664.05160003 - BRIDGE MOUNTING OF SEWER PIPE, 16”
ITEM 664.05180003 - BRIDGE MOUNTING OF SEWER PIPE, 18”
ITEM 664.05200003 - BRIDGE MOUNTING OF SEWER PIPE, 20”
ITEM 664.05240003 - BRIDGE MOUNTING OF SEWER PIPE, 24”

DESCRIPTION:

This work shall consist of the installation of sewer supply utilities in accordance with these
specifications, the contract documents and the standard sheets.

MATERIALS:

As specified in the contract documents.

CONSTRUCTION DETAILS:

Sewer pipe shall be installed on a bridge in accordance with the contract plans. This shall include
but, is not limited to, expansion devices, rollers, chairs, connectors, insulation, insulation
covering and sleeves.

METHOD OF MEASUREMENT:

The quantity to be measured for payment will be in feet to the nearest 1/2 foot from a point 5 feet
behind the back surface of each structure abutment or backwall, or to points indicated in the
contract documents for installations that do not pass through an abutment or backwall.

BASIS OF PAYMENT:

The unit price bid shall include the cost of all labor, materials and equipment necessary to
complete the work, including, but not limited to, expansion devices, rollers, chairs, connectors,
insulation, insulation covering and sleeves, except that structural utility support members and
leak testing of the pipe will be paid for separately.
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ITEM 664.40XX0006 - PRECAST SANITARY SEWER MANHOLE

DESCRIPTION

This specification covers the requirements for furnishing and installing precast sanitary sewer manholes
as shown on the plans and in accordance with these specifications. The work shall conform to the
requirements of NYSDOT Section 604 — Drainage Structures with the following modifications:

MATERIALS
Under Section 604-2.01 Drainage Structure and Manholes, ADD the following:

“Exterior coating for manhole shall be either Mobil Mo-Tar 4, Rust-Oleum 9300 Epoxy System or
approved equal.

Precast reinforced concrete top slab and/or precast landing if required shall be manufactured in
accordance with the detail shown on the contract plans. The concrete used in the manufacturing of these
slabs shall be minimum 4000 psi concrete as specified under Section 706-04, "Precast Concrete Drainage
Units" of the NYSDOT Standard Specifications.”

Pipe Connections into the Sanitary Sewer Manholes shall be as follows
a. The precast reinforced concrete manhole base shall be provided with circular
openings at the locations and elevations for the proper connection of pipes. The pipe
connections shall be sealed with flexible manhole seal assemblies.

b. The flexible manhole seal assemblies shall be installed in accordance with the
recommendations of the seal assembly manufacturer and shall conform to ASTM
C923.

c. Flexible manhole seal assemblies shall permit at least an eight (8) degree deflection
from the centerline of the opening in any direction while maintaining a watertight
connection.

d. The flexible manhole seal assemblies shall be as manufactured by Interpace Corp.
(Lock Joint Flexible Manhole sleeve), National Pollution Control Systems, Inc.
(Kor-N-Seal) or Press-Seal Gasket Corp. or approved equal.
A cast-in-place concrete invert shall be formed within the precast concrete manhole base as shown on the
contract drawings with Class A concrete.

CONSTRUCTION DETAILS

At the end of Section 604-3.02 Concrete Drainage Structure and Manholes, ADD the following:

Manhole Bases

For precast manhole bases, the area underneath the manhole base shall be excavated to the required
elevation. The soil below the base shall not be disturbed. The manhole base shall then be lowered into
the trench and checked for proper bearing on the subgrade, proper elevation and orientation to receive the
incoming and outgoing sewers at the designated invert elevation. If the invert elevation varies by more
than plus or minus % inch from the designated invert elevation, the base shall be removed and reset.
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ITEM 664.40XX0006 - PRECAST SANITARY SEWER MANHOLE

Cast In Place Inverts

The concrete invert fill shall be installed following the connection of all sewer pipes to the manhole. The
invert fill shall be true to the sewer pipe invert elevations, with smooth channels of uniform cross section
and slope, either straight or with a continuous curve between inlet and outlet of pipes. The concrete
invert fill shall be placed in accordance with dimensions and details shown on the Contract Plans.

To eliminate free fall conditions in a manhole resulting from invert elevation differentials between
incoming and outgoing pipes, the Contractor shall form and construct suitable channels in the bottom of
the manhole connecting the inverts.

The complete exterior, flow channel, and bench shall receive a prime and finish coat of the specified
coating. Application shall be in strict conformance with the manufacturer’s recommendations.

Masonry Collar
The precast concrete pavers or precast concrete collar be constructed on the Precast Concrete Top Slab to

bring the manhole frame and cover to the proper grade in accordance with the detail on the Contract
Plans. The minimum height shall be 4 inches and the maximum height shall not exceed 16 inches.

Following the placement of the pavers, a % inch layer of Masonry mortar shall be applied to the exterior
surface of the brick and trowelled to a smooth finish.

Leakage Tests
For leakage test purposes, a section of sewer line shall be construed as being that portion of a sewer

line between two (2) consecutive manholes inclusive of upstream manhole and appurtenances unless
otherwise specified.

The Contractor shall be required to notify the Engineer not less than forty-eight (48) hours prior to the
time he intends to begin testing at any particular location.

Prior to undertaking any repairs, the Engineer’s written approval of method and material to be used in
the repair shall be secured. Items which in the opinion of the Engineer cannot be repaired shall be
replaced.
a. All gravity and pressure sewer lines, including but not limited to pipe, fittings,
manholes, risers, stubs, specials an appurtenances shall be tested for water tightness
as hereinafter specified.

b. The Contractor shall furnish all necessary material, equipment, labor and other
facilities required to satisfactorily perform the tests and shall make all necessary
repairs or replacements and retests as required at his own expense.

c. The Contractor is warned that the Engineer may refuse to allow exfiltration testing,
or void those already underway if, in his judgment, heavy rain or rainwater inflow
will distort test results. Retests of the affected lines shall be done at no cost to the
County, State or other agency having jurisdiction. No claims for delays will be
considered by the County, State or other agency having jurisdiction, in the event
testing is suspended by the Engineer, as specified above.

d. All sewer pipes and manholes must be clean prior to any work described in this
section. They shall be free from dirt, debris, sand, stones, etc. and accumulated water
must be removed.
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ITEM 664.40XX0006 - PRECAST SANITARY SEWER MANHOLE

The testing of new manholes will be performed using the water exfiltration test or air
test. Air pressure testing on manholes shall be done in accordance with ASTM
C1244. This specification describes the testing process for an exfiltration test.

Prior to the exfiltration test, all pipes in the new manhole to be tested shall be
plugged. All plugs shall be installed in the presence of the Engineer or his
representative. Each new manhole shall be filled with water to a level not less than 4
feet above the exterior crown of the upstream pipe or above the normal groundwater
level whichever is higher.

A twenty four (24) hour stabilization period will be required prior to taking
measurements. Should the water level during the stabilization period drop below the
test level as specified above, the Contractor, in the presence of the Engineer or his
representative shall add make-up water for water lost during the stabilization period
to increase the water level to the required height for the test.

The actual test period shall begin following the stabilization period. Addition of
make-up water will not be allowed once the test has begun. Any deviation from the
aforementioned will void the test.

The test shall be conducted for a period of at least two (2) hours. The Engineer or his
representative will take three (3) readings of the water level at the beginning of the
test period, and another three (3) readings of the water level at the end of the test
period. The average of the readings will be used by the Engineer to calculate the
leakage quantity.

The maximum allowable quantity of exfiltration from any manhole under test shall

not exceed 0.25 gallons per foot diameter of manhole per foot of water depth
measured from the invert of the downstream pipe per twenty-four (24) hours.

Prior to making any repairs, the Contractor shall submit to the Engineer, in writing, the
proposed method of repair and secure his written approval of methods and material to be
incorporated in the repair. The Engineer shall be the sole judge as to whether the pipes or
manholes shall be repaired or replaced.

All repairs and retesting must be made in the presence of a representative of the Engineer and
to the satisfaction of the Engineer.

Should a section or sections of pipe, or manholes fail to meet the leakage criteria, the
Contractor shall at no cost to the County, State, or other agency having jurisdiction, locate the
leaks and repair pipe and manholes, as necessary, until the leakage is within the permitted
allowance.

Regardless of the results of the infiltration test, it is required that all visible leaks be repaired.

The injection of gel, sealant, or any other product to seal cracks, porous section, or any other
structural defect of the pipe or manhole will not be permitted.

All tests and repairs shall be repeated as many times as necessary, at no cost to the County,
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ITEM 664.40XX0006 - PRECAST SANITARY SEWER MANHOLE

State or other agency having jurisdiction, until the requirements hereinbefore specified have
been met.

METHOD OF MEASUREMENT

The quantity to be measured under this item will be the number of linear feet of height, measured to the
nearest ¥4 foot, from the bottom of the manhole base to the top of the masonry collar.

BASIS OF PAYMENT

The unit price bid per linear foot shall include the cost of all labor, equipment, and materials necessary to
complete the work including flexible gaskets between manhole sections, concrete invert fill, precast top
slab and landings, and all necessary testing and any repairs to the manhole required in connection with the
sewerage tests on the manhole.

Manhole frames and covers will be paid for under separate items.

Excavation (dewatering included in Excavation), backfill, select fill, geotextile and any necessary
sheeting will be paid for under separate items.

Payment will be made under:

Item No. Description Pay Unit

664.40480006 Precast Sanitary Sewer Manhole (48 inch DIA.) Linear Foot

664.40600006 Precast Sanitary Sewer Manhole (60 inch DIA.) Linear Foot

664.40720006 Precast Sanitary Sewer Manhole (72 inch DIA.) Linear Foot

664.40840006 Precast Sanitary Sewer Manhole (84 inch DIA.) Linear Foot

664.40960006 Precast Sanitary Sewer Manhole (96 inch DIA.) Linear Foot
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ITEM 680.94010003 - WATERTIGHT DISCONNECT BOX - NEMA 4X

DESCRIPTION - Under this item, the Contractor shall furnish and install a watertight
disconnect box as shown on the plans, or the standard sheets or as ordered by the Engineer.

MATERIALS - The watertight disconnect box shall consist of a circuit breaker enclosed in a
lockable corrosion resistant cabinet that complies with the requirements of NEMA 4X, and is
approved for use by Underwriters Laboratory.

The amperage of the circuit breaker supplied in the disconnect box shall be at least 10 amperes
higher than the main circuit breaker contained in the control cabinet being serviced, but shall not
exceed the maximum amperage allowed for the service entrance cable being used, as specified
by the most current National Electrical Code.

The watertight cabinet supplied shall be of a construction such that its hinged cover can be
locked by a standard padlock.

CONSTRUCTION DETAILS - The disconnect box shall be attached to the pole or cabinet as
shown on the plans, or the standard sheet or as ordered by the Engineer.

Once installed, the Contractor shall keep the disconnect box padlocked until the signal
installation is accepted by NYSDOT. During this time, the EIC shall be provided with a key
which will open the Contractor’s padlock. Once the installation is accepted, the maintaining
agency will install its own padlock and the Contractor’s lock and key will be returned.

METHOD OF MEASUREMENT - This item will be measured for payment as the number of
watertight disconnect boxes furnished, installed and accepted by the Engineer-in-Charge.

BASIS OF PAYMENT - The unit price bid shall include the cost of all labor, material and
equipment necessary to complete the work as shown on the plans, on the standard sheets, or as
ordered by the Engineer.

12/06/95 M
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ITEM 683.08020104 — 3G/4G LTE GATEWAY MODEM WITH ANTENNA

DESCRIPTION
Under this item the Contractor shall furnish and install a 3G/4G LTE/GPS gateway modem at the
location(s) specified in the contract documents or as shown on the plans.

Each unit shall include an externally mounted antenna that can be installed on the exterior of a
cabinet or pole as shown in the contract documents. Unless otherwise specified, or as directed
by the Engineer, the antenna shall be mechanically bolted to prevent unauthorized removal and
sealed to prevent water from entering the cabinet. Each external antenna shall be compatible
with 4G LTE, 3G, and 2G cellular frequencies and include two integrated high gain MIMO
cellular/4G antennas with a GPS connector in a single weather tight unit. The connector style
shall be matched to the cellular modem provided.

The Contractor shall provide the Engineer all appropriate information necessary to provision the
modem with any of the carriers listed below so that NYSDOT can activate the modem(s).
NYSDOT will supply SIM cards where applicable.

MATERIALS

General:

The modem and antenna shall be ruggedized and suitable for outdoor use, capable of operating
under a variety of power options including solar applications. In locations where solar is the
primary power source the modem shall be capable of monitoring the voltage and powering down
as needed to conserve battery life.

Operating Requirements:
Power:
e Input Voltage: 7 to 36 VDC
e LTE Idle Power: 900 mW (75 mA @ 12 VVDC)
e Standby Mode Power: 53 mW (4.4 mA @ 12 VDC) triggered on low voltage, 1/0 or
periodic timer
Low voltage disconnect to prevent battery drain (for solar applications)
Configurable I/O pin on power connector
Digital Input ON Voltage: 2.7 to 36 VDC
Analog Input: 0.5-36 VDC

Environmental:
e Operating Temperature: -22°F to +158°F
e Storage Temperature: --40°F to +185°F
e Humidity: 90% RH @ 60°C
e Military Spec MIL-STD-810G conformance to shock, vibration, thermal shock, and
humidity
e |P64 rated ingress protection
e Hazardous Environments: Class 1 Div 2

Cellular WAN:
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ITEM 683.08020104 — 3G/4G LTE GATEWAY MODEM WITH ANTENNA

e Supported Carriers: Verizon, AT&T, Sprint, T-Mobile USA, US Cellular, Rogers, Bell,
Telus

e Supported Frequency Bands LTE: 1900(B2), AWS(B4), 850(B5), 700(B13), 700(B17),

1900(B25)

WCDMA: 2100(B1), 1900(B2), AWS(B4), 850(B5), 900(B8)

EV-DO/CDMA: 800(BC0), 1900(BC1), 1700(BC10)

GSM/GPRS/EDGE: Quad-band

Dual SIM Interfaces (2FF)

Data Interfaces:
e 10/100/1000 Ethernet (RJ45)
RS-232 serial port (DB-9)
USB 2.0 Micro-B Connector
3 SMA antenna connectors (primary, diversity, GPS)
Active GPS antenna support

LAN/Security Features:

Network Address Translation (NAT)

Port Forwarding with Host Port Routing
NEMO/DMNR

VRRP

Dynamic DNS

VPN IPsec, GRE, and OpenVPN Client

Split Tunnel

Multiple Subnets

DNS, DNS Proxy

DHCP Server

IP Passthrough

VLAN

PPPoE

Remote Authentication (LDAP, RADIUS, TACACS+)
DMz

Inbound/Outbound Port filtering and MAC Address Filtering

External Antenna:
e Dual 3G/4G MIMO internal antenna’s with integrated GPS
e Low profile with threaded bolt and gasket for external mounting

e Frequencies: Cellular/LTE = 824-896 MHz; 1850-1995 MHz; 698-798 MHz; 1710-1770
MHz; 2110-2170 MHz; 2570-2620 MHz

GPS =1575.42 MHz

VSWR: 1.5:1 or less at resonant point

Gain: 698-896 MHz: 3 dBi; 1710-2620 MHz: 4 dBi

Radiation Pattern: OMNI Directional

Polarization: Vertical
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ITEM 683.08020104 — 3G/4G LTE GATEWAY MODEM WITH ANTENNA

CONSTRUCTION DETAILS

Once a unit has been completely installed it shall be the Contractors responsibility to make sure
each antenna has been oriented to maximize the available signal. After the modem has been
provisioned NYSDOT shall test each modem remotely for communications prior to acceptance.
Any adjustments to the antenna that may be necessary to improve signal strength after the unit
has been installed shall be done so by the Contractor at no additional cost to the State.

METHOD OF MEASUREMENT
This work will be measured as the number of EACH cellular modem with antenna that is
satisfactorily furnished and installed.

BASIS OF PAYMENT
The unit price bid shall include the cost of furnishing all labor, materials, and equipment
necessary to complete the work.
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APPENDIX C

FEDERAL DAVIS-BACON
WAGE RATES

Appendix C-1






"General Decision Number: NY20200017 02/28/2020
Superseded General Decision Number: NY20190017
State: New York

Construction Types: Building, Heavy, Highway and Residential

County: Westchester County in New York.

BUILDING CONSTRUCTION PROJECTS, RESIDENTIAL CONSTRUCTION
PROJECTS (consisting of single family homes and apartments up
to and including 4 stories), AND HEAVY AND HIGHWAY CONSTRUCTION
PROJECTS

Note: Under Executive Order (EO) 13658, an hourly minimum wage
of $10.80 for calendar year 2020 applies to all contracts
subject to the Davis-Bacon Act for which the contract is
awarded (and any solicitation was issued) on or after January
1, 2015. If this contract is covered by the EO, the contractor
must pay all workers in any classification listed on this wage
determination at least $10.80 per hour (or the applicable wage
rate listed on this wage determination, if it is higher) for
all hours spent performing on the contract in calendar year
2020. If this contract is covered by the EO and a
classification considered necessary for performance of work on
the contract does not appear on this wage determination, the
contractor must pay workers in that classification at least the
wage rate determined through the conformance process set forth
in 29 CFR 5.5(a)(1)(ii) (or the EO minimum wage rate,if it is
higher than the conformed wage rate). The EO minimum wage rate
will be adjusted annually. Please note that this EO applies to
the above-mentioned types of contracts entered into by the
federal government that are subject to the Davis-Bacon Act
itself, but it does not apply to contracts subject only to the
Davis-Bacon Related Acts, including those set forth at 29 CFR
5.1(a)(2)-(60). Additional information on contractor
requirements and worker protections under the EO is available
at www.dol.gov/whd/govcontracts.

Modification Number Publication Date
0 01/03/2020
1 02/07/2020
2 02/28/2020

ASBE@091-003 05/27/2019
Rates Fringes

HAZARDOUS MATERIAL HANDLER
(Duties limited to
preparation, wetting,
stripping, removal, scraping,
vacuuming, bagging and
disposing of all insulation
materials whether they
contain asbestos or not from
mechanical systems).............. $ 42.62 40.85
Insulator/asbestos worker
(Includes application of all
insulating materials,
protective coverings,



coatings, and finishes to all
types of mechanical sytems)...... $ 42.62 40.85

‘BoILeeos-ee1 e1/e1/2e17
Rates Fringes
BOILERMAKER. . oo vviviiiiiinnennnn $ 55.23 33%+24.12+a
FOOTNOTE:
a. PAID HOLIDAYS: New Year's Day, Thanksgiving Day, Memorial

Day, Independence Day, Labor Day and Good Friday, Friday
after Thanksgiving, Christmas Eve Day and New Year's Eve

Rates Fringes
Pointer, cleaner and caulker..... $ 41.96 33.38
‘BRNYeees-oe1 €7/01/2619
Rates Fringes
MARBLE MASON......ciiiiiviiennnnn $ 59.44 36.88
‘BRNYeeos-066 @6/01/2018
HEAVY & HIGHWAY CONSTRUCTION
Rates Fringes
BRICKLAYER
Bricklayers, Stone Masons,
Cement Masons, Plasterers,
Pointers, Caulkers and
Cleaner.....coeeveinennennns $ 41.96 33.38
‘BRNveoos-ee7 o6/e1/2e19
BUILDING/RESIDENTIAL CONSTRUCTION
Rates Fringes
Bricklayer, Cement Mason,
Plasterer & Stonemason........... $ 42.09 34.50
‘BRNveoo7-ee1 07/01/2009
Rates Fringes
TERRAZZO FINISHER.............u $ 54.81 36.42
TERRAZZO WORKER/SETTER........... $ 56.41 36.44
‘BRNYe020-601 07/01/2009
Rates Fringes
MARBLE FINISHER............ccit $ 47.41 34.64

BRNY©024-001 01/01/2018

Rates Fringes



BRICKLAYER
MARBLE POLISHERS............ $ 40.89 26.69

Rates Fringes
Tile Layer...o.veeee e eonnnenes $ 51.40 27.81
‘BRNvooss-o01 €7/e1/2019
Rates Fringes
TILE FINISHER......ccviiviiiennns $ 54.81 36.42
“carpo279-001 €7/61/209
Rates Fringes
Carpenters:
Building.......ovvvvineinnn. $ 45.30 30.55
Heavy & Highway............. $ 45.30 30.55
Residential................. $ 36.23 24.47
“carpo7ae-o01 €7/e1/209
Rates Fringes
MILLWRIGHT ... i viiiiiiiiinnennns $ 54.20 53.06
CARP15S6-067 @7/01/2019
Rates Fringes
Diver Tender......ooeeeeeeenneenns $ 49.14 50.98
Diver. ...ttt ittt $ 69.22 50.98
CARP15S6-060 @7/01/2019
Rates Fringes
Dock Builder & Piledrivermen..... $ 54.63 50.98
CARP1sSG-011 @7/e1/2e19
Rates Fringes
Carpenters:
TIMBERMEN........covvvuennn. $ 50.05 50.28
“carp2287-001 @7/61/2015
Rates Fringes
Carpenters:
Soft Floor Layers........... $ 50.50 45.18
‘ELECooe3-003 e4/28/206
Rates Fringes

ELECTRICIAN (Teledata
Technician)....oviiiiiiineeeennnn $ 50.75 43.704



a. $2.00 per hour not to exceed $14.00 per day.

ELEC1249-001 05/16/2019

Rates Fringes
ELECTRICIAN (LIGHTING AND
TRAFFIC SIGNAL WORK Including
any and all Fiber Optic Cable
necessary for Traffic Signal
Systems, Traffic monitoring
systems and Road Weather
Information systems)
Flagman.....oeeeieneennnnnns $ 30.10 6.75%+24.15
Ground Digging Machine
Operator...c.ovvivieeennnenes $ 45.14 6.75%+24.15
Ground Truck Driver......... $ 40.13 6.75%+24.15
Tractor, Trailer Unit...... $ 40.13 6.75%+24.15
Lineman & Technician........ $ 50.16 6.75%+24.15
MechanicC...ovve e neennns $ 40.13 6.75%+24.15
FOOTNOTE:

a. PAID HOLIDAYS: New Years Day, Memorial Day, Independence
Day, Labor Day, Thanksgiving Day, Christmas Day,

President's Day, Good Friday, Decoration Day, Election Day
for the President of the Untied States and Election Day for
the Governor of the State of New York provided the employee
works two days before and two days after the holiday

ELEC1249-006 05/06/2019
Rates Fringes

ELECTRICIAN (LINE
CONSTRUCTION)
Substation and switching
structures pipetype cable,
underground fuild and gas
filled transmission
conduit and cable
installation, fiber optic
ground wire, fiber optic
shield wire or any other
like product having ground
protection or fiber optic
capabilities, maintenance
jobs or projects; rail-
road catenary installation
and maintenance bonding of
rails; Overhead &
underground distribution
work & Maintenance;
Overhead and under- ground
transmission line work:
Cable Splicer.............. $ 60.29 6.75%+24.15
Flagman.......ceeeeeeennnn. $ 32.89 6.75%+24.15
Groundman digging machine
operator......ciiiiiiiiennn. $ 49.33 6.75%+24.15
Groundman truck driver
(tractor trailer unit)..... $ 43.85
Groundman truck driver;....$ 43.85
Lineman & Technician....... $ 54.81
Mechanic.........ccvvvuenn. $ 43.85

.75%+24.15
.75%+24.15
.75%+24.15
.75%+24.15

[e) W) We) We)]



PAID HOLIDAYS:

a. New Year's Day, President's Day, Memorial Day, Good
Friday, Independence Day, Labor Day, Thanksgiving Day,
Christmas Day, and Election Day for the President of the
United States and Election Day for the Governor of New York
State, provided the employee works two days before or two
days after the holiday.

ELEC1249-009 01/01/2019

Rates Fringes
ELECTRICIAN (LINE
CONSTRUCTION)
TELEPHONE, CATV
FIBEROPTICS CABLE AND
EQUIPMENT
Cable Splicer.............. $ 32.78 3%+4.93
Groundman.........ceeeuenn. $ 16.49 3%+4.93
Installer Repairman-
Teledata
Lineman/Technician-
Equipment Operator........ $ 31.12 3%+4.93
ELEVO001-002 03/17/2018
Rates Fringes
ELEVATOR MECHANIC
Elevator Constructor........ $ 64.48 42.103+a+b
Modernization and Repair....$ 50.49 40.399+a+b

FOOTNOTE:

a. PAID HOLIDAYS: New Year's Day, Good Friday, President's
Day, Memorial Day, Independence Day, Labor Day, Columbus
Day, Veteran's Day, Thanksgiving Day, Friday after
Thanksgiving, and Christmas Day.

b. PAID VACATION: An employee who has worked less than 5
years shall recieve vacation pay credit on the basis of 4%
of his hourly rate for all hours worked; an employee who
has worked 5 to 15 years shall receive vacation pay credit
on the basis of 6% of his hourly rate for all hours worked;
an employee who has worked 15 or more years shall receive
vacation pay credit on the basis of 8% of his hourly rate
for all hours worked.

ELEVO138-003 01/01/2020
WESTCHESTER COUNTY (Towns of Bedford, Cortland, Lewisboro, Mt.
Kisco, North Salem, Pound Ridge, Somers, and Yorktown)
Rates Fringes
ELEVATOR MECHANIC.........cvvuun $ 60.49 34.765+a+b
FOOTNOTE:

a.Vacation: 6%/under 5 years based on regular hourly rate for
all hours worked. 8%/over 5 years based on regular hourly



rate for all hours worked.

b. PAID HOLIDAYS: New Year's Day; Memorial Day; Independence
Day; Labor Day; Veterans' Day; Thanksgiving Day; the Friday
after Thanksgiving Day; and Christmas Day.

ENGI@137-005 03/06/2017

BUILDING & RESIDENTIAL CONSTRUCTION

Rates Fringes

Power equipment operators:
GROUP 1-A......ciiiiiiiinnns $ 53.95 28.52+a
GROUP 1-B......civivnnennns $ 49.68 28.52+a
GROUP 2-A. .. it $ 52.03 28.52+a
GROUP 3-A.....iiiiiiinnnnnnn $ 50.11 28.52+a
GROUP 3-B....iviiiniinnnnnnn $ 47.67 28.52+a
GROUP 4-A. ... ..o $ 49.60 28.52+a
GROUP 4-B......cvvvviiinnnn $ 41.85 28.52+a
GROUP 5.... . $ 45.17 28.52+a
GROUP 5-A. ... .. $ 56.63 28.52+a
GROUP 5-B.....ccvvivinnennns $ 42.83 28.52+a
GROUP 6...ivviiiininnnnneens $ 44.92 28.52+a

NOTES: Hazmat: 20% above regular rate

Pumping operation Premium .50

Crane Operators (100-149 ft) 2.00
Crane Operators (149 ft +) 3.00

Loader Operators (over 5 cu y) .50
Shovel Operators (over 4 cu yd)1.00

FOOTNOTE :
a. New Years Day, Memorial Day, Independence Day, Labor Day
Thanksgiving Day, Christmas Day, plus Lincoln's Birthday,
Washington's Birthday, Good Friday, Columbus Day, November
Election Day, Veteran's Day.

POWER EQUIPMENT OPERATORS CLASSIFICATION

GROUP 1-A: Carrier- trailer horse; concret-portable hoist;
crane & hoist engineer-steel (concrete, material, super
structure sub- structure); derrick (stone-steel); elevator
& cage; hoist- single/double or triple drum; hoist-portable
mobile unit; hoist engineer-concert (crane-derrick-mine
hoist); hoist engineer- material; overhead crane; power
house plant; telephies (cableway); whirly; maintenance
engineer; Lull hilift or similar; hydraulic crane 25 ton
and over; cherry picker 25 tons and over; backhoe Oliver
88; fordson; dynahoe; dual purpose and similar machines;
Barber Green Loader-euclid loader or similar type; conway
or similar mucking macking machines; dragline; gradall;
shovel; backhoe etc. (crawler or truck); front end loaders;
hydraulic boom; jersey spreader; lift slab console;
letournequ or tounapull (scrapers over 20 yds struck);
mucking machines; pavement breaker (air ram); paver
(concrete); road boring machine; road mix machines; ross
carrier and similar machines; post hole digger; shovel
(tunnels); side boom; spreader (asphalt);
scoopmobile-tractor-shovel over 1 1/2 yds. trenching
machines vermeer concrete saw trencher and similar; tractor
type demolition equipment; winch truck (a frame); hydraulic



crane over 10 ton up to 25 ton); cherry picker over 10 ton
up to 25 ton)

GROUP 1-B: Compressor (steel erection); pulse meter and push
button buzz box; elevator; mechanic (outside) all types;
welder; scrapers 20 yds struck and under; machine pulling
sheep's foot roller; vibratory rollers; roller 4 tons and
over.

GROUP 2-A: Compactor self-propelled; grader; bulldoze D7 and
similar tractors with a draw bar horsepower of 100 or over;
bulldozer D6 and under; welder; scraper 20 yds struck and
under; machine pulling sheep's foot roller; vibratory
rollers.

GROUP 3-A: Asphalt plant; boiler (high pressure); concrete
mixing plants; concrete pump; firemen; forklift; forklift
(electric); joy drill or similar tractor drilling machine;
loader - 1 1/2 yards and under; locomotive (all sizes);
mixer concrete - 21E and over; portable asphalt plant;
portable batch plant; portable crusher; quarry master;
stone crusher; well drilling machine and well point system;
cherry picker under 10 tons; hydraulic crane under 10 tons;
concert buffy; one yard an up ride on dumper (benford or
similar).

GROUP 3-B: Compressor over 125 cu. feet; conveyor belt
machine regardless of size; lighting unit (portable &
generator); welding machine (steel erection and
excavation); and compressor plant; stud machine; ladder
hoist.

GROUP 4-A: Air tractor drill; batch plant; bending machine;
concrete breaker; concrete spreader; curb cutter machine;
farm tractor (all types); finishing machine-concrete;
hepavac clean air machine (all similar types: removal of
asbestos etc.); material hopper-sand-stone-cement;
mixer-concrete-under 21E; mulching grass spreader;
pump-gypsum, etc., pump-plaster-grout -fireproofing; shop
mechanic (not employed on job site); roller under 4 ton;
spreading and fine grading machine; steel cutting machine;
syphon pump-air-steam; tar joint machine; turbo jet burner
or similar equipment; vibrator (1 to 5); fine grading
machine; roof hoist (tugger hoist); television
cameras-water- sewer-gas-etc.

GROUP 4-B: Compressor to 125 feet; dust; dust collector;
heater all types; pump; pump station (water and sewer);
steam jenny; sweeper; chipper; mulcher.

GROUP 5: Motorized roller (walk behind)

GROUP 5-A: Master Mechanic

GROUP 5-B: Utility Man

GROUP 6: Warehouse Man

ENGIQ@137-006 03/06/2017
HEAVY & HIGHWAY

Rates Fringes



Power equipment operators:

GROUP 1......ciiiiiiiniinnnnn $ 58.54 28.15+a
GROUP 1-A....iiiiiiiinnnnnns $ 51.68 28.15+a
GROUP 1-B......iivivvnnnnnnn $ 54.42 28.15+a
GROUP 2-A. ... i $ 49.52 28.15+a
GROUP 2-B....iivvvernnnnnnnn $ 51.05 28.15+a
GROUP 3. ...ttt $ 48.67 28.15+a
GROUP 4-A. ... iiiieiiinnnnnn $ 44.29 28.15+a
GROUP 4-B.....cvvvvvinnnnnn $ 38.13 28.15+a
GROUP 5..... i $ 54.69 28.15+a
GROUP 5-A-1.....c0iviiinennns $ 54.69 28.15+a
GROUP 5-A-2. ... $ 66.22 28.15+a
GROUP 5-A-3...... i $ 63.97 28.15+a
GROUP 5-A-4. ... ... $ 60.03 28.15+a
GROUP 5-A-5......cvvviinnn $ 50.65 28.15+a

POWER EQUIPMENT OPERATORS CLASSIFICATIONS (HEAVY & HIGHWAY)

GROUP 1: Boom Truck; Cherry Picker; Clamshell; Crane,
(Crawler, Truck); Dragline; Rough Terrain Crane

GROUP 1-A: Auger; Auto Grader; Dynahoe and Dual purpose and
similar machines; Boat Captain; Boring Machine (all types);
Bull Dozer-all sizes; Central Mix Plant Operator;
Chipper-all types; Close circuit t.v.; Compactor with
Blade; Concrete Portable Hoist; C.M.I. or similar; Conway
or similar mucking machines; Gradall, Shovel Backhoe, etc.
Grader; Derrick, (Stone- Steel; Elevator & cage, materials
or passengers; Front end loaders over 1 1/2 yds.; Hoist
Single, Double, Triple Drum, Hoist Portable Mobile Unit;
Hoist Engineer-Concrete (Crane-Derrick-Mine Hoist); Hoist
Engineer-Material, Hydraulic Boom; Letourneau or Tournapull
(Scrapers over 20 yds. struck); Log Skidder; Movable
Concrete Barrier Transfer & Transport Vehicle; mucking
machines; overhead crane; paver (conccrete); pulsemeter;
push button (buzz box) elevator; road mix machines; Robot
Hammer (brock or similar), Ross carrier and similar
machines; shovels (tunnels); side boom; Slip Form Machine;
spreader (asphalt); scoopmobile-tractor-shovel over 1 1/2
yards; trenching machines; telephies- vermeer concrete saw
trencher and/or similar; tractor-type demolition equipment,
Whirly

GROUP 1-B: Road Paver, Asphalt

GROUP 2-A: Ballast Regulators; Compactor self-propelled; Cow
Tracks; Fusion Machine; Rail Anchor Machines; Roller 4 ton
and over; Scrapers - 20 yards struck; Switch Tampers;
Vibratory roller, etc.

GROUP 2-B: Mechanic (outside) all types

GROUP 3-A: Air tractor drill; asphalt plant; batch plant;
boiler (high pressure; concrete breaker; concrete pump
concrete spreader; curb cutter machine; farm tractor (all
types); finishing machine (concrete); fine grading machine;
fireman; forklift; forklift (electric); joy drill or
similar tractor drilling machine; loader - 1 1/2 yards and
under; locomotive (all sizes), maintenance engineer;
machine pulling sheeps foot roller; material hopper; mixer
concrete - 21-E and over; mulching grass spreader; portable
asphalt plant, portable batch plant, portable crusher;
powerhouse plant; quarry master; roller under 4 ton;
spreading and fine grading machine; steel cutting machine;
stone crusher; sweeper; turbojet burner or similar; well



drilling machine ; winch truck ""A"" frame. John Henry Drill
or similar.

GROUP 4-A: Service men (fuel or grease truck).

GROUP 4-B: O0iler; Compressor - compressor plant; paint
compressor-steel erection; conveyor belt machine; lighting
unit (portable & generator); oiler; pumps - pump
station-water-sewer- gypsum- plaster, etc.;
roller-motorized (walk-behind); welding machine (steel
erection excavation); well point system; bending machine;
dust collector; mixer - concrete under 21-E; heater all
types; steam jenny; syphon pump-air-steam; tar joint
machine; vibrator (1 to 5); Compressor Truck Mounted (2-6)

GROUP 5: Oiler
GROUP 5-A-1: Master Mechanic

GROUP 5-A-2: Engineer - all tower cranes, all climbing
cranes and all cranes of 100 ton capacity or greater (3900
Manitowac or similar) irrespective of manufacturer and
regardless of how the same is rigged (except for pile rigs).
GROUP 5-A-3: Engineer-- Pile Driver
GROUP 5-A-4: Hoist Engineer- Steel -Sub Structure

GROUP 5-A-5: Jersey-spreader, pavement breaker (air ram);
Post Hole Digger

NOTES:
Loader Operator (over 5 cu yds) .50
Shoval Operators (over 4 cu yd) 1.00

Hazmat premium over regular rate 20%
CRANES:

100 ft- 149 ft: receive $2.00 more than Group 1 rate
149 ft and over receive $3.00 more than Group 1 rate

FOOTNOTE:
a. PAID HOLIDAYS: New Year's Day; Lincoln's Birthday; Good
Friday; Memorial Day; Independence Day; Labor Day; Veterans
Day; Columbus Day; November Election Day; Thanksgiving Day;
and Christmas Day

IRONOO40-001 ©07/01/2019

WESTCHESTER COUNTY

Rates Fringes
IRONWORKER, STRUCTURAL........... $ 51.45 78.42
IRON©O46-003 07/01/2019
Rates Fringes
TRONWORKER
METALLIC LATHERS AND
REINFORCING IRONWORKERS..... $ 44.65 46.67

IRON@O197-001 ©7/01/2019



Rates Fringes

IRONWORKER
STONE DERRICKMAN............ $ 50.91 54.11

Rates Fringes
TIRONWORKER, ORNAMENTAL........... $ 45.15 55.62
LAB00060-002 03/31/2019
HEAVY /HIGHWAY
Rates Fringes
Laborers:
GROUP 1......0iiiiiiinnnnnn $ 42.17 22.23+a
GROUP 2......ciiiiiiiinnn $ 40.82 22.23+a
GROUP 3.... .. $ 40.42 22.23+a
GROUP 4.....ciiiiiiiinnnnnn. $ 40.07 22.23+a
GROUP 5.....ciiiiiiiinnnnnn. $ 39.72 22.23+a
GROUP 6..cvvviiinnnnnnnnnnnn $ 33.37 22.23+a
GROUP 7. iiiiiiiiiiinennns $ 41.72 22.23+a
SHAFT AND TUNNEL IN FREE
AIR
GROUP 1......00iiiiiiennn. $ 48.15 29.25+a
GROUP 2.......civviviinnn.. $ 50.30 29.25+a
GROUP 4........ciiviiininnn. $ 56.70 29.25+a

LABORERS CLASSIFICATIONS (HEAVY/HIGHWAY):

GROUP 1: Blasters.
GROUP 2: Burner, Jumbo Driller, Joy Driller, Wagon Driller,
Air Track Driller, Hydraulic Driller, Concrete Form
Aligner, Concrete Form and Curb Form Highway (Steel),
Asphalt Screedman, Asphalt Raker.
GROUP 3: Asphalt Curb Machine Operator, Jeeper Operator,
Pavement Breaker Operator, Power Saw Operator, Jack Hammer
Driller. All types of pheumatic tools gasoline driller,
concrete saw, gunniting, railroad spike puller and
sandblasting, pipe layer, deck winches on scows, power
buggy operator, power wheelbarrow operator.
GROUP 4: General concrete laborers-anything pertaining to
concrete, aggregate or concrete material handling,
puddlers, asphalt worker, rock scalers, vibrator operator,
bit grinder, concrete grinder, air tampers and all tampers
not covered by any other classification, form pin puller,
pumps and their operation, service of air power, epoxy and
waterproofing worker, fine grade person between forms,
barco rammer, guard and guide rail and link fence, steel
kings.
GROUP 5: Common laborers, signal person and pit person ,
truck spotters, powder person, landscape and nursery
person, dump person.

GROUP 6: Flagperson

GROUP 7: Asbestos and Toxic Waste laborer

SHAFT AND TUNNEL IN FREE AIR CLASSIFICATIONS

GROUP 1: Outside laborers
GROUP 2: Blaster, Concrete and form setters, drill runners,
air tuggers, chippers, pneumatic tools, and source of
airpower, pumps and their operations, vibrator operators,
Puddlers, Chuck tenders, nippers, concrete laborers tunnel
sewer and water pipeliners, boring, Laborers, Powder



carriers, signalmen, and Brakemen
GROUP 4: Miners

FOOTNOTE: a. PAID HOLIDAYS: New Year's Day, Lincoln's
Birthday, Washington's Birthday, Good Friday, Memorial Day,
Independence Day, Labor Day, Columbus Day, November
Election Day, Veterans' Day, Thanksgiving Day and Christmas
Day.

LAB0©235-001 05/01/2016

BUILDING
Rates Fringes
LABORER. .t viiiiiiiiiiiieinnnns $ 33.30 26.25
LAB0©235-002 05/01/2016
RESIDENTIAL
Rates Fringes
LABORER. .ttt viiiiiiiiiiiieinnnns $ 26.80 19.55
PAIN@GOO9-003 05/01/2019
Rates Fringes
PAINTER
GLAZIERS. .. itiiiiiiinnnnnnn $ 46.05 43.37
Painters, Paperhanger,
Drywall Finishers & Lead
Abatement Worker............ $ 45.70 27.67
Spray, Scaffold,
Sandblasting................ $ 48.70 27.67
PAINO806-001 10/01/2018
Rates Fringes
Painters:
Structural Steel and Bridge.$ 49.50 41.88
PLUM@0©21-003 05/01/2018
Rates Fringes
Plumber and Steamfitter
Zone 1.....iiiiiiienennennns $ 55.66 34.11
ROOF0008-003 07/01/2019
Rates Fringes
ROOFER. ¢t it i iiiiiiiiiiiiinneennn $ 43.50 33.87
SFNY0669-002 04/01/2019
Rates Fringes
SPRINKLER FITTER.......cccviivnn $ 45.42 25.54

SHEE©@38-001 07/01/2019



Rates Fringes

TEAMO456-001 07/01/2018

HEAVY & HIGHWAY CONSTRUCION

Rates Fringes
Truck drivers:
GROUP 1......0ciiiiiinnnnnn $ 43.47 29.17+a
GROUP 2. ..iiiiiiinnennnnnnn $ 40.72 29.17+a
GROUP 3. ...iiiiinenennennns $ 41.17 29.17+a
GROUP 4. ....iiiiiiinnennns $ 41.34 29.17+a
GROUP 5. ... .iiiiiinennennns $ 40.72 29.17+a
GROUP 6..ivverennnennnnnns $ 41.47 29.17+a
GROUP 7. . i iiiiiieiinnennns $ 42.22 29.17+a
GROUP 8.....ciiiieiineennnn $ 42.59 29.17+a
GROUP 9.....iiiiiiiinnnnnn $ 42.09 29.17+a
GROUP 10.......c0tiitieinennnn $ 42.72 29.17+a
GROUP 11......citiivunnennnn $ 42.47 29.17+a

Hazardous/Toxic Waste - An additional 20% of the basic hourly
wage rate set forth in this wage determination.

CLASSIFICATION DESCRIPTIONS

GROUP 1: Lowboy (carrying equipment)

GROUP 2: Straight jobs: 6-Wheeler, 10-Wheeler, A-Frame
Trucks (inside cab), Winch Truck (inside cab), Dynamite
Truck, Seeding Truck, Mulching Truck, Agitator Truck, Water
Truck, Cement Trucks (all types), Suburbans, Station
Wagons, Cars, Pickups.

GROUP 3: Fuel and tire trucks.

GROUP 4: Tractor trailers (all types)

GROUP 5: 14 Wheeler

GROUP 6: Athey wagon, Belly dumps, Articulated Dumps,
Trailer wagons.

GROUP 7: Darts.

GROUP 8: RXS

GROUP 9: Off Road Equipment (Under 4@ Tons): Euclid
GROUP 10: Off Road Equipment (Over 40 Tons) Euclid, DJIB
GROUP 11: Off Road Equipment (Under 40 Tons) DJIB

a. PAID HOLIDAYS: New Year's Day, Lincoln's Birthday,
President's Day, Decoration Day, Independence Day, Labor
Day, November Election Day, Thanksgiving Day, Day after
Thanksgiving and Christmas Day, provided employee works two
or more days in the calendar week in which the holiday
falls.

PAID VACATION: 4 weeks paid vacation after 20 years of
service and 30 days of employment in current contract year;
3 weeks after 10 years of seniority service; 3 weeks after
10 years and 60 days of employment in contract year, 3
weeks and 1 day after 16 years of seniority service, 3
weeks and 2 days after 17 years of seniority service; 3
weeks and 3 days after 18 years of seniority service; 3
weeks and 4 days after 19 years of seniority service; The
third week and every additional day shall be granted to
employee in the calendar year in which he completes his
tenth or other years of seniority service; 2 weeks after
130 days of employment in the calendar year; 2 weeks after



5 years and 90 days seniority service in calander year; 1
week and 1 additional day for each additional 18 days of
employment not exceeding 10 days in any one calander year
after 90 days of employment. Casual employees 1 day for
every 18 days of employment. An employee who does not
qualify for vacation shall be paid pro rata on a daily
basis. Holiday shall be counted as days worked for vacation
benefits.

LEGAL SERVICES FUND: Employer shall contribute $.20 to the
fund on the same basis for all hours paid to employees in
the form of holiday pay or vacation pay. In addition to
the benefits paid for Health-Welfare and Pension for up to
40 hours worked an additional $.25 is paid for each hour
worked. The employer shall grant 3 calendar days off
without loss of pay to an employee who has death in his/her
immediate family, inclusive of the day of the funeral.

WELDERS - Receive rate prescribed for craft performing
operation to which welding is incidental.

Note: Executive Order (EO) 13706, Establishing Paid Sick Leave
for Federal Contractors applies to all contracts subject to the
Davis-Bacon Act for which the contract is awarded (and any
solicitation was issued) on or after January 1, 2017. If this
contract is covered by the EO, the contractor must provide
employees with 1 hour of paid sick leave for every 30 hours
they work, up to 56 hours of paid sick leave each year.
Employees must be permitted to use paid sick leave for their
own illness, injury or other health-related needs, including
preventive care; to assist a family member (or person who is
like family to the employee) who is ill, injured, or has other
health-related needs, including preventive care; or for reasons
resulting from, or to assist a family member (or person who is
like family to the employee) who is a victim of, domestic
violence, sexual assault, or stalking. Additional information
on contractor requirements and worker protections under the EO
is available at www.dol.gov/whd/govcontracts.

Unlisted classifications needed for work not included within
the scope of the classifications listed may be added after
award only as provided in the labor standards contract clauses
(29CFR 5.5 (a) (1) (ii)).

The body of each wage determination lists the classification
and wage rates that have been found to be prevailing for the
cited type(s) of construction in the area covered by the wage
determination. The classifications are listed in alphabetical
order of ""identifiers"" that indicate whether the particular
rate is a union rate (current union negotiated rate for local),
a survey rate (weighted average rate) or a union average rate
(weighted union average rate).

Union Rate Identifiers

A four letter classification abbreviation identifier enclosed
in dotted lines beginning with characters other than ""SU"" or



""UAVG"" denotes that the union classification and rate were
prevailing for that classification in the survey. Example:
PLUM@198-005 07/01/2014. PLUM is an abbreviation identifier of
the union which prevailed in the survey for this
classification, which in this example would be Plumbers. 0198
indicates the local union number or district council number
where applicable, i.e., Plumbers Local 0198. The next number,
005 in the example, is an internal number used in processing
the wage determination. 07/01/2014 is the effective date of the
most current negotiated rate, which in this example is July 1,
2014.

Union prevailing wage rates are updated to reflect all rate
changes in the collective bargaining agreement (CBA) governing
this classification and rate.

Survey Rate Identifiers

Classifications listed under the ""SU"" identifier indicate that
no one rate prevailed for this classification in the survey and
the published rate is derived by computing a weighted average
rate based on all the rates reported in the survey for that
classification. As this weighted average rate includes all
rates reported in the survey, it may include both union and
non-union rates. Example: SULA2012-007 5/13/2014. SU indicates
the rates are survey rates based on a weighted average
calculation of rates and are not majority rates. LA indicates
the State of Louisiana. 2012 is the year of survey on which
these classifications and rates are based. The next number, 007
in the example, is an internal number used in producing the
wage determination. 5/13/2014 indicates the survey completion
date for the classifications and rates under that identifier.

Survey wage rates are not updated and remain in effect until a
new survey is conducted.

Union Average Rate Identifiers

Classification(s) listed under the UAVG identifier indicate
that no single majority rate prevailed for those
classifications; however, 100% of the data reported for the
classifications was union data. EXAMPLE: UAVG-OH-0010
08/29/2014. UAVG indicates that the rate is a weighted union
average rate. OH indicates the state. The next number, 0010 in
the example, is an internal number used in producing the wage
determination. ©8/29/2014 indicates the survey completion date
for the classifications and rates under that identifier.

A UAVG rate will be updated once a year, usually in January of
each year, to reflect a weighted average of the current
negotiated/CBA rate of the union locals from which the rate is
based.

WAGE DETERMINATION APPEALS PROCESS

1.) Has there been an initial decision in the matter? This can
be:

an existing published wage determination
* a survey underlying a wage determination
* a Wage and Hour Division letter setting forth a position on



a wage determination matter
* a conformance (additional classification and rate) ruling

On survey related matters, initial contact, including requests
for summaries of surveys, should be with the Wage and Hour
Regional Office for the area in which the survey was conducted
because those Regional Offices have responsibility for the
Davis-Bacon survey program. If the response from this initial
contact is not satisfactory, then the process described in 2.)
and 3.) should be followed.

With regard to any other matter not yet ripe for the formal
process described here, initial contact should be with the
Branch of Construction Wage Determinations. Write to:

Branch of Construction Wage Determinations
Wage and Hour Division

U.S. Department of Labor

200 Constitution Avenue, N.W.

Washington, DC 20210

2.) If the answer to the question in 1.) is yes, then an
interested party (those affected by the action) can request
review and reconsideration from the Wage and Hour Administrator
(See 29 CFR Part 1.8 and 29 CFR Part 7). Write to:

Wage and Hour Administrator
U.S. Department of Labor

200 Constitution Avenue, N.W.
Washington, DC 20210

The request should be accompanied by a full statement of the
interested party's position and by any information (wage
payment data, project description, area practice material,
etc.) that the requestor considers relevant to the issue.

3.) If the decision of the Administrator is not favorable, an
interested party may appeal directly to the Administrative
Review Board (formerly the Wage Appeals Board). Write to:

Administrative Review Board
U.S. Department of Labor

200 Constitution Avenue, N.W.
Washington, DC 20210

4.) All decisions by the Administrative Review Board are final.

END OF GENERAL DECISION"
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Andrew M. Cuomo, Governor Roberta Reardon, Commissioner

Town of Yorktown Schedule Year 2019 through 2020

Erica Gambino, Engineer Date Requested 03/02/2020

555 Pleasantville Road PRC# 2020002781

Briarcliff Manor NY 10510

Location Yorktown Heights

Project ID# 8761.66 & .71

Project Type Replacement of Hill Blvd. Bridge over Barger Brook Tributary and Veterans Rd. Culvert over Hallocks Mill
Brook.

PREVAILING WAGE SCHEDULE FOR ARTICLE 8 PUBLIC WORK PROJECT

Attached is the current schedule(s) of the prevailing wage rates and prevailing hourly
supplements for the project referenced above. A unique Prevailing Wage Case Number
(PRC#) has been assigned to the schedule(s) for your project.

The schedule is effective from July 2019 through June 2020. All updates, corrections, posted
on the 1st business day of each month, and future copies of the annual determination are
available on the Department's website www.labor.ny.gov. Updated PDF copies of your
schedule can be accessed by entering your assigned PRC# at the proper location on the
website.

It is the responsibility of the contracting agency or its agent to annex and make part, the
attached schedule, to the specifications for this project, when it is advertised for bids and /or
to forward said schedules to the successful bidder(s), immediately upon receipt, in order to
insure the proper payment of wages.

Please refer to the "General Provisions of Laws Covering Workers on Public Work
Contracts" provided with this schedule, for the specific details relating to other
responsibilities of the Department of Jurisdiction.

Upon completion or cancellation of this project, enter the required information and mail OR
fax this form to the office shown at the bottom of this notice, OR fill out the electronic
version via the NYSDOL website.

NOTICE OF COMPLETION / CANCELLATION OF PROJECT

Date Completed: Date Cancelled:

Name & Title of Representative:

Phone: (518) 457-5589 Fax: (518) 485-1870
W. Averell Harriman State Office Campus, Bldg. 12, Room 130, Albany, NY 12240

www.labor.ny.gov. PW 200 Ask.PWAsk@labor.ny.gov






General Provisions of Laws Covering Workers on Article 8 Public Work Contracts
Introduction

The Labor Law requires public work contractors and subcontractors to pay laborers, workers, or mechanics employed in
the performance of a public work contract not less than the prevailing rate of wage and supplements (fringe benefits) in the
locality where the work is performed.

Responsibilities of the Department of Jurisdiction

A Department of Jurisdiction (Contracting Agency) includes a state department, agency, board or commission: a county,
city, town or village; a school district, board of education or board of cooperative educational services; a sewer, water, fire,
improvement and other district corporation; a public benefit corporation; and a public authority awarding a public work
contract.

The Department of Jurisdiction (Contracting Agency) awarding a public work contract MUST obtain a Prevailing Rate
Schedule listing the hourly rates of wages and supplements due the workers to be employed on a public work project.

This schedule may be obtained by completing and forwarding a "Request for wage and Supplement Information" form (PW
39) to the Bureau of Public Work. The Prevailing Rate Schedule MUST be included in the specifications for the contract to
be awarded and is deemed part of the public work contract.

Upon the awarding of the contract, the law requires that the Department of Jurisdiction (Contracting Agency) furnish the
following information to the Bureau: the name and address of the contractor, the date the contract was let and the
approximate dollar value of the contract. To facilitate compliance with this provision of the Labor Law, a copy of the
Department's "Notice of Contract Award" form (PW 16) is provided with the original Prevailing Rate Schedule.

The Department of Jurisdiction (Contracting Agency) is required to notify the Bureau of the completion or cancellation of
any public work project. The Department's PW 200 form is provided for that purpose.

Both the PW 16 and PW 200 forms are available for completion online.
Hours

No laborer, worker, or mechanic in the employ of a contractor or subcontractor engaged in the performance of any public
work project shall be permitted to work more than eight hours in any day or more than five days in any week, except in
cases of extraordinary emergency. The contractor and the Department of Jurisdiction (Contracting Agency) may apply to
the Bureau of Public Work for a dispensation permitting workers to work additional hours or days per week on a particular
public work project.

There are very few exceptions to this rule. Complete information regarding these exceptions is available on the "Request
for a dispensation to work overtime" form (PW30) and "4 Day / 10 Hour Work Schedule" form (PW 30.1).

Wages and Supplements

The wages and supplements to be paid and/or provided to laborers, workers, and mechanics employed on a public work
project shall be not less than those listed in the current Prevailing Rate Schedule for the locality where the work is
performed. If a prime contractor on a public work project has not been provided with a Prevailing Rate Schedule, the
contractor must notify the Department of Jurisdiction (Contracting Agency) who in turn must request an original Prevailing
Rate Schedule form the Bureau of Public Work. Requests may be submitted by: mail to NYSDOL, Bureau of Public Work,
State Office Bldg. Campus, Bldg. 12, Rm. 130, Albany, NY 12240; Fax to Bureau of Public Work (518) 485-1870; or
electronically at the NYSDOL website www.labor.ny.gov.

Upon receiving the original schedule, the Department of Jurisdiction (Contracting Agency) is REQUIRED to provide
complete copies to all prime contractors who in turn MUST, by law, provide copies of all applicable county schedules to
each subcontractor and obtain from each subcontractor, an affidavit certifying such schedules were received. If the original
schedule expired, the contractor may obtain a copy of the new annual determination from the NYSDOL website
www.labor.ny.gov.

The Commissioner of Labor makes an annual determination of the prevailing rates. This determination is in effect from
July 1st through June 30th of the following year. The annual determination is available on the NYSDOL website
www.labor.ny.gov.

Payrolls and Payroll Records

Every contractor and subcontractor MUST keep original payrolls or transcripts subscribed and affirmed as true under
penalty of perjury. As per Article 6 of the Labor law, contractors and subcontractors are required to establish, maintain,
and preserve for not less than six (6) years, contemperaneous, true, and accurate payroll records. At a minimum, payrolls
must show the following information for each person employed on a public work project: Name, Address, Last 4 Digits of
Social Security Number, Classification(s) in which the worker was employed, Hourly wage rate(s) paid, Supplements paid



or provided, and Daily and weekly number of hours worked in each classification.

The filing of payrolls to the Department of Jurisdiction is a condition of payment.Every contractor and subcontractor shall
submit to the Department of Jurisdiction (Contracting Agency), within thirty (30) days after issuance of its first payroll and
every thirty (30) days thereafter, a transcript of the original payrolls, subscribed and affirmed as true under penalty of
perjury. The Department of Jurisdiction (Contracting Agency) shall collect, review for facial validity, and maintain such
payrolls.

In addition, the Commissioner of Labor may require contractors to furnish, with ten (10) days of a request, payroll records
sworn to as their validity and accuracy for public work and private work. Payroll records include, by are not limited to time
cards, work description sheets, proof that supplements were provided, cancelled payroll checks and payrolls. Failure to
provide the requested information within the allotted ten (10) days will result in the withholding of up to 25% of the
contract, not to exceed $100,000.00. If the contractor or subcontractor does not maintain a place of business in New York
State and the amount of the contract exceeds $25,000.00, payroll records and certifications must be kept on the project
worksite.

The prime contractor is responsible for any underpayments of prevailing wages or supplements by any subcontractor.

All contractors or their subcontractors shall provide to their subcontractors a copy of the Prevailing Rate Schedule
specified in the public work contract as well as any subsequently issued schedules. A failure to provide these schedules
by a contractor or subcontractor is a violation of Article 8, Section 220-a of the Labor Law.

All subcontractors engaged by a public work project contractor or its subcontractor, upon receipt of the original schedule
and any subsequently issued schedules, shall provide to such contractor a verified statement attesting that the
subcontractor has received the Prevailing Rate Schedule and will pay or provide the applicable rates of wages and
supplements specified therein. (See NYS Labor Laws, Article 8 . Section 220-a).

Determination of Prevailing Wage and Supplement Rate Updates Applicable to All Counties

The wages and supplements contained in the annual determination become effective July 1st whether or not the new
determination has been received by a given contractor. Care should be taken to review the rates for obvious errors. Any
corrections should be brought to the Department's attention immediately. It is the responsibility of the public work
contractor to use the proper rates. If there is a question on the proper classification to be used, please call the district
office located nearest the project. Any errors in the annual determination will be corrected and posted to the NYSDOL
website on the first business day of each month. Contractors are responsible for paying these updated rates as well,
retroactive to July 1st.

When you review the schedule for a particular occupation, your attention should be directed to the dates above the
column of rates. These are the dates for which a given set of rates is effective. To the extent possible, the Department
posts rates in its possession that cover periods of time beyond the July 1st to June 30th time frame covered by a
particular annual determination. Rates that extend beyond that instant time period are informational ONLY and may be
updated in future annual determinations that actually cover the then appropriate July 1st to June 30th time period.

Withholding of Payments

When a complaint is filed with the Commissioner of Labor alleging the failure of a contractor or subcontractor to pay or
provide the prevailing wages or supplements, or when the Commissioner of Labor believes that unpaid wages or
supplements may be due, payments on the public work contract shall be withheld from the prime contractor in a sufficient
amount to satisfy the alleged unpaid wages and supplements, including interest and civil penalty, pending a final
determination.

When the Bureau of Public Work finds that a contractor or subcontractor on a public work project failed to pay or provide
the requisite prevailing wages or supplements, the Bureau is authorized by Sections 220-b and 235.2 of the Labor Law to
so notify the financial officer of the Department of Jurisdiction (Contracting Agency) that awarded the public work contract.
Such officer MUST then withhold or cause to be withheld from any payment due the prime contractor on account of such
contract the amount indicated by the Bureau as sufficient to satisfy the unpaid wages and supplements, including interest
and any civil penalty that may be assessed by the Commissioner of Labor. The withholding continues until there is a final
determination of the underpayment by the Commissioner of Labor or by the court in the event a legal proceeding is
instituted for review of the determination of the Commissioner of Labor.

The Department of Jurisdiction (Contracting Agency) shall comply with this order of the Commissioner of Labor or of the
court with respect to the release of the funds so withheld.

Summary of Notice Posting Requirements

The current Prevailing Rate Schedule must be posted in a prominent and accessible place on the site of the public work
project. The prevailing wage schedule must be encased in, or constructed of, materials capable of withstanding adverse
weather conditions and be titled "PREVAILING RATE OF WAGES" in letters no smaller than two (2) inches by two (2)
inches.



The "Public Work Project" notice must be posted at the beginning of the performance of every public work contract, on
each job site.

Every employer providing workers. compensation insurance and disability benefits must post notices of such coverage in
the format prescribed by the Workers. Compensation Board in a conspicuous place on the jobsite.

Every employer subject to the NYS Human Rights Law must conspicuously post at its offices, places of employment, or
employment training centers, notices furnished by the State Division of Human Rights.

Employers liable for contributions under the Unemployment Insurance Law must conspicuously post on the jobsite notices
furnished by the NYS Department of Labor.

Apprentices

Employees cannot be paid apprentice rates unless they are individually registered in a program registered with the NYS
Commissioner of Labor. The allowable ratio of apprentices to journeyworkers in any craft classification can be no greater
than the statewide building trade ratios promulgated by the Department of Labor and included with the Prevailing Rate
Schedule. An employee listed on a payroll as an apprentice who is not registered as above or is performing work outside
the classification of work for which the apprentice is indentured, must be paid the prevailing journeyworker's wage rate for
the classification of work the employee is actually performing.

NYSDOL Labor Law, Article 8, Section 220-3, require that only apprentices individually registered with the NYS
Department of Labor may be paid apprenticeship rates on a public work project. No other Federal or State Agency of
office registers apprentices in New York State.

Persons wishing to verify the apprentice registration of any person must do so in writing by mail, to the NYSDOL Office of
Employability Development / Apprenticeship Training, State Office Bldg. Campus, Bldg. 12, Albany, NY 12240 or by Fax
to NYSDOL Apprenticeship Training (518) 457-7154. All requests for verification must include the name and social
security number of the person for whom the information is requested.

The only conclusive proof of individual apprentice registration is written verification from the NYSDOL Apprenticeship
Training Albany Central office. Neither Federal nor State Apprenticeship Training offices outside of Albany can provide
conclusive registration information.

It should be noted that the existence of a registered apprenticeship program is not conclusive proof that any person is
registered in that program. Furthermore, the existence or possession of wallet cards, identification cards, or copies of
state forms is not conclusive proof of the registration of any person as an apprentice.
Interest and Penalties
In the event that an underpayment of wages and/or supplements is found:

- Interest shall be assessed at the rate then in effect as prescribed by the Superintendent of Banks pursuant to

section 14-a of the Banking Law, per annum from the date of underpayment to the date restitution is made.

- A Civil Penalty may also be assessed, not to exceed 25% of the total of wages, supplements, and interest due.

Debarment

Any contractor or subcontractor and/or its successor shall be ineligible to submit a bid on or be awarded any public work
contract or subcontract with any state, municipal corporation or public body for a period of five (5) years when:

- Two (2) willful determinations have been rendered against that contractor or subcontractor and/or its successor
within any consecutive six (6) year period.

- There is any willful determination that involves the falsification of payroll records or the kickback of wages or
supplements.

Criminal Sanctions

Willful violations of the Prevailing Wage Law (Article 8 of the Labor Law) may be a felony punishable by fine or
imprisonment of up to 15 years, or both.

Discrimination

No employee or applicant for employment may be discriminated against on account of age, race, creed, color, national
origin, sex, disability or marital status.

No contractor, subcontractor nor any person acting on its behalf, shall by reason of race, creed, color, disability, sex or
national origin discriminate against any citizen of the State of New York who is qualified and available to perform the work
to which the employment relates (NYS Labor Law, Article 8, Section 220-e(a)).



No contractor, subcontractor, nor any person acting on its behalf, shall in any manner, discriminate against or intimidate
any employee on account of race, creed, color, disability, sex, or national origin (NYS Labor Law, Article 8, Section 220-
e(b) ).

The Human Rights Law also prohibits discrimination in employment because of age, marital status, or religion.

There may be deducted from the amount payable to the contractor under the contract a penalty of $50.00 for each
calendar day during which such person was discriminated against or intimidated in violation of the provision of the contract
(NYS Labor Law, Article 8, Section 220-e(c) ).

The contract may be cancelled or terminated by the State or municipality. All monies due or to become due thereunder
may be forfeited for a second or any subsequent violation of the terms or conditions of the anti-discrimination sections of
the contract (NYS Labor Law, Article 8, Section 220-e(d) ).

Every employer subject to the New York State Human Rights Law must conspicuously post at its offices, places of
employment, or employment training centers notices furnished by the State Division of Human Rights.

Workers' Compensation

In accordance with Section 142 of the State Finance Law, the contractor shall maintain coverage during the life of the
contract for the benefit of such employees as required by the provisions of the New York State Workers' Compensation
Law.

A contractor who is awarded a public work contract must provide proof of workers' compensation coverage prior to being
allowed to begin work.

The insurance policy must be issued by a company authorized to provide workers' compensation coverage in New York
State. Proof of coverage must be on form C-105.2 (Certificate of Workers' Compensation Insurance) and must name this
agency as a certificate holder.

If New York State coverage is added to an existing out-of-state policy, it can only be added to a policy from a company
authorized to write workers' compensation coverage in this state. The coverage must be listed under item 3A of the
information page.

The contractor must maintain proof that subcontractors doing work covered under this contract secured and maintained a
workers' compensation policy for all employees working in New York State.

Every employer providing worker's compensation insurance and disability benefits must post notices of such coverage in
the format prescribed by the Workers' Compensation Board in a conspicuous place on the jobsite.

Unemployment Insurance

Employers liable for contributions under the Unemployment Insurance Law must conspicuously post on the jobsite notices
furnished by the New York State Department of Labor.



Andrew M. Cuomo, Governor Roberta Reardon, Commissioner

Town of Yorktown Schedule Year 2019 through 2020

Erica Gambino, Engineer Date Requested 03/02/2020

555 Pleasantville Road PRC# 2020002781

Briarcliff Manor NY 10510

Location Yorktown Heights

Project ID# 8761.66 & .71

Project Type Replacement of Hill Blvd. Bridge over Barger Brook Tributary and Veterans Rd. Culvert over Hallocks Mill
Brook.

Notice of Contract Award

New York State Labor Law, Article 8, Section 220.3a requires that certain information
regarding the awarding of publlc work contracts, be furnished to the Commissioner of Labor.
One "Notice of Contract Award" (PW 16, which may be photocopied), MUST be completed
for EACH prime contractor on the above referenced project.

Upon notifying the successful bidder(s) of this contract, enter the required information and
mail OR fax this form to the office shown at the bottom of this notice, OR fill out the
electronic version via the NYSDOL website.

Contractor Information
All information must be supplied

Federal Employer Identification Number:

Name:
Address:
City: State: Zip:
Amount of Contract: $ Contract Type:

[ 1 (01)General Construction
Approximate Starting Date: [ [ [ 1 (02)Heating/Ventilation

[ 1 (03)Electrical
Approximate Completion Date: / / [] (04)Plumbing

[ 1 (05)Other :

Phone: (518) 457-5589 Fax: (518) 485-1870
W. Averell Harriman State Office Campus, Bldg. 12, Room 130, Albany, NY 12240

www.labor.ny.gov. PW 16 Ask.PWAsk@labor.ny.gov






Social Security Numbers on Certified Payrolls:

The Department of Labor is cognizant of the concerns of the potential for misuse or inadvertent
disclosure of social security numbers. |dentity theft is a growing problem and we are
sympathetic to contractors' concern regarding inclusion of this information on payrolls if another
identifier will suffice.

For these reasons, the substitution of the use of the last four digits of the social security number
on certified payrolls submitted to contracting agencies on public work projects is now acceptable
to the Department of Labor. This change does not affect the Department's ability to request and
receive the entire social security number from employers during its public work/ prevailing wage
investigations.

Construction Industry Fair Play Act: Required Posting for Labor Law Article 25-B § 861-d

Construction industry employers must post the "Construction Industry Fair Play Act" notice in a
prominent and accessible place on the job site. Failure to post the notice can result in penalties
of up to $1,500 for a first offense and up to $5,000 for a second offense. The posting is included
as part of this wage schedule. Additional copies may be obtained from the NYS DOL website,
www.labor.ny.gov. https://labor.ny.gov/formsdocs/ui/IA999.pdf

If you have any questions concerning the Fair Play Act, please call the State Labor Department
toll-free at 1-866-435-1499 or email us at: dol.misclassified@labor.ny.gov .

Worker Notification: (Labor Law §220, paragraph a of subdivision 3-a)

This provision is an addition to the existing wage rate law, Labor Law §220, paragraph a of
subdivision 3-a. It requires contractors and subcontractors to provide written notice to all
laborers, workers or mechanics of the prevailing wage rate for their particular job classification
on each pay stub*. It also requires contractors and subcontractors to post a notice at the
beginning of the performance of every public work contract on each job site that includes the
telephone number and address for the Department of Labor and a statement informing laborers,
workers or mechanics of their right to contact the Department of Labor if he/she is not receiving
the proper prevailing rate of wages and/or supplements for his/her job classification. The
required notification will be provided with each wage schedule, may be downloaded from our
website www.labor.ny.gov or be made available upon request by contacting the Bureau of
Public Work at 518-457-5589. *In the event the required information will not fit on the pay stub,
an accompanying sheet or attachment of the information will suffice.

(05.19)



To all State Departments, Agency Heads and Public Benefit Corporations
IMPORTANT NOTICE REGARDING PUBLIC WORK ENFORCEMENT FUND

Budget Policy & Reporting Manual

B-610

Public Work Enforcement Fund

effective date December 7, 2005

1. Purpose and Scope:

This Item describes the Public Work Enforcement Fund (the Fund, PWEF) and its
relevance to State agencies and public benefit corporations engaged in construction or
reconstruction contracts, maintenance and repair, and announces the recently-enacted
increase to the percentage of the dollar value of such contracts that must be deposited into
the Fund. This item also describes the roles of the following entities with respect to the
Fund:

- New York State Department of Labor (DOL),
- The Office of the State of Comptroller (OSC), and
- State agencies and public benefit corporations.

2. Background and Statutory References:

DOL uses the Fund to enforce the State's Labor Law as it relates to contracts for
construction or reconstruction, maintenance and repair, as defined in subdivision two of
Section 220 of the Labor Law. State agencies and public benefit corporations participating
in such contracts are required to make payments to the Fund.

Chapter 511 of the Laws of 1995 (as amended by Chapter 513 of the Laws of 1997,
Chapter 655 of the Laws of 1999, Chapter 376 of the Laws of 2003 and Chapter 407 of the
Laws of 2005) established the Fund.

3. Procedures and Agency Responsibilities:

The Fund is supported by transfers and deposits based on the value of contracts for
construction and reconstruction, maintenance and repair, as defined in subdivision two of
Section 220 of the Labor Law, into which all State agencies and public benefit corporations
enter.

Chapter 407 of the Laws of 2005 increased the amount required to be provided to this fund
to .10 of one-percent of the total cost of each such contract, to be calculated at the time
agencies or public benefit corporations enter into a new contract or if a contract is amended.
The provisions of this bill became effective August 2, 2005.



To all State Departments, Agency Heads and Public Benefit Corporations
IMPORTANT NOTICE REGARDING PUBLIC WORK ENFORCEMENT FUND

OSC will report to DOL on all construction-related ("D") contracts approved during the
month, including contract amendments, and then DOL will bill agencies the appropriate
assessment monthly. An agency may then make a determination if any of the billed
contracts are exempt and so note on the bill submitted back to DOL. For any instance
where an agency is unsure if a contract is or is not exempt, they can call the Bureau of
Public Work at the number noted below for a determination. Payment by check or journal
voucher is due to DOL within thirty days from the date of the billing. DOL will verify the
amounts and forward them to OSC for processing.

For those contracts which are not approved or administered by the Comptroller, monthly
reports and payments for deposit into the Public Work Enforcement Fund must be provided
to the Administrative Finance Bureau at the DOL within 30 days of the end of each month
or on a payment schedule mutually agreed upon with DOL.

Reports should contain the following information:

- Name and billing address of State agency or public
benefit corporation;

- State agency or public benefit corporation contact and
phone number;

- Name and address of contractor receiving the award;

- Contract number and effective dates;

- Contract amount and PWEF assessment charge (if
contract amount has been amended, reflect increase or
decrease to original contract and the adjustment in the
PWEEF charge); and

- Brief description of the work to be performed under each
contract.

Checks and Journal Vouchers, payable to the "New York State Department of Labor"
should be sent to:

Department of Labor
Administrative Finance Bureau-PWEF Unit
Building 12, Room 464
State Office Campus
Albany, NY 12240

Any questions regarding billing should be directed to NYSDOL's Administrative Finance
Bureau-PWEF Unit at (518) 457-3624 and any questions regarding Public Work Contracts
should be directed to the Bureau of Public Work at (518) 457-5589.






Department
of Labor

NEW YORK
STATE OF
OPPORTUNITY.

Required Notice under Article 25-B of the Labor Law

Attention All Employees, Contractors and Subcontractors:
You are Covered by the Construction Industry Fair Play Act

The law says that you are an employee unless:

You are free from direction and control in performing your job, and
You perform work that is not part of the usual work done by the business that hired you, and
You have an independently established business.

Your employer cannot consider you to be an independent contractor unless all three of these facts
apply to your work.

It is against the law for an employer to misclassify employees as independent
contractors or pay employees off the books.

Employee Rights: If you are an employee, you are entitled to state and federal worker protections.
These include:

Unemployment Insurance benefits, if you are unemployed through no fault of your own, able to
work, and otherwise qualified,

Workers’ compensation benefits for on-the-job injuries,

Payment for wages earned, minimum wage, and overtime (under certain conditions),
Prevailing wages on public work projects,

The provisions of the National Labor Relations Act, and

A safe work environment.

It is a violation of this law for employers to retaliate against anyone who asserts their rights under
the law. Retaliation subjects an employer to civil penalties, a private lawsuit or both.

Independent Contractors: If you are an independent contractor, you must pay all taxes and
Unemployment Insurance contributions required by New York State and Federal Law.

Penalties for paying workers off the books or improperly treating employees as independent

contractors:
e Civil Penalty First offense: Up to $2,500 per employee
Subsequent offense(s): Up to $5,000 per employee
e Criminal Penalty First offense: Misdemeanor - up to 30 days in jail, up to a $25,000 fine

and debarment from performing public work for up to one year.

Subsequent offense(s): Misdemeanor - up to 60 days in jail or up to a
$50,000 fine and debarment from performing public work for up to 5
years.

If you have questions about your employment status or believe that your employer may have
violated your rights and you want to file a complaint, call the Department of Labor at

(866) 435-1499 or send an email to dol.misclassified@labor.ny.gov. All complaints of fraud and
violations are taken seriously. You can remain anonymous.

Employer Name:
IA 999 (09/16)






New York State Department of Labor
Bureau of Public Work

Attention Employees

THIS IS A:

Chapter 629 of
the Labor Laws
of 2007:

Contractor Name:

Project Location:

PW 101 (4.15)

PUBLIC WORK
PROJECT

If you are employed on this project as a

worker, laborer, or mechanic you are entitled to
receive the prevailing wage and supplements rate
for the classification at which you are working.

These wages are set by law and must be posted
at the work site. They can also be found at:
www.labor.ny.gov

If you feel that you have not received proper wages or benefits,
please call our nearest office.*

Albany (518) 457-2744 Patchogue (631) 687-4882
Binghamton (607) 721-8005 Rochester (585) 258-4505
Buffalo (716) 847-7159 Syracuse (315) 428-4056
Garden City (516) 228-3915 Utica (315) 793-2314
New York City  (212) 932-2419 White Plains  (914) 997-9507
Newburgh (845) 568-5156

* For New York City government agency construction projects, please
contact the Office of the NYC Comptroller at (212) 669-4443, or
www.comptroller.nyc.gov — click on Bureau of Labor Law.







Requirements for OSHA 10 Compliance

Article 8 §220-h requires that when the advertised specifications, for every contract for public work, is $250,000.00 or more the
contract must contain a provision requiring that every worker employed in the performance of a public work contract shall be
certified as having completed an OSHA 10 safety training course. The clear intent of this provision is to require that all
employees of public work contractors, required to be paid prevailing rates, receive such training “prior to the performing any
work on the project.”

The Bureau will enforce the statute as follows:

All contractors and sub contractors must attach a copy of proof of completion of the OSHA 10 course to the first certified payroll
submitted to the contracting agency and on each succeeding payroll where any new or additional employee is first listed.

Proof of completion may include but is not limited to:

. Copies of bona fide course completion card (Note: Completion cards do not have an expiration date.)

e  Training roster, attendance record of other documentation from the certified trainer pending the issuance of the card.
. Other valid proof

**A certification by the employer attesting that all employees have completed such a course is not sufficient proof that the course
has been completed.

Any questions regarding this statute may be directed to the New York State Department of Labor, Bureau of Public Work at 518-
457-5589.

WICKS

Public work projects are subject to the Wicks Law requiring separate specifications and bidding for the plumbing, heating and
electrical work, when the total project's threshold is $3 million in Bronx, Kings, New York, Queens and, Richmond counties; $1.5
million in Nassau, Suffolk and Westchester counties; and $500,000 in all other counties.

For projects below the monetary threshold, bidders must submit a sealed list naming each subcontractor for the plumbing, HVAC
and electrical and the amount to be paid to each. The list may not be changed unless the public owner finds a legitimate
construction need, including a change in specifications or costs or the use of a Project Labor Agreement (PLA), and must be open to
public inspection.

Allows the state and local agencies and authorities to waive the Wicks Law and use a PLA if it will provide the best work at the
lowest possible price. If a PLA is used, all contractors shall participate in apprentice training programs in the trades of work it
employs that have been approved by the Department of Labor (DOL) for not less than three years. They shall also have at least one
graduate in the last three years and use affirmative efforts to retain minority apprentices. PLA's would be exempt from Wicks, but
deemed to be public work subject to prevailing wage enforcement.

The Commissioner of Labor shall have the power to enforce separate specification requirement s on projects, and may issue stop-
bid orders against public owners for non-compliance.

Other new monetary thresholds, and similar sealed bidding for non-Wicks projects, would apply to certain public authorities including
municipal housing authorities, NYC Construction Fund, Yonkers Educational Construction Fund, NYC Municipal Water Finance
Authority, Buffalo Municipal Water Finance Authority, Westchester County Health Care Association, Nassau County Health Care
Corp., Clifton-Fine Health Care Corp., Erie County Medical Center Corp., NYC Solid Waste Management Facilities, and the
Dormitory Authority.

Contractors must pay subcontractors within a 7 days period.

(07.19)



Prevailing Wage Rates for 07/01/2019 - 06/30/2020 Published by the New York State Department of Labor
Last Published on Mar 01 2020 PRC Number 2020002781

Introduction to the Prevailing Rate Schedule

Information About Prevailing Rate Schedule

This information is provided to assist you in the interpretation of particular requirements for each classification of worker contained in the
attached Schedule of Prevailing Rates.

Classification

It is the duty of the Commissioner of Labor to make the proper classification of workers taking into account whether the work is heavy and
highway, building, sewer and water, tunnel work, or residential, and to make a determination of wages and supplements to be paid or
provided. It is the responsibility of the public work contractor to use the proper rate. If there is a question on the proper classification to be
used, please call the district office located nearest the project. District office locations and phone numbers are listed below.

tF)’revailintg ?)Nage Schedules are issued separately for "General Construction Projects" and "Residential Construction Projects" on a county-
y-county basis.

General Construction Rates apply to projects such as: Buildings, Heavy & Highway, and Tunnel and Water & Sewer rates.

Residential Construction Rates generally apply to construction, reconstruction, repair, alteration, or demolition of one family, two family, row
housing, or rental type units intended for residential use.

Some rates listed in the Residential Construction Rate Schedule have a very limited applicability listed along with the rate. Rates for
occupations or locations not shown on the residential schedule must be obtained from the General Construction Rate Schedule. Please
contact the local Bureau of Public Work office before using Residential Rate Schedules, to ensure that the project meets the required criteria.

Payrolls and Payroll Records

Contractors and subcontractors are required to establish, maintain, and preserve for not less that six (6) years, contemporaneous, true, and
accurate payroll records.

Every contractor and subcontractor shall submit to the Department of Jurisdiction (Contracting Agency), within thirty (30) days after issuance
of its first payroll and every thirty (30) days thereafter, a transcript of the original payrolls, subscribed and affirmed as true under penalty of

perjury.
Paid Holidays

Paid Holidays are days for which an eligible employee receives a regular day's pay, but is not required to perform work. If an employee
worl}ks onda day listed as a paid holiday, this remuneration is in addition to payment of the required prevailing rate for the work actually
performed.

Overtime

At a minimum, all work performed on a public work project in excess of eight hours in any one day or more than five days in any workweek is
overtime. However, the specific overtime requirements for each trade or occupation on a public work project may differ. Specitic overtime
requirements for each trade or occupation are contained in the prevailing rate schedules.

Overtime holiday pay is the premium pay that is required for work performed on specified holidays. It is only required where the employee
actually performs work on such holidays.

The ap_lplicable holidays are listed under HOLIDAYS: OVERTIME. The required rate of pay for these covered holidays can be found in the
OVERTIME PAY section listings for each classification.

Supplemental Benefits

Particular attention should be given to the suEpIementaI benefit requirements. Although in most cases the payment or provision of
supplements is straight time for all hours worked, some classifications require the payment or provision of supplements, or a portion of the
supplements, to be paid or provided at a premium rate for premium hours worked. Supplements may also be required to be paid or provided
on paid holidays, regardless of whether the day is worked. The Overtime Codes and Notes listed on the particular wage classification will
indicate these conditions as required.

Effective Dates

When you review the schedule for aParticuIar occupation, your attention should be directed to the dates above the column of rates. These
are the dates for which a given set of rates is effective. The rate listed is valid until the next effective rate change or until the new annual
determination which takes effect on July 1 of each year. All contractors and subcontractors are required to ﬁay the current prevailing rates
of wages and supplements. If you have any questions please contact the Bureau of Public Work or visit the New York State Department of
Labor website (www.labor.ny.gov) for current wage rate information.

Apprentice Training Ratios
The following are the allowable ratios of registered Apprentices to Journey-workers.

For example, the ratio 1:1,1:3 indicates the allowable initial ratio is one Apprentice to one Journeyworker. The Journeyworker must be in
place on the project before an Apprentice is allowed. Then three additional Journeyworkers are needed before a second Apprentice is
aIIc&wed. The last ratio repeats indefinitely. Therefore, three more Journeyworkers must be present before a third Apprentice can be hired,
and so on.

Please call Apprentice Training Central Office at (518) 457-6820 if you have any questions.
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Prevailing Wage Rates for 07/01/2019 - 06/30/2020
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Published by the New York State Department of Labor
PRC Number 2020002781

Title (Trade) Ratio

Boilermaker (Construction) 1:1,1:4
Boilermaker (Shop) 1:1,1:3
Carpenter (Bldg.,H&H, Pile Driver/Dockbuilder) 1:1,1:4
Carpenter (Residential) 1:1,1:3
Electrical (Outside) Lineman 1:1,1:2
Electrician (Inside) 1:1,1:3
Elevator/Escalator Construction & Modernizer 1:1,1:2
Glazier 1:1,1:3
Insulation & Asbestos Worker 1:1,1:3
Iron Worker 1:1,1:4
Laborer 1:1,1:3
Mason 1:1,1:4
Millwright 1:1,1:4
Op Engineer 1:1,1:5
Painter 1:1,1:3
Plumber & Steamfitter 1:1,1:3
Roofer 1:1,1:2
Sheet Metal Worker 1:1,1:3
Sprinkler Fitter 1:1,1:2

If you have any questions concerning the attached schedule or would like additional information, please contact the nearest BUREAU of
PUBLIC WORK District Office or write to:

New York State Department of Labor
Bureau of Public Work
State Office Campus, Bldg. 12

Albany, NY 12240

District Office Locations:

Bureau of Public Work - Albany
Bureau of Public Work - Binghamton
Bureau of Public Work - Buffalo
Bureau of Public Work - Garden City
Bureau of Public Work - Newburgh
Bureau of Public Work - New York City
Bureau of Public Work - Patchogue
Bureau of Public Work - Rochester
Bureau of Public Work - Syracuse
Bureau of Public Work - Utica
Bureau of Public Work - White Plains

Bureau of Public Work - Central Office

Telephone #

518-457-2744
607-721-8005
716-847-7159
516-228-3915
845-568-5287
212-932-2419
631-687-4882
585-258-4505
315-428-4056
315-793-2314
914-997-9507

518-457-5589
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FAX #

518-485-0240
607-721-8004
716-847-7650
516-794-3518
845-568-5332
212-775-3579
631-687-4902
585-258-4708
315-428-4671
315-793-2514
914-997-9523

518-485-1870



Prevailing Wage Rates for 07/01/2019 - 06/30/2020 Published by the New York State Department of Labor
Last Published on Mar 01 2020 PRC Number 2020002781 Westchester County

Westchester County General Construction

Boilermaker 03/01/2020

JOB DESCRIPTION Boilermaker DISTRICT 4

ENTIRE COUNTIES
Bronx, Dutchess, Kings, Nassau, New York, Orange, Putnam, Queens, Richmond, Rockland, Suffolk, Sullivan, Ulster, Westchester

WAGES

Per Hour: 07/01/2019 01/01/2020
Boilermaker $59.17 $61.24
Repairs & Renovations 59.17 61.24
SUPPLEMENTAL BENEFITS

Per Hour: 07/01/2019 01/01/2020
Boilermaker 32% of hourly 32% of hourly
Repair $ Renovations Wage Paid Wage Paid

+$25.35 +$25.38
NOTE: "Hourly Wage Paid" shall include any and all premium(s) pay.

Repairs & Renovation Includes replacement of parts and repairs & renovation of existing unit.

OVERTIME PAY
See (D, O) on OVERTIME PAGE

Repairs & Renovation see (B,E,Q)

HOLIDAY
Paid: See (8, 16, 23, 24) on HOLIDAY PAGE
Overtime: See (5, 6, 8, 11, 12, 15, 16, 22, 23, 24, 25) on HOLIDAY PAGE

NOTE: *Employee must work in pay week to receive Holiday Pay.
**Employee gets 4 times the hourly wage rate for working Labor Day.

REGISTERED APPRENTICES
Wage per hour:
(1/2) Year Terms at the following pecentage of Boilermaker's Wage

1st 2nd 3rd 4th  5th  6th  7th
65% 70% 75% 80% 85% 90% 95%

Supplemental Benefits Per Hour:

07/01/2019 01/01/2020

Apprentice(s) 32% of Hourly 32% of Hourly
Wage Paid Plus Wage Paid Plus

Amount Below Amount Below
1st Term $19.38 $19.41
2nd Term 20.24 20.26
3rd Term 21.08 21.11
4th Term 21.94 21.96
5th Term 22.79 22.82
6th Term 23.65 23.68
7th Term 24 .48 24.52
NOTE: "Hourly Wage Paid" shall include any and all premium(s)

4-5

Carpenter 03/01/2020

JOB DESCRIPTION Carpenter DISTRICT 8

ENTIRE COUNTIES
Bronx, Kings, Nassau, New York, Putnam, Queens, Richmond, Rockland, Suffolk, Westchester

WAGES

Per hour: 07/01/2019
Piledriver $ 54.63
Dockbuilder $ 54.63
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Prevailing Wage Rates for 07/01/2019 - 06/30/2020 Published by the New York State Department of Labor
Last Published on Mar 01 2020 PRC Number 2020002781 Westchester County

SUPPLEMENTAL BENEFITS
Per hour:

Journeyworker $51.63

OVERTIME PAY
See (B, E2, O) on OVERTIME PAGE

HOLIDAY

Paid: See (1) on HOLIDAY PAGE.

Paid: for 1st & 2nd yr.

Apprentices See (5,6,11,13,25)

Overtime: See (5,6,11,13,25) on HOLIDAY PAGE.

REGISTERED APPRENTICES
Wages per hour
(1)year terms:
1st 2nd 3rd 4th
$21.85 $27.32 $35.51 $43.70

Supplemental benefits per hour:

All Terms: $ 33.97
8-1556 Db
Carpenter 03/01/2020
JOB DESCRIPTION Carpenter DISTRICT 8
ENTIRE COUNTIES
Bronx, Kings, Nassau, New York, Queens, Richmond, Rockland, Suffolk, Westchester
WAGES
Per hour: 07/01/2019
Carpet/Resilient
Floor Coverer $50.50
INCLUDES HANDLING & INSTALLATION OF ARTIFICIAL TURF AND SIMILAR TURF INDOORS/OUTDOORS.
SUPPLEMENTAL BENEFITS
Per hour:
$45.83
OVERTIME PAY
See (B, E, Q) on OVERTIME PAGE
HOLIDAY
Paid: See (18, 19) on HOLIDAY PAGE.
Paid for 1st & 2nd yr.
Apprentices See (5,6,11,13,16,18,19,25)
Overtime: See (5,6,11,13,16,18,19,25) on HOLIDAY PAGE.
REGISTERED APPRENTICES
Wage per hour - (1) year terms:
1st 2nd 3rd 4th
$20.20 $25.25 $32.83 $40.40
Supplemental benefits per hour - all apprentice terms:
$31.09
8-2287
Carpenter 03/01/2020
JOB DESCRIPTION Carpenter DISTRICT 8

ENTIRE COUNTIES
Page 21
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Bronx, Dutchess, Kings, Nassau, New York, Orange, Putnam, Queens, Richmond, Rockland, Suffolk, Westchester

WAGES
Per Hour: 07/01/2019

Marine Construction:

Marine Diver $69.22
Marine Tender 49.14

SUPPLEMENTAL BENEFITS
Per Hour:

Journeyworker $51.58

OVERTIME PAY
See (B, E, E2, Q) on OVERTIME PAGE

HOLIDAY
Paid: See (18, 19) on HOLIDAY PAGE
Overtime: See (5, 6, 10, 11, 13, 16, 18, 19) on HOLIDAY PAGE

REGISTERED APPRENTICES
Wages per hour:
One (1) year terms.

1st year $21.85
2nd year 27.32
3rd year 35.51
4th year 43.70
Supplemental Benefits
Per Hour:
All terms $33.97
8-1456MC
Carpenter 03/01/2020

JOB DESCRIPTION Carpenter

ENTIRE COUNTIES
Bronx, Kings, Nassau, New York, Putnam, Queens, Richmond, Rockland, Suffolk, Westchester

WAGES

Per hour: 07/01/2019
Building

Millwright $54.20
SUPPLEMENTAL BENEFITS

Per hour:

Millwright $ 53.66

OVERTIME PAY
See (B, E, Q) on OVERTIME PAGE

HOLIDAY
Paid: See (18,19) on HOLIDAY PAGE.
Overtime See (5,6,8,11,13,18,19,25) on HOLIDAY PAGE.

REGISTERED APPRENTICES
Wages per hour:

One (1) year terms:

1st. 2nd. 3rd. 4th.
$29.16 $34.46 $39.76 $50.36

Supplemental benefits per hour:
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One (1) year terms:
1st. 2nd. 3rd. 4th.
$34.51 $38.16 $42.46 $49.12
8-740.1
Carpenter 03/01/2020
JOB DESCRIPTION Carpenter DISTRICT 8
ENTIRE COUNTIES
Bronx, Kings, Nassau, New York, Queens, Richmond, Suffolk, Westchester
WAGES
Per Hour:
07/01/2019
Timberman $ 50.05
SUPPLEMENTAL BENEFITS
Per Hour:
07/01/2019
$50.88
OVERTIME PAY
See (B, E, E2, Q) on OVERTIME PAGE
HOLIDAY
Paid: See (1) on HOLIDAY PAGE.
Paid: for 1st & 2nd yr.
Apprentices See (5,6,11,13,25)
Overtime: See (5,6,11,13,25) on HOLIDAY PAGE.
REGISTERED APPRENTICES
Wages per hour:
One ( 1) year terms:
1st 2nd 3rd 4th
$20.02 $25.03 $32.53 $40.04
Supplemental benefits per hour:
All terms $ 33.61
8-1556 Tm
Carpenter 03/01/2020
JOB DESCRIPTION Carpenter DISTRICT 8

ENTIRE COUNTIES
Bronx, Kings, Nassau, New York, Queens, Richmond, Rockland, Westchester

PARTIAL COUNTIES

Orange: South of but including the following, Waterloo Mills, Slate Hill, New Hampton, Goshen, Blooming Grove, Mountainville, east to the
Hudson River.

Putnam: South of but including the following, Cold Spring, TompkinsCorner, Mahopac, Croton Falls, east to Connecticut border.

Suffolk: West of Port Jefferson and Patchogue Road to Route 112 to the Atlantic Ocean.

WAGES

Per hour: 07/01/2019 10/18/2019
Core Drilling:

Driller $40.44 $41.19
Driller Helper 32.12 32.62

Note: Hazardous Waste Pay Differential:
For Level C, an additional 10% above wage rate per hour
For Level B, an additional 10% above wage rate per hour
For Level A, an additional 10% above wage rate per hour
Note: When required to work on water: an additional $ 0.50 per hour.

SUPPLEMENTAL BENEFITS
Per hour: 07/01/2019 10/18/2019
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Driller and Helper $26.70 $27.95

OVERTIME PAY

OVERTIME: See (B,E,K*,P,R**) on OVERTIME PAGE.

HOLIDAY

Paid: See (5,6) on HOLIDAY PAGE.

Overtime: * See (5,6) on HOLIDAY PAGE.

** See (8,10,11,13) on HOLIDAY PAGE.
8-1536-CoreDriller

Carpenter - Building / Heavy&Highway 03/01/2020

JOB DESCRIPTION Carpenter - Building / Heavy&Highway DISTRICT 11

ENTIRE COUNTIES

Putnam, Rockland, Westchester
WAGES

WAGES:(per hour)

07/01/2019 07/01/2020 07/01/2021
BUILDING/HEAVY & HIGHWAY/TUNNEL: Additional Additional
Carpenter $ 37.69 $0.40 $0.40
+7.61*

* Amount paid on all hours, it is not subject to overtime premium

SHIFT DIFFERENTIAL: When it is mandated by a Government Agency irregular or off shift can be worked. The Carpenter shall receive an
additional fifteen percent (15%) of wage plus applicable benefits.

NOTE:Carpenters employed in the removal or abatement of asbestos or any toxic or hazardous material or required to work near asbestos
or any toxic or hazardous material and required to wear protective equipment shall receive two (2) hours extra pay per day, plus applicable
supplemental benefits.

SUPPLEMENTAL BENEFITS
Per hour:

Journeyworker $31.13

OVERTIME PAY
BUILDING:
See (B, E, Q ) on OVERTIME PAGE.

HEAVY&HIGHWAY/TUNNEL:
See (B, E, P, *R, **T, X') on OVERTIME PAGE.
*R applies to Heavy&Highway/Tunnel Overtime Holiday Code 25 with benefits at straight time rate.
**T applies to Heavy&Highway/Tunnel Overtime Holiday Codes 5 & 6 with benefits at straight time rate.

HOLIDAY

BUILDING:

Paid: See (1) on HOLIDAY PAGE.
Overtime: See (5, 6, 16, 25 ) on HOLIDAY PAGE.

Holidays that fall on Sunday will be observed Monday.

HEAVY&HIGHWAY/TUNNEL:
Paid: See ( 5, 6, 25 ) on HOLIDAY PAGE including benefits.
Overtime: See (5, 6, 25) on HOLIDAY PAGE.

REGISTERED APPRENTICES
1 year terms at the following wage rates:

Indentured after July 1 2016

1st 2nd 3rd 4th 5th
$18.85 $22.61 $24.50 $26.38 $30.15
+ 3.55* + 3.55* + 3.55* + 3.55* +3.55*
Indentured before July 1 2016
1st 2nd 3rd 4th
$18.85 $22.61 $26.38 $30.15
+3.55% +3.55” + 3.55* +3.55*

* Amount paid on all hours, it is not subject to overtime premium
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SUPPLEMENTAL BENEFITS per hour:

All terms $16.33

11-279.1B/HH
Electrician 03/01/2020
JOB DESCRIPTION Electrician DISTRICT 9

ENTIRE COUNTIES
Bronx, Kings, New York, Queens, Richmond, Westchester

WAGES
Per hour: 07/01/2019
Service Technician $32.40

Service and Maintenance on Alarm and Security Systems.

Maintenance, repair and /or replacement of defective (or damaged) equipment on, but not limited to, Burglar - Fire - Security - CCTV - Card
Access - Life Safety Systems and associated devices. (Whether by service contract of T&M by customer request.)

SUPPLEMENTAL BENEFITS
Per hour:
Journeyworker: $16.10

OVERTIME PAY
See (B, E, Q) on OVERTIME PAGE

HOLIDAY
Paid: See (1) on HOLIDAY PAGE
Overtime: See (5, 6, 11, 15, 16, 25, 26) on HOLIDAY PAGE
9-3H

Electrician 03/01/2020

JOB DESCRIPTION Electrician DISTRICT 8

ENTIRE COUNTIES
Westchester

WAGES
Per hour: 07/01/2019

Electrician/A-Technician $52.75
Teledata $52.75

Note: On a job where employees are required to work on bridges over navigable waters, transmission towers, light poles, bosun chairs,
swinging scaffolds , etc. 40 feet or more above the water or ground or under compressed air, or tunnel projects under construction or where
assisted breathing apparatus is required, they will be paid at the rate of time and one-half for such work except on normal pole line or
building construction work.

SUPPLEMENTAL BENEFITS

Per hour: 7/01/2019

Journeyworker $50.55

OVERTIME PAY

See (A, G, *J, P) on OVERTIME PAGE

*NOTE: Emergency work on Sunday and Holidays is at the time and one-half overtime rate.

HOLIDAY
Paid: See (1) on HOLIDAY PAGE
Overtime: See (5, 6, 8, 11, 15, 16, 25) on HOLIDAY PAGE

REGISTERED APPRENTICES

(1) year terms at the following wage rates:

07/01/2019
1st term $13.00
2nd term 15.00
3rd term 17.00
4th term 19.00
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MIJ 1-12 months 23.00
MIJ 13-18 months 26.50
Supplemental Benefits per hour:
07/01/2019
1st term $9.49
2nd term 12.39
3rd term 13.73
4th term 15.06
MIJ 1-12 months 12.08
MIJ 13-18 months 13.38
8-3/W
Electrician 03/01/2020
JOB DESCRIPTION Electrician DISTRICT 8
ENTIRE COUNTIES
Westchester
WAGES
07/01/2019
Electrician $ 26.50
H - Telephone $26.50

Electrical and Teledata work of limited scope, consisting of repairs and /or replacement of defective electrical and teledata equipment.

- Includes all work necessary to retrofit, service, maintain and repair all kinds of lighting fixtures and local lighting controls and washing and
cleaning of foregoing fixtures.

See Electrician/A Technician classification for all new installations of wiring, conduit, junction boxes and light fixtures.

SUPPLEMENTAL BENEFITS
07/01/2019

Electrician &

H - Telephone $13.38

OVERTIME PAY
See (B, G, *J, P) on OVERTIME PAGE

*Note: Emergency work on Sunday and Holidays is at the time and one-half overtime rate.

HOLIDAY
Paid: See (1) on HOLIDAY PAGE
Overtime: See (5, 6, 8, 11, 15, 16, 25) on HOLIDAY PAGE

8-3m
Elevator Constructor 03/01/2020
JOB DESCRIPTION Elevator Constructor DISTRICT 4

ENTIRE COUNTIES
Bronx, Kings, Nassau, New York, Queens, Richmond, Suffolk

PARTIAL COUNTIES

Rockland: Entire County except for the Township of Stony Point

Westchester: Entire County except for the Townships of Bedford, Lewisboro, Cortland, Mt. Kisco, North Salem, Pound Ridge, Somers and
Yorktown.

WAGES
Per hour:

07/01/2019 03/17/2020
Elevator Constructor $ 66.95 $ 69.56
Modernization &
Service/Repair $52.44 $54.56
SUPPLEMENTAL BENEFITS
Per Hour:
Elevator Constructor $40.93 $41.92
Modernization & $39.90 $ 40.86

Service/Repairs
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OVERTIME PAY
Constructor See (D, M, T ) on OVERTIME PAGE.

Modern/Service See ( B, F, S ) on OVERTIME PAGE.

HOLIDAY
Paid: See (5, 6, 8, 11, 15, 16, 25) on HOLIDAY PAGE
Overtime: See (5, 6, 8, 11, 15, 16, 25) on HOLIDAY PAGE

REGISTERED APPRENTICES

WAGES PER HOUR:

*Note:1st Term is based on Average wage of Constructor & Modernization.
Terms 2 thru 4 Based on Journeymans wage of classification Working in.

1 YEAR TERMS:

1st Term* 2nd Term 3rd Term 4th Term
50% 55% 65% 75%

SUPPLEMENTAL BENEFITS
Elevator Constructor

1st Term $32.72 $33.38
2nd Term 33.51 34.20
3rd Term 34.80 35.55
4th Term 36.09 36.89

Modernization &
Service/Repair

1st Term $ 32.66 $33.33
2nd Term 33.13 33.82
3rd Term 34.36 35.09
4th Term 35.58 36.36

4-1
Elevator Constructor 03/01/2020
JOB DESCRIPTION Elevator Constructor DISTRICT 1

ENTIRE COUNTIES
Columbia, Dutchess, Greene, Orange, Putnam, Sullivan, Ulster

PARTIAL COUNTIES

Delaware: Towns of Andes, Bovina, Colchester, Davenport, Delhi, Harpersfield, Hemdon, Kortright, Meredith, Middletown, Roxbury,
Hancock & Stamford

Rockland: Only the Township of Stony Point.

Westchester: Only the Townships of Bedford, Lewisboro, Cortland, Mt. Kisco, North Salem, Pound Ridge, Somers and Yorktown.

WAGES

Per Hour 07/01/2019 01/01/2020
Mechanic $ 58.57 $60.49
Helper 70% of Mechanic 70% of Mechanic

Wage Rate Wage Rate

Four (4), ten (10) hour days may be worked for New Construction and Modernization Work at straight time during a week, Monday thru
Thursday or Tuesday thru Friday.

***Four (4), ten (10) hour days are not permitted for Contract Work/Repair Work

NOTE - In order to use the '4 Day/10 Hour Work Schedule' as your normal schedule, you must submit an 'Employer Registration for Use of 4
Day/10 Hour Work Schedule', form PW30.1; and there must be a dispensation of hours in place on the project. If the PW30.1 is not
submitted you may be liable for overtime payments for work over 8 hours per day.

SUPPLEMENTAL BENEFITS
Per hour
07/01/2019 01/01/2020
Journeyman/Helper
$ 33.705* $ 34.825*

(*)Plus 6% of regular hourly if less than 5 years of service. Plus 8% of regular hourly rate if more than 5 years of service.

OVERTIME PAY
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See (D, O) on OVERTIME PAGE

HOLIDAY
Paid: See (5, 6, 15, 16) on HOLIDAY PAGE
Overtime: See (5, 6, 15, 16) on HOLIDAY PAGE

Note: When a paid holiday falls on Saturday, it shall be observed on Friday. When a paid holiday falls on Sunday, it shall be observed on
Monday.

REGISTERED APPRENTICES

Wages per hour:

0-6 mo* 6-12 mo 2nd yr 3rd yr 4th yr
50 % 55 % 65 % 70 % 80 %

(*)Plus 6% of the hourly rate, no additional supplemental benefits.
Supplemental Benefits per hour worked:

Same as Journeyman/Helper
1-138

Glazier 03/01/2020

JOB DESCRIPTION Glazier DISTRICT 8

ENTIRE COUNTIES
Bronx, Dutchess, Kings, Nassau, New York, Orange, Putnam, Queens, Richmond, Rockland, Suffolk, Sullivan, Ulster, Westchester

WAGES

Per hour: 7/01/2019
Glazier $56.25
*Scaffolding 57.25
Glass Tinting & 28.74
Window Film

**Repair & Maintenance 28.74

*Scaffolding includes swing scaffold, mechanical equipment, scissor jacks, man lifts, booms & buckets 24' or more, but not pipe scaffolding.

**Repair & Maintenance- All repair & maintenance work on a particular building,whenever performed, where the total cumulative contract
value is under $148,837. All Glass tinting, window film, regardless of material or intended use, and all affixing of decals to windows or glass.

SUPPLEMENTAL BENEFITS

Per hour: 7/01/2019
Journeyworker $33.39
Glass tinting & 19.39
Window Film

Repair & Maintenance 19.39

OVERTIME PAY
See (B,H,V) on OVERTIME PAGE.

For 'Repair & Maintenance' and 'Glass Tinting & Window Film' see (B, B2, |, S) on overtime page.

HOLIDAY
Paid: See (1) on HOLIDAY PAGE
Overtime: See (4, 6, 16, 25) on HOLIDAY PAGE

For 'Repair & Maintenance' and 'Glass Tinting & Window Film' Only
Paid: See(5, 6, 16, 25)
Overtime: See(5, 6, 16, 25)

REGISTERED APPRENTICES
Wage per hour:
(1) year terms at the following wage rates:

7/01/2019
1st term $19.44
2nd term 27.59
3rd term 33.35
4th term 44.77
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Supplemental Benefits:
(Per hour)
1st term $15.86
2nd term 22.12
3rd term 24 .41
4th term 28.76

8-1087 (DC9 NYC)
Insulator - Heat & Frost 03/01/2020
JOB DESCRIPTION Insulator - Heat & Frost DISTRICT 8

ENTIRE COUNTIES
Dutchess, Orange, Putnam, Rockland, Westchester

WAGES

Per hour: 07/01/2019
Insulator $ 54.00
Discomfort & $ 56.94

Additional Training**
Fire Stop Work* $28.94
* Applies on all exclusive Fire Stop Work (When contract is for Fire Stop work only). No apprentices on these contracts only.

**Applies to work requiring; garb or equipment worn against the body not customarily worn by insulators;psychological evaluation;special
training, including but not limited to "Yellow Badge" radiation training

Note: Additional $0.50 per hour for work 30 feet or more above floor or ground level.

SUPPLEMENTAL BENEFITS

Per hour:

Journeyworker $33.35
Discomfort &

Additional Training $35.27

Fire Stop Work:
Journeyworker $17.02

OVERTIME PAY
See (B, E, E2, Q, *T) on OVERTIME PAGE

HOLIDAY
Paid: See (1) on HOLIDAY PAGE

Note: Last working day preceding Christmas and New Years day, workers shall work no later than 12:00 noon and shall receive 8 hrs pay.

Overtime: See (2%, 4, 6, 16, 25 ) on HOLIDAY PAGE.
*Note: Labor Day triple time if worked.

REGISTERED APPRENTICES
(1) year terms:

Insulator Apprentices:

1st 2nd 3rd 4th
$28.94 $33.95 $ 38.96 $43.98
Discomfort & Additional Training Apprentices:
1st 2nd 3rd 4th
$ 30.41 $ 35.71 $41.02 $46.33

Supplemental Benefits paid per hour:

Insulator Apprentices:

1st term $17.02
2nd term 20.28
3rd term 23.55
4th term 26.82
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Discomfort & Additional Training Apprentices:

1st term $17.98
2nd term 21.43
3rd term 24.90
4th term 28.36
8-91
Ironworker 03/01/2020
JOB DESCRIPTION Ironworker DISTRICT 9
ENTIRE COUNTIES
Bronx, Kings, Nassau, New York, Queens, Richmond, Suffolk, Westchester
WAGES
Per Hour: 07/01/2019
Ironworker Rigger $62.84
Ironworker Stone
Derrickman $62.84
SUPPLEMENTAL BENEFITS
Per hour: $39.79
OVERTIME PAY
See (B, D1, *E, Q, **V) on OVERTIME PAGE
*Time and one-half shall be paid for all work on Saturday up to eight (8) hours and double time shall be paid for all work thereafter.
** Benefits same premium as wages on Holidays only
HOLIDAY
Paid: See (18) on HOLIDAY PAGE
Overtime: See (5, 6, 8, 25) on HOLIDAY PAGE
*Work stops at schedule lunch break with full day's pay.
REGISTERED APPRENTICES
Wage per hour:
1/2 year terms at the following hourly wage rate:
1st 2nd 3rd 4th 5th 6th
07/01/2018 $31.42 $31.42 $44.54 $43.07 $54.41 $54.41
Supplemental benefits:
Per hour: $19.97 $19.97 $30.02 $30.02 $30.02 $30.02
9-197D/R
Ironworker 03/01/2020
JOB DESCRIPTION Ironworker DISTRICT 4

ENTIRE COUNTIES
Bronx, Kings, Nassau, New York, Queens, Richmond, Suffolk, Westchester

WAGES

Per Hour: 07/01/2019 01/01/2020
Ornamental $45.15 $ 45.40
Chain Link Fence $45.15 $45.40
Guide Rail $45.15 $ 45.40
SUPPLEMENTAL BENEFITS

Per hour:

Journeyworker: $56.05 $57.05

OVERTIME PAY
See (B, B1, Q, V) on OVERTIME PAGE

HOLIDAY
Paid: See (1) on HOLIDAY PAGE
Overtime: See (5, 6, 25) on HOLIDAY PAGE

REGISTERED APPRENTICES
Apprentices hired before 8/31/2018:
(1/2) year terms at the following percentage of Journeyman's wage.
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4th 5th
70% 80%

Supplemental Benefits per hour:

4th Term $48.15 $49.00
5th Term 50.78 51.68
Apprentices Hired after 9/1/18:
1 year terms
1st Term $20.663 $21.13
2nd Term 24.22 24.77
3rd Term TBD 36.32
4th Term TBD TBD
Supplemental Benefits per hour:
1st Term $17.89 $17.89
2nd Term 19.14 19.14
3rd Term TBD 51.68
4th Term TBD TBD
4-580-Or
Ironworker 03/01/2020
JOB DESCRIPTION Ironworker DISTRICT 4
ENTIRE COUNTIES
Bronx, Kings, Nassau, New York, Queens, Richmond, Suffolk, Westchester
WAGES
PER HOUR:
07/01/2019 01/01/2020
Ironworker:
Structural $51.45 $51.95
Bridges
Machinery
SUPPLEMENTAL BENEFITS
PER HOUR:
Journeyman $78.43 $80.35
OVERTIME PAY
See (B, B1, Q) on OVERTIME PAGE
HOLIDAY
Paid: See (1) on HOLIDAY PAGE
Overtime: See (5, 6, 18, 19) on HOLIDAY PAGE
REGISTERED APPRENTICES
WAGES PER HOUR:
6 month terms at the following rate:
1st $26.82 $27.07
2nd $27.42 $27.67
3rd - 6th $28.03 $28.28
Supplemental Benefits
PER HOUR:
All Terms $54.54 $55.38
4-40/361-Str
Ironworker 03/01/2020
JOB DESCRIPTION Ironworker DISTRICT 4

ENTIRE COUNTIES

Bronx, Kings, Nassau, New York, Queens, Richmond, Suffolk, Westchester
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PARTIAL COUNTIES

Rockland: Southern section - south of Convent Road and east of Blue Hills Road.

WAGES

Per hour: 07/01/2019

Reinforcing &

Metal Lathing $56.23

"Base" Wage $ 54.65
plus $ 1.58

"Base" Wage is used to calculate overtime hours only.

SUPPLEMENTAL BENEFITS
Per hour:

Reinforcing & $ 35.30

Metal Lathing

OVERTIME PAY
See (B, E, Q, *X) on OVERTIME PAGE

*Only $22.00 per Hour for non worked hours

Supplemental Benefit Premiums for Overtime Hours worked:

Time & One Half $41.55

Double Time $47.80

HOLIDAY

Paid: See (1) on HOLIDAY PAGE

Overtime: See (5, 6, 11, 13, 18, 19, 25) on HOLIDAY PAGE

REGISTERED APPRENTICES
(1) year terms at the following wage rates:
Wages Per Hour:

1st term 2nd term 3rd term 4th Term

$26.38 $30.38 $ 35.38 $37.38
SUPPLEMENTAL BENIFITS
Per Hour:

1st term 2nd term 3rd term 4th Term

$15.37 $17.37 $19.33 $20.33

4-46Reinf

Laborer - Building 03/01/2020

JOB DESCRIPTION Laborer - Building

ENTIRE COUNTIES
Putnam, Westchester

WAGES
07/01/2019
Laborer $39.90
Laborer - Asbestos & Hazardous
Materials Removal $ 41.55*

* Abatement/Removal of:

DISTRICT 8

- Lead based or lead containing paint on materials to be repainted is classified as Painter.

- Asbestos containing roofs and roofing material is classified as Roofer.

NOTE: Upgrade/Material condition work plan for work performed during non-outage under a wage formula of 90% wage/100% fringe benefits

at nuclear power plants.

SUPPLEMENTAL BENEFITS

Per hour: 07/01/2019

Journeyworker $26.30
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OVERTIME PAY
See (B, E, E2, Q, *V) on OVERTIME PAGE

*Note: For Sundays and Holidays worked benefits are at the same premium as wages.

HOLIDAY
Paid: See (1) on HOLIDAY PAGE
Overtime: See (5, 6, 16, 25) on HOLIDAY PAGE

REGISTERED APPRENTICES
LABORER ONLY
Hourly terms at the following wage:

Level A Level B Level C Level D Level E
0-1000 1001-2000 2001-3000 3001-4000 4001+
$23.90 $27.50 $31.50 $ 38.00 $39.80

Supplemental Benefits per hour:

Apprentices

Level A $12.35

Level B 15.20

Level C 17.80

Level D 18.20

Level E 26.40

8-235/B

Laborer - Heavy&Highway 03/01/2020
JOB DESCRIPTION Laborer - Heavy&Highway DISTRICT 8
ENTIRE COUNTIES
Putnam, Westchester
WAGES

**PUTNAM: APPLIES TO ALL HEAVY & HIGHWAY WORK EXCLUDING HIGHWAYS, STREETS, AND BRIDGES**

GROUP I: Blaster and Quarry Master

GROUP lI: Burner, Drillers(jumbo, joy, wagon, air track, hydraulic), Drill Operator, Self Contained Rotary Drill,Curbs/ Asphalt
Screedman/Raker, Bar Person.

GROUP lII: Pavement Breakers, Jeeper Operator, Jack Hammer, Pneumatic Tools (all), Gas Driller, Guniting, Railroad Spike Puller,
Pipelayer, Chain Saw, Deck winches on scows, Power Buggy Operator, Power Wheelbarrow Operator, Bar Person Helper.

GROUP 1V: Concrete Laborers, Asph. Worker, Rock Scaler, Vibrator Oper., Bit Grinder, Air Tamper, Pumps, Epoxy (adhesives, fillers and
troweled on), Barco Rammer, Concrete Grinder, Crack Router Operator, Guide Rail-digging holes and placing concrete and demolition when
not to be replaced, distribution of materials and tightening of bolts.

GROUP V: Drillers Helpers, Common Laborer, Mason Tenders, Signal Person, Pit Person, Truck Spotter, Powder Person,
Landscape/Nursery Person, Dump Person, Temp. Heat.

GROUP VIA: Asbestos/Toxic Waste Laborer-All removal (Roads, Tunnels, Landfills, etc.) Confined space laborer

Wages:(per hour) 07/01/2019 03/29/2020
Additional

GROUP | $43.28* $2.25

GROUP I 41.93*

GROUP il 41.53*

GROUP IV 41.18*

GROUP V 40.83*

GROUP VIA 42.83*

Operator Qualified

Gas Mechanic 53.28*

Flagperson 34.48*

*NOTE: To calculate overtime premiums, deduct $0.10 from above wages
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SHIFT WORK: A shift premium will be paid on Public Work contracts for off-shift or irregular shift work when mandated by the NYS D.O.T. or
other Governmental Agency contracts. Employees shall receive an additional 15% per hour above current rate for all regular and irregular
shift work. Premium pay shall be calculated using the 15% per hour differential as base rate.

SUPPLEMENTAL BENEFITS
Per hour:
Journeyworker:
First 40 Hours
Per Hour $23.32
Over 40 Hours
Per Hour 17.42

OVERTIME PAY
See (B, E, P, R, S) on OVERTIME PAGE

HOLIDAY

Paid: See (5, 6, 8, 9, 15, 25) on HOLIDAY PAGE
Overtime: See (5, 6, 8, 9, 15, 25) on HOLIDAY PAGE
NOTE: For Holiday Overtime: 5, 6 - Code 'S' applies

5,6
For Holiday Overtime: 8, 9, 15, 25 - Code 'R' applies
REGISTERED APPRENTICES

1st term 2nd term 3rd term 4th term
1-1000hrs 1001-2000hrs 2001-3000hrs 3001-4000hrs

07/01/2019 $23.26 $27.44 $31.62 $ 35.71
Supplemental Benefits per hour:

1st term $ 3.85 - After 40 hours: $ 3.60

2nd term $ 3.95 - After 40 hours: $ 3.60

3rd term $ 4.45 - After 40 hours: $ 4.00

4th term $ 5.00 - After 40 hours: $ 4.50

8-60H/H

Laborer - Tunnel 03/01/2020
JOB DESCRIPTION Laborer - Tunnel DISTRICT 11

ENTIRE COUNTIES
Columbia, Dutchess, Greene, Orange, Otsego, Putnam, Rockland, Sullivan, Ulster, Westchester

PARTIAL COUNTIES

Chenango: Townships of Columbus, Sherburne and New Berlin.

Delaware: Townships of Andes, Bovina, Middletown, Roxbury, Franklin, Hamden, Stamford, Delhi, Kortright, Harpersfield, Merideth and
Davenport.

WAGES
Class 1: All support laborers/sandhogs working above the shaft or tunnel.

Class 2: All laborers/sandhogs working in the shaft or tunnel.
Class 4: Safety Miners
Class 5: Site work related to Shaft/Tunnel

WAGES: (per hour)

07/01/2019 07/01/2020 07/01/2021 07/01/2022
Class 1 $49.05 $ 50.45 $51.95 $53.45
Class 2 51.20 52.60 54.10 55.60
Class 4 57.60 59.00 60.50 62.00
Class 5 41.00 42.25 43.50 44.80

Toxic and hazardous waste, lead abatement and asbestos abatement work will be paid an additional $ 3.00 an hour.

SHIFT DIFFERENTIAL...On all Government mandated irregular shift work:
- Employee shall be paid at time and one half the regular rate Monday through Friday.
- Saturday shall be paid at 1.65 times the regular rate.
- Sunday shall be paid at 2.15 times the regular rate.

SUPPLEMENTAL BENEFITS

Per hour:
Benefit 1 $31.03 $32.15 $33.25 $ 34.45
Benefit 2 46.48 48.15 49.80 51.60
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Benefit 3 61.93 64.15 66.35 68.75

Benefit 1 applies to straight time hours, paid holidays not worked.
Benefit 2 applies to over 8 hours in a day (M-F), irregular shift work hours worked, and Saturday hours worked.
Benefit 3 applies to Sunday and Holiday hours worked.

OVERTIME PAY
See (B, E, Q, X) on OVERTIME PAGE

HOLIDAY
Paid: See (5, 6, 15, 25) on HOLIDAY PAGE
Overtime: See (5, 6, 15, 16, 25) on HOLIDAY PAGE

When a recognized Holidays falls on Saturday or Sunday, holidays falling on Saturday shall be recognized or observed on Friday and
holidays falling on Sunday shall be recognized or observed on Monday. Employees ordered to work on the Saturday or Sunday of the
holiday or on the recognized or the observed Friday or Monday for those holidays falling on Saturday or Sunday shall receive double time the
established rate and benefits for the holiday.

REGISTERED APPRENTICES
FOR APPRENTICE RATES, refer to the appropriate Laborer Heavy & Highway wage rate contained in the wage schedule for the County

and location where the work is to be performed.
11-17/60/235/754Tun

Lineman Electrician 03/01/2020

JOB DESCRIPTION Lineman Electrician DISTRICT 6

ENTIRE COUNTIES

Westchester

WAGES

Below rates apply to electrical overhead and underground distribution and maintenance work and overhead and underground transmission
line work, electrical substations, switching structures, continuous pipe-type underground fluid or gas filled transmission conduit and cable
installations, maintenance jobs or projects, railroad catenary installations and maintenance, third rail installations, the bonding of rails and the
installation of fiber optic cable. (Ref #14.04.01)

Includes Teledata Work performed within ten (10) feet of high voltage (600 volts or over) transmission lines.

Per hour: 07/01/2019 05/04/2020
Lineman, Tech, Welder $ 54.81 $ 56.51
Crane, Crawler Backhoe 54.81 56.51
Cable Splicer-Pipe Type 60.29 62.16
Digging Mach Operator 49.33 50.86
Cert. Welder-Pipe Type 57.55 59.34
Tractor Trailer Driver 46.59 48.03
Groundman, Truck Driver 43.85 45.21
Equipment Mechanic 43.85 45.21
Flagman 32.89 33.91

Additional $1.00 per hour for entire crew when a helicopter is used.

NOTE: THE FOLLOWING RATES WILL APPLY ON ALL CONTRACTING AGENCY MANDATED MULTIPLE SHIFTS OF AT LEAST FIVE
(5) DAYS DURATION WORKED BETWEEN THE HOURS LISTED BELOW:

1ST SHIFT 8:00 AM TO 4:30 PM REGULAR RATE
2ND SHIFT 4:30 PM TO 1:00 AM REGULAR RATE PLUS 17.3%
3RD SHIFT 12:30 AM TO 9:00 AM REGULAR RATE PLUS 31.4%

** IMPORTANT NOTICE **
Four (4), ten (10) hour days may be worked at straight time during a week, Monday thru Thursday. Friday may be used as a make-up day.
*Effective 05/06/2013, Tuesday thru Friday may be worked with no make-up day.

NOTE - In order to use the '4 Day/10 Hour Work schedule', as your normal schedule, you must submit an 'Employer Registration for Use of 4
Day/10 Hour Work Schedule,' form PW30.1; and there must be a dispensation of hours in place on the project. If the PW30.1 is not
submitted you may be liable for overtime payments for work over 8 hours per day.

SUPPLEMENTAL BENEFITS
Per hour worked (but also required on non-worked holidays):

Journeyman $24.15 $24.90
*plus 6.75% of *plus 6.75% of
hourly wage hourly wage
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*The 6.75% is based on the hourly wage paid, straight time or premium time.

OVERTIME PAY

See (B, E, Q, ) on OVERTIME PAGE. *Note* Double time for emergency work designated by the Dept of Jurisdiction.

NOTE: WAGE CAP...Double the straight time hourly base wage shall be the maximum hourly wage compensation for any hour worked.
Contractor is still responsible to pay the hourly benefit amount for each hour worked.

HOLIDAY
Paid See (5, 6, 8, 13, 25 ) on HOLIDAY PAGE plus Governor of NYS Election Day.
Overtime See (5, 6, 8, 13, 25 ) on HOLIDAY PAGE plus Governor of NYS Election Day.

NOTE: All paid holidays falling on Saturday shall be observed on the preceding Friday. All paid holidays falling on Sunday shall be observed
on the following Monday. Supplements for holidays paid at straight time.

REGISTERED APPRENTICES
WAGES: Per hour. 1000 hour terms.

07/01/2019 05/04/2020
1st term $32.89 $ 33.91
2nd term 35.63 36.73
3rd term 38.37 39.56
4th term 41.11 42.38
5th term 43.85 45.21
6th term 46.59 48.03
7th term 49.33 50.86

SUPPLEMENTAL BENEFITS: Same as Journeyman

6-1249aWest

Lineman Electrician - Teledata 03/01/2020

JOB DESCRIPTION Lineman Electrician - Teledata DISTRICT 6

ENTIRE COUNTIES

Albany, Allegany, Broome, Cattaraugus, Cayuga, Chautauqua, Chemung, Chenango, Clinton, Columbia, Cortland, Delaware, Dutchess,
Erie, Essex, Franklin, Fulton, Genesee, Greene, Hamilton, Herkimer, Jefferson, Lewis, Livingston, Madison, Monroe, Montgomery, Niagara,
Oneida, Onondaga, Ontario, Orange, Orleans, Oswego, Otsego, Putnam, Rensselaer, Rockland, Saratoga, Schenectady, Schoharie,
Schuyler, Seneca, St. Lawrence, Steuben, Sullivan, Tioga, Tompkins, Ulster, Warren, Washington, Wayne, Westchester, Wyoming, Yates

WAGES
Per hour:

For outside work, stopping at first point of attachment (demarcation).

07/01/2019 01/01/2020 01/01/2021
Cable Splicer $32.78 $33.77 $34.78
Installer, Repairman $31.12 $ 32.05 $ 33.01
Teledata Lineman $31.12 $32.05 $ 33.01
Tech., Equip. Operator $31.12 $ 32.05 $ 33.01
Groundman $16.49 $16.99 $17.50

NOTE: EXCLUDES Teledata work within ten (10) feet of High Voltage (600 volts and over) transmission lines. For this work please see
LINEMAN.

NOTE: THE FOLLOWING RATES WILL APPLY ON ALL CONTRACTING AGENCY MANDATED MULTIPLE SHIFTS OF AT LEAST FIVE
(5) DAYS DURATION WORKED:

1ST SHIFT REGULAR RATE
2ND SHIFT REGULAR RATE PLUS 10%
3RD SHIFT REGULAR RATE PLUS 15%
SUPPLEMENTAL BENEFITS
Per hour:
Journeyman $4.73 $4.73 $4.73
*plus 3% of *plus 3% of *plus 3% of
wage paid wage paid wage paid

*The 3% is based on the hourly wage paid, straight time rate or premium rate.
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OVERTIME PAY
See (B, E, Q) on OVERTIME PAGE

NOTE: WAGE CAP...Double the straight time hourly base wage shall be the maximum hourly wage compensation for any hour worked.
Contractor is still responsible to pay the hourly benefit amount for each hour worked.

HOLIDAY
Paid: See (1) on HOLIDAY PAGE
Overtime: See (5, 6, 16) on HOLIDAY PAGE
6-1249LT - Teledata
Lineman Electrician - Traffic Signal, Lighting 03/01/2020
JOB DESCRIPTION Lineman Electrician - Traffic Signal, Lighting DISTRICT 6
ENTIRE COUNTIES
Westchester
WAGES

Lineman/Technician shall perform all overhead aerial work. A Lineman/Technician on the ground will install all electrical panels, connect all
grounds, install and connect all electrical conductors which includes, but is not limited to road loop wires; conduit and plastic or other type
pipes that carry conductors, flex cables and connectors, and to oversee the encasement or burial of such conduits or pipes.

A Groundman/Groundman Truck Driver shall: Build and set concrete forms, handle steel mesh, set footer cages, transport concrete in a
wheelbarrow, hand or machine concrete vibrator, finish concrete footers, mix mortar, grout pole bases, cover and maintain footers while
curing in cold weather, operate jack hammer, operate hand pavement breaker, tamper, concrete and other motorized saws, as a drill helper,
operate and maintain generators, water pumps, chainsaws, sand blasting, operate mulching and seeding machine, air tools, electric tools,
gas tools, load and unload materials, hand shovel and/or broom, prepare and pour mastic and other fillers, assist digger operator equipment
operator in ground excavation and restoration, landscape work and painting. Only when assisting a lineman technician, a groundman/truck
driver may assist in installing conduit, pipe, cables and equipment.

A flagger's duties shall consist of traffic control only.
(Ref #14.01.03)

Per hour:
07/01/2019 05/04/2020

Lineman, Technician $50.16 $51.61
Crane, Crawler Backhoe 50.16 51.61
Certified Welder 52.67 54.19
Digging Machine 45.14 46.45
Tractor Trailer Driver 42.64 43.87
Groundman, Truck Driver 40.13 41.29
Equipment Mechanic 40.13 41.29
Flagman 30.10 30.97

Above rates are applicable for installation, testing, operation, maintenance and repair on all Traffic Control (Signal) and lllumination (Lighting)
projects, Traffic Monitoring Systems, and Road Weather Information Systems. Includes digging of holes for poles, anchors, footer
foundations for electrical equipment; assembly of all electrical materials or raceway; placing of fish wire; pulling of cables, wires or fiber optic
cable through such raceways; splicing of conductors; dismantling of such structures, lines or equipment.

NOTE: THE FOLLOWING RATES WILL APPLY ON ALL CONTRACTING AGENCY MANDATED MULTIPLE SHIFTS OF AT LEAST FIVE
(5) DAYS DURATION WORKED BETWEEN THE HOURS LISTED BELOW:

1ST SHIFT 8:00 AM TO 4:30 PM REGULAR RATE
2ND SHIFT 4:30 PM TO 1:00 AM REGULAR RATE PLUS 17.3%
3RD SHIFT 12:30 AM TO 9:00 AM REGULAR RATE PLUS 31.4%

** IMPORTANT NOTICE **
Four (4), ten (10) hour days may be worked at straight time during a week, Monday thru Thursday. Friday may be used as a make-up day.
*Effective 05/06/2013, Tuesday thru Friday may be worked with no make-up day.

NOTE - In order to use the '4 Day/10 Hour Work schedule', as your normal schedule, you must submit an 'Employer Registration for Use of
4 Day/10 Hour Work Schedule,' form PW30.1; and there must be a dispensation of hours in place on the project. If the PW30.1 is not
submitted you may be liable for overtime payments for work over 8 hours per day.

SUPPLEMENTAL BENEFITS
Per hour worked (but also required on non-worked holidays):

Journeyman $24.15 $24.90
*plus 6.75% of *plus 6.75% of
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hourly wage hourly wage

*The 6.75% is based on the hourly wage paid, straight time rate or premium rate.
Supplements paid at STRAIGHT TIME rate for holidays.

OVERTIME PAY

See (B, E, Q) on OVERTIME PAGE. *Note* Double time for emergency work designated by the Dept. of Jurisdiction.

NOTE: WAGE CAP...Double the straight time hourly base wage shall be the maximum hourly wage compensation for any hour worked.
Contractor is still responsible to pay the hourly benefit amount for each hour worked.

HOLIDAY
Paid: See (5,6, 8,

6 , 25 ) on HOLIDAY PAGE and Governor of NYS Election Day.
Overtime: See (5,6, 8,

13

13, 25 ) on HOLIDAY PAGE and Governor of NYS Election Day.

NOTE: All paid holidays falling on Saturday shall be observed on the preceding Friday. All paid holidays falling on Sunday shall be observed
on the following Monday. Supplements for holidays paid at straight time.

REGISTERED APPRENTICES
WAGES: Per hour. 1000 hour terms.

07/01/2019 05/04/2020
1st term $30.10 $30.97
2nd term 32.60 33.55
3rd term 35.11 36.13
4th term 37.62 38.71
5th term 40.13 41.29
6th term 42.64 43.87
7th term 4514 46.45

SUPPLEMENTAL BENEFITS: Same as Journeyman
6-1249aWestLT

Mason - Building 03/01/2020

JOB DESCRIPTION Mason - Building DISTRICT 9

ENTIRE COUNTIES
Nassau, Rockland, Suffolk, Westchester

WAGES
Per hour: 07/01/2019 12/02/2019 06/01/2020
Additional
Tile Setters $ 58.95 $ 59.57 $0.88
SUPPLEMENTAL BENEFITS
Per Hour:
$ 24.56* $24.71*
+$9.34 + $9.45
* This portion of benefits subject to same premium rate as shown for overtime wages.
OVERTIME PAY
See (B, E, Q, V) on OVERTIME PAGE
Work beyond 10 hours on Saturday shall be paid at double the hourly wage rate.
HOLIDAY
Paid: See (1) on HOLIDAY PAGE
Overtime: See (5, 6, 11, 15, 16, 25) on HOLIDAY PAGE
REGISTERED APPRENTICES
Wage per hour:
Tile Setters:
(750 hour) term at the following wage rate:
Term:
1st 2nd 3rd 4th 5th 6th 7th 8th 9th 10th
1- 751- 1501- 2251- 3001- 3751- 4501- 5251- 6001- 6501-
750 1500 2250 3000 3750 4500 5250 6000 6750 7000
07/01/2019
$19.73 $24.39 $31.20 $35.85 $39.19 $42.34 $45.70 $50.35 $53.02 $56.68
12/02/2019
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$20.05 $24.75 $31.64 $36.35 $39.72 $42.92 $46.32 $51.03 $53.63 $57.38
Supplemental Benefits per hour:
1st 2nd 3rd 4th 5th 6th 7th 8th 9th 10th
$12.55* $12.55* $15.06* $15.06* $16.06* $17.56* $18.56* $18.56* $16.56* $21.81*
+$.65 +$.70 +$.80 +$.84 +$1.22 +$1.27 +$1.62 +$1.66 +$5.88 +$6.31
* This portion of benefits subject to same premium rate as shown for overtime wages.
9-7/52A
Mason - Building 03/01/2020
JOB DESCRIPTION Mason - Building DISTRICT 11

ENTIRE COUNTIES
Putnam, Rockland, Westchester

PARTIAL COUNTIES
Orange: Only the Township of Tuxedo.

WAGES
Per hour:

07/01/2019
Bricklayer $42.09
Cement Mason 42.09
Plasterer/Stone Mason 42.09
Pointer/Caulker 42.09

Additional $1.00 per hour for power saw work
Additional $0.50 per hour for swing scaffold or staging work

SHIFT WORK: When shift work or an irregular work day is mandated or required by state, federal, county, local or other governmental

agency contracts, the following premiums apply:
Irregular work day requires 15% premium

Second shift an additional 15% of wage plus benefits to be paid
Third shift an additional 25% of wage plus benefits to be paid

SUPPLEMENTAL BENEFITS

Per hour:

Journeyman $ 35.00

OVERTIME PAY

OVERTIME:

Cement Mason See (B, E, Q, W) on OVERTIME PAGE.
All Others See (B, E, Q) on OVERTIME PAGE.
HOLIDAY

Paid: See (1) on HOLIDAY PAGE

Overtime: See (5, 6) on HOLIDAY PAGE

Whenever any of the above holidays fall on Sunday, they will be observed on Monday. Whenever any of the above holidays fall on

Saturday, they will be observed on Friday.

REGISTERED APPRENTICES
Wages per hour:

750 hour terms at the following percentage of Journeyman's wage

1st 2nd 3rd 4th 5th 6th
50% 55% 60% 65% 70% 75%

Supplemental Benefits per hour

750 hour terms at the following percentage of journeyman supplements

1st 2nd 3rd 4th 5th 6th
50% 55% 60% 65% 70% 75%

Apprentices indentured before June 1st, 2011 receive full journeyman benefits
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Mason - Building

03/01/2020

JOB DESCRIPTION Mason - Building
ENTIRE COUNTIES
Bronx, Kings, Nassau, New York, Queens, Richmond, Suffolk, Westchester
WAGES
Building:
07/01/2019 01/01/2020
Wages per hour:
Mosaic & Terrazzo Mechanic $56.41 $ 56.81
Mosaic & Terrazzo Finisher $54.81 $ 55.21
SUPPLEMENTAL BENEFITS
Per hour:
Mosaic & Terrazzo Mechanic $25.11* $25.36*
+$11.13 +$11.41
Mosaic & Terrazzo Finisher $25.11* $ 25.36*
+$11.11 +$11.39

*This portion of benefits subject to same premium rate as shown for overtime wages.

OVERTIME PAY
See (A, E, Q) on OVERTIME PAGE

Deduct $6.60 from hourly wages before calculating overtime.

HOLIDAY
Paid: See (1) on HOLIDAY PAGE
Overtime: See (5, 6, 8, 11, 15, 16, 25) on HOLIDAY PAGE

DISTRICT 9

06/01/2020
Additional

$0.95

Easter Sunday is an observed holiday.Holidays falling on a Saturday will be observed on that Saturday. Holidays falling on a Sunday will be

celebrated on the Monday.

REGISTERED APPRENTICES
Wages per hour:
(750 Hour) terms at the following wage rate.

1st 2nd 3rd 4th 5th
07/01/2019
$25.09 $27.61 $30.13 $32.63 $35.14
Supplemental benefits per hour:
07/01/2019 $12.69* $ 13.95* $15.22* $ 16.49* $17.76*
+$9.01 +$9.91 +$10.80 +$11.71 +$12.61

Apprentices hired after 07/01/2017:
Wages Per hour:

1st 2nd 3rd 4th 5th

0- 1501- 3001- 3751- 4501-

1500 3000 3750 4500 5250
07/01/2019 $21.99 $22.60 $30.13 $35.14 $40.16

Supplemental Benefits per hour:

1st 2nd 3rd 4th 5th
07/01/2019 $4.46* $11.41* $15.22* $17.76* $20.29*
+$6.30 +$8.01 +$10.80 +$12.61 +$14.41

*This portion of benefits subject to same premium rate as shown for overtime wages.
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Mason - Building 03/01/2020
JOB DESCRIPTION Mason - Building DISTRICT 9
ENTIRE COUNTIES
Bronx, Kings, Nassau, New York, Queens, Richmond, Suffolk, Westchester
WAGES
Per hour: 07/01/2019 01/01/2020 07/01/2020
Building-Marble Restoration: Additional
$1.10
Marble, Stone & $42.81 $43.82
Terrazzo Polisher, etc
SUPPLEMENTAL BENEFITS
Per Hour:
Journeyworker:
Building-Marble Restoration:
Marble, Stone &
Polisher $ 28.06 $28.15
OVERTIME PAY
See (B, *E, Q, V) on OVERTIME PAGE
*ON SATURDAYS, 8TH HOUR AND SUCCESSIVE HOURS PAID AT DOUBLE HOURLY RATE.
HOLIDAY
Paid: See (1) on HOLIDAY PAGE
Overtime: See (5, 6, 8, 11, 15, 25) on HOLIDAY PAGE
1ST TERM APPRENTICE GETS PAID FOR ALL OBSERVED HOLIDAYS.
REGISTERED APPRENTICES
WAGES per hour:
900 hour term at the following wage:
1st 2nd 3rd 4th
1- 901- 1801- 2701
900 1800 2700
07/01/2019 $29.91 $34.21 $38.51 $42.81
01/01/2020 $30.68 $35.05 $39.43 $43.82
Supplemental Benefits Per Hour:
07/01/2019 $ 25.52 $26.37 $27.21 $ 28.06
01/01/2020 $ 25.52 $ 26.41 $27.28 $28.15
9-7/24-MP
Mason - Building 03/01/2020
JOB DESCRIPTION Mason - Building DISTRICT 9

ENTIRE COUNTIES

Bronx, Dutchess, Kings, Nassau, New York, Orange, Putnam, Queens, Richmond, Rockland, Suffolk, Sullivan, Ulster, Westchester

WAGES

Wages: 07/01/2019
Marble Cutters & Setters $59.44
SUPPLEMENTAL BENEFITS

Per Hour:

Journeyworker $36.73

OVERTIME PAY
See (B, E, Q, V) on OVERTIME PAGE

HOLIDAY
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Paid: See (1) on HOLIDAY PAGE
Overtime: See (5, 6, 8, 11, 15, 16, 25) on HOLIDAY PAGE

REGISTERED APPRENTICES
Wage Per Hour:

750 hour terms at the following wage.

1st 2nd 3rd 4th 5th 6th 7th 8th 9th 10th
1- 751- 1501- 2251- 3001- 3751- 4501- 5251- 6001- 6751-
750 1500 2250 3000 3750 4500 5250 6000 6751 7500
07/01/2019
$23.72 $26.69 $29.66 $32.65 $36.21 $38.59 $41.56 $44.55 $50.50 $56.47
12/30/2019
$23.91 $26.88 $29.86 $32.88 $35.85 $38.83 $41.81 $44.83 $50.78 $56.78
Supplemental Benefits per hour:
1st 2nd 3rd 4th 5th 6th 7th 8th 9th 10th
$19.94 $21.36 $22.79 $24.17 $25.59 $27.01 $28.43 $29.82 $32.66 $35.46
9-7/4
Mason - Building 03/01/2020
JOB DESCRIPTION Mason - Building DISTRICT 9
ENTIRE COUNTIES
Nassau, Rockland, Suffolk, Westchester
WAGES
Per hour: 07/01/2019 12/02/2019 06/01/2020
Additional
Tile Finisher $45.54 $45.96 $0.72
SUPPLEMENTAL BENEFITS
Per Hour:
$21.26* $ 21.46*
+ $9.17 +$9.28
*This portion of benefits subject to same premium rate as shown for overtime wages
OVERTIME PAY
See (B, E, Q, *V) on OVERTIME PAGE
Work beyond 10 hours on a Saturday shall be paid at double the hourly wage rate.
HOLIDAY
Paid: See (1) on HOLIDAY PAGE
Overtime: See (5, 6, 11, 15, 16, 25) on HOLIDAY PAGE
9-7/88A-tf
Mason - Building 03/01/2020
JOB DESCRIPTION Mason - Building DISTRICT 9
ENTIRE COUNTIES
Bronx, Kings, Nassau, New York, Queens, Richmond, Suffolk, Westchester
WAGES
Per hour: 07/01/2019 01/01/2020 07/01/2020
Marble, Stone,etc. Additional

Maintenance Finishers: $24.31 $24.98

Note 1: An additional $2.00 per hour

for time spent grinding floor using

"60 grit" and below.

Note 2: Flaming equipment operator

shall be paid an additional $25.00 per day.
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SUPPLEMENTAL BENEFITS
Per Hour:

Marble, Stone, etc

Maintenance Finishers: $13.72 $13.73
OVERTIME PAY
See (B, *E, Q, V) on OVERTIME PAGE
*Double hourly rate after 8 hours on Saturday
HOLIDAY
Paid: See (5, 6, 8, 11, 15, 25) on HOLIDAY PAGE
Overtime: See (5, 6, 8, 11, 15, 25) on HOLIDAY PAGE
1st term apprentice gets paid for all observed holidays.
REGISTERED APPRENTICES
WAGES per hour:
07/01/2019 01/01/2020

0-750 $16.97 $17.49
751-1500 $17.95 $18.84
1501-2250 $18.93 $19.49
2251-3000 $19.90 $20.48
3001-3750 $21.38 $21.98
3751-4500 $23.33 $23.98
4501+ $24.31 $24.98
Supplemental Benefits:
Per hour:
0-750 $13.65 $13.61
751-1500 $ 13.66 $13.63
1501-2250 $13.67 $13.64
2251-3000 $13.68 $13.66
3001-3750 $13.69 $13.68
3751-4500 $13.71 $13.71
4501+ $13.72 $13.73

9-7/24M-MF
Mason - Building / Heavy&Highway 03/01/2020
JOB DESCRIPTION Mason - Building / Heavy&Highway DISTRICT 9
ENTIRE COUNTIES
Bronx, Kings, Nassau, New York, Queens, Richmond, Suffolk, Westchester
WAGES
Per hour: 07/01/2019 12/30/2019 06/29/2020

Additional
Marble-Finisher $47.41 $47.68 $0.60
SUPPLEMENTAL BENEFITS
Journeyworker:
per hour
Marble- Finisher $34.49 $34.63
OVERTIME PAY
See (B, E, Q, V) on OVERTIME PAGE
HOLIDAY
Overtime: See (5, 6, 8, 11, 15, 16, 25) on HOLIDAY PAGE
* Work beyond 8 hours on a Saturday shall be paid at double the rate.
** When an observed holiday falls on a Sunday, it will be observed the next day.
9-7/20-MF

Mason - Heavy&Highway 03/01/2020
JOB DESCRIPTION Mason - Heavy&Highway DISTRICT 11

ENTIRE COUNTIES
Putnam, Rockland, Westchester
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PARTIAL COUNTIES
Orange: Only the Township of Tuxedo.

WAGES
Per hour:
07/01/2019

Bricklayer $42.60
Cement Mason 42.60
Marble/Stone Mason 42.60
Plasterer 42.60
Pointer/Caulker 42.60

Additional $1.00 per hour for power saw work
Additional $0.50 per hour for swing scaffold or staging work

SHIFT WORK: When shift work or an irregular work day is mandated or required by state, federal, county, local or other governmental
contracts, the following rates apply:

Irregular work day requires 15% premium

Second shift an additional 15% of wage plus benefits to be paid

Third shift an additional 25% of wage plus benefits to be paid

SUPPLEMENTAL BENEFITS

Per hour:

Journeyman $34.99

OVERTIME PAY

Cement Mason See (B,E,Q,W, X)

All Others See (B, E, Q, X)

HOLIDAY

Paid: See (5, 6, 15, 25) on HOLIDAY PAGE
Overtime: See (5, 6, 15, 25) on HOLIDAY PAGE

Whenever any of the above holidays fall on Sunday, they will be observed on Monday. Whenever any of the above holidays fall on
Saturday, they will be observed on Friday.

REGISTERED APPRENTICES
Wages per hour:

750 hour terms at the following percentage of Journeyman's wage

1st 2nd 3rd 4th 5th 6th 7th 8th
50% 55% 60% 65% 70% 75% 80% 85%

Supplemental Benefits per hour

750 hour terms at the following percentage of journeyman supplements

1st 2nd 3rd 4th 5th 6th 7th 8th
50% 55% 60% 65% 70% 75% 80% 85%
Apprentices indentured before June 1st, 2011 receive full journeyman benefits
11-5WP-H/H
Operating Engineer - Building 03/01/2020

JOB DESCRIPTION Operating Engineer - Building DISTRICT 9

ENTIRE COUNTIES
Bronx, Kings, New York, Putnam, Queens, Richmond, Westchester

PARTIAL COUNTIES

Dutchess: that part of Dutchess County lying south of the North City Line of the City of Poughkeepsie.
WAGES

NOTE:Construction surveying

Party chief--One who directs a survey party

Instrument Man--One who runs the instrument and assists Party Chief.

Rodman--One who holds the rod and assists the Survey Crew

Wages:(Per Hour) 07/01/2019
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Building Construction:

Party Chief $74.75
Instrument Man $ 59.53
Rodman $40.79

Steel Erection:

Party Chief $ 75.46
Instrument Man $60.19
Rodman $42.35

Heavy Construction-NYC counties only:
(Foundation, Excavation.)

Party Chief $80.74
Instument man $61.03
Rodman $ 52.26
SUPPLEMENTAL BENEFITS

Per Hour: 07/01/2019
Building Construction & $22.85* + 6.90
Steel

Heavy Construction $23.10* + 6.90

* This portion subject to same premium as wages

Non-Worked Holiday Supplemental Benefit:
$16.45
OVERTIME PAY
See (A, B, E, Q) on OVERTIME PAGE
Code "A" applies to Building Construction and has double the rate after 7 hours on Saturdays.
Code "B" applies to Heavy Construction and Steel Erection and had double the rate after 8 hours on Saturdays.

HOLIDAY

Paid: See (5, 6, 9, 11, 15, 16, 25) on HOLIDAY PAGE
Overtime: See (5, 6, 9, 11, 15, 16, 25) on HOLIDAY PAGE

9-15Db
Operating Engineer - Building 03/01/2020
JOB DESCRIPTION Operating Engineer - Building DISTRICT 8

ENTIRE COUNTIES
Putnam, Westchester

PARTIAL COUNTIES

Dutchess: All the counties of Westchester and Putnam and the southern part of Dutchess County defined by the northern boundary line of
the City of Poughkeepsie, then due east to Route 115, then north along Route 115 to Bedell Road, then east along Bedell Road to Van
Wagner Road, then north along Van Wagner Road to Bower Road, then east along Bower Road to Route 44 and along Route 44 east to
Route 343, then along Route 343 east to the northern boundary of Town of Dover Plains and east along the northern boundary of Town of
Dover Plains to the border line of the State of Connecticut and bordered on the west by the middle of the Hudson River.

WAGES

GROUP I:

Cranes (All Types up to 49 tons), Boom Trucks, Cherry Pickers (All Types), Clamshell Crane, Derrick (Stone and Steel), Dragline, Franki Pile
Rig or similar, High Lift (Lull or similar) with crane attachment and winch used for hoisting or lifting, Hydraulic Cranes, Pile Drivers, Potain
and similar.

Cranes (All types 50-99 tons), Drill Rig Casa Grande (CAT or similar), Franki Pile Rig or similar, Hydraulic Cranes (All types including
Crawler Cranes- No specific boom length).

Cranes (All types 100 tons and over), All Tower Cranes, All Climbing Cranes irrespective of manufacturer and regardless of how the same is
rigged, Franki Pile Rig or similar, Conventional Cranes (All types including Crawler Cranes-No specific boom length), Hydraulic Cranes.
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GROUP I-A: Barber Green Loader-Euclid Loader, Bulldozer, Carrier-Trailer Horse, Concrete Cleaning Decontamination Machine
Operator,Concrete-Portable Hoist, Conway or Similar Mucking Machines, Elevator & Cage, Excavators all types, Front End Loaders, Gradall,
Shovel, Backhoe, etc.(Crawler or Truck), Heavy Equipment Robotics Operator/Mechanic, Hoist Engineer-Material, Hoist Portable Mobile
Unit, Hoist(Single, Double or Triple Drum), Horizontal Directional Drill Locator, Horizontal Directional Drill Operator and Jersey Spreader,
Letourneau or Tournapull(Scrapers over 20 yards Struck), Lift Slab Console, etc., Lull HiLift or Similar, Master Environmental Maintenance
Mechanics, Mucking Machines Operator/Mechanic or Similar Type, Overhead Crane, Pavement Breaker(Air Ram), Paver(Concrete), Post
Hole Digger, Power House Plant, Road Boring Machine, Road Mix Machine, Ross Carrier and Similar Machines, Rubber tire double end
backhoes and similar machines, Scoopmobile Tractor-Shovel Over 1.5 yards, Shovel (Tunnels), Spreader (Asphalt) Telephie(Cableway),
Tractor Type Demolition Equipment, Trenching Machines-Vermeer Concrete Saw Trencher and Similar, Ultra High Pressure Waterjet Cutting
Tool System, Vacuum Blasting Machine operator/mechanic, Winch Truck A Frame.

GROUP I-B: Compressor (Steel Erection), Mechanic (Outside All Types), Negative Air Machine (Asbestos Removal), Push Button (Buzz
Box) Elevator.

GROUP II: Compactor Self-Propelled, Concrete Pump, Crane Operator in Training (Over 100 Tons), Grader, Machines Pulling Sheep's Foot
Roller, Roller (4 ton and over), Scrapers (20 yards Struck and Under), Vibratory Rollers, Welder.

GROUP llI-A: Asphalt Plant, Concrete Mixing Plants, Forklift (All power sources), Joy Drill or similar, Tractor Drilling Machine, Loader (1 1/2
yards and under), Portable Asphalt Plant, Portable Batch Plant, Portable Crusher, Skid Steer (Bobcat or similar), Stone Crusher, Well Drilling
Machine, Well Point System.

GROUP l1I-B: Compressor Over 125 cu.Feet, Conveyor Belt Machine regardless of size, Compressor Plant, Ladder Hoist, Stud Machine.
GROUP IV-A: Batch Plant, Concrete Breaker, Concrete Spreader, Curb Cutter Machine, Finishing Machine-Concrete, Fine Grading
Machine, Hepa Vac Clean Air Machine, Material Hopper(sand, stone, cement), Mulching Grass Spreader, Pump Gypsum etc, Pump-Plaster-
Grout-Fireproofing. Roller(Under 4 Ton),Spreading and Fine Grading Machine, Steel Cutting Machine, Siphon Pump, Tar Joint Machine,
Television Cameras for Water, Sewer, Gas etc. Turbo Jet Burner or Similar Equipment, Vibrator (1 to 5).

GROUP IV-B: Compressor (all types), Heater (All Types), Fire Watchman, Lighting Unit (Portable & Generator) Pump, Pump Station(Water,
Sewer, Portable, Temporary), Welding Machine (Steel Erection & Excavation).

GROUP V: Mechanics Helper, Motorized Roller (walk behind), Stock Attendant, Welder's Helper.
GROUP VI-B: Utility Man, Warehouse Man.

WAGES: (per hour)

07/01/2019

GROUP |

Cranes- up to 49 tons $61.70
Cranes- 50 tons to 99 tons 63.86
Cranes- 100 tons and over 72.99
GROUP I-A 53.95
GROUP I-B 49.68
GROUP 1l 52.03
GROUP 1lI-A 50.11
GROUP 111-B 47.67
GROUP IV-A 49.60
GROUP IV-B 41.85
GROUP V 4517
GROUP VI-A 52.96
GROUP VI-B

Utility Man 42.83
Warehouse Man 44.92

An additional 20% to wage when required to wear protective equipment on hazardous/toxic waste projects.

Engineers operating cranes with booms 100 feet but less than 149 feet in length will be paid an additional $2.00 per hour.
Engineers operating cranes with booms 149 feet or over in length will be paid an additional $3.00 per hour.

Loader operators over 5 cubic yard capacity additional .50 per hour.

Shovel operators over 4 cubic yard capacity additional $1.00 per hour.

SUPPLEMENTAL BENEFITS
Per hour:

07/01/2019
Journeyworker $28.52

OVERTIME PAY
OVERTIME...... See ( B, E,P,R*,T**,U***,V ) on OVERTIME PAGE.

HOLIDAY

Page 46



Prevailing Wage Rates for 07/01/2019 - 06/30/2020 Published by the New York State Department of Labor
Last Published on Mar 01 2020 PRC Number 2020002781 Westchester County

Paid:......... See (5,6, 11, 12, 15, 25 ) on HOLIDAY PAGE.
Overtime:..... See ( 5, 6, 11, 12, 15, 25 ) on HOLIDAY PAGE.
* For Holiday codes 11, 12, 15, 25, code R applies.

** For Holiday code 28, code T applies

*** For Holiday codes 5 & 6, code U applies

8-137B

Operating Engineer - Heavy&Highway 03/01/2020

JOB DESCRIPTION Operating Engineer - Heavy&Highway DISTRICT 8

ENTIRE COUNTIES
Putnam, Westchester

PARTIAL COUNTIES

Dutchess: All the counties of Westchester and Putnam and the southern part of Dutchess County defined by the northern boundary line of
the City of Poughkeepsie, then due east to Route 115, then north along Route 115 to Bedell Road, then east along Bedell Road to Van
Wagner Road, then north along Van Wagner Road to Bower Road, then east along Bower Road to Route 44 and along Route 44 east to
Route 343, then along Route 343 east to the northern boundary of Town of Dover Plains and east along the northern boundary of Town of
Dover Plains to the border line of the State of Connecticut and bordered on the west by the middle of the Hudson River.

WAGES

GROUP I: Boom Truck, Cherry Picker, Clamshell, Crane, (Crawler, Truck),

Dragline, Drill Rig (Casa Grande, Cat, or Similar), Floating Crane (Crane on Barges) under 100 tons, Gin Pole, Hoist Engineer-Concrete
(Crane-Derrick-Mine Hoist), Knuckle Boom Crane, Rough Terrain Crane.

GROUP I-A: Auger (Truck or Truck Mounted), Boat Captain, Bulldozer-All Sizes, Central Mix Plant Operator, Chipper (all types), Close
Circuit T.V., Combination Loader/Backhoe, Compactor with Blade, Concrete Finishing Machine, Gradall, Grader (Motor Grader), Elevator &
Cage (Materials or Passenger), Excavator (and all attachments), Front End Loaders (1 1/2 yards and over), High Lift Lull and similar, Hoist
(Single, Double, Triple Drum), Hoist Portable Mobile Unit, Hoist Engineer (Material), Jack and Bore Machine, Log Skidders, Mill Machines,
Mucking Machines, Overhead Crane, Paver (concrete), Post Pounder (of any type), Push Cats, Road Reclaimer, Robot Hammer (Brokk or
similar), Robotic Equipment (Scope of Engineer Schedule), Ross Carrier and similar, Scrapers (20 yard struck and over), Side Boom, Slip
Form Machine, Spreader (Asphalt), Trenching Machines (Telephies-Vermeer Concrete Saw), Tractor Type Demolition Equipment, Vacuum
Truck.

GROUP I-B: Asphalt Mobile Conveyor/Transfer Machine, Road Paver (Asphalt).

GROUP lI-A: Ballast Regulators, Compactor Self Propelled, Fusion Machine, Rail Anchor Machines, Roller (4 ton and over), Scrapers (20
yard struck and under), Vibratory Roller (Riding), Welder.

GROUP II-B: Mechanic (Outside) All Types.

GROUP lllI: Air Tractor Drill, Asphalt Plant, Batch Plant, Boiler (High Pressure), Concrete Breaker (Track or Rubber Tire), Concrete Pump,
Concrete Spreader, Excavator Drill, Farm Tractor, Forklift (all types), Gas Tapping (Live), Hydroseeder, Loader (1 1/2 yards and under),
Locomotive (all sizes), Machine Pulling Sheeps Foot Roller, Portable Asphalt Plant, Portable Batch Plant, Portable Crusher (Apprentice),
Powerhouse Plant, Roller (under 4 ton), Sheer Excavator, Skid Steer/Bobcat, Stone Crusher, Sweeper (with seat), Well Drilling Machine.

GROUP 1V: Service Person (Grease Truck).

GROUP IV-B: Conveyor Belt Machine (Truck Mounted), Heater (all types), Lighting Unit (Portable), Maintenance Engineer (For Crane Only),
Mechanics Helper, Pump (Fireproofing), Pumps-Pump Station/Water/Sewer/Gypsum/Plaster, etc., Pump Truck (Sewer Jet or Similar),
Welders Helper, Welding Machine (Steel Erection), Well Point System.

GROUP V: All Tower Cranes-All Climbing Cranes and all cranes of 100-ton capacity or greater (3900 Manitowac or similar) irrespective of
manufacturer and regardless of how the same is rigged, Hoist Engineer (Steel), Engineer-Pile Driver, Jersey Spreader, Pavement
Breaker/Post Hole Digger.

WAGES: Per hour: 07/01/2019 03/02/2020
Group | $61.03 $62.38
Group I-A 53.80 54.95
Group I-B 56.69 57.92
Group II-A 51.52 52.61
Group 1I-B 53.13 54.26
Group Il 50.61 51.68
Group IV-A 46.00 46.93
Group IV-B 39.49 40.24
Group V-A

Engineer All Tower, Climbing and

Cranes of 100 Tons 69.14 70.72
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Hoist Engineer(Steel) 62.61
Engineer(Pile Driver) 66.77
Jersey Spreader,Pavement Breaker (Air

Ram)Post Hole Digger 52.71

SHIFT DIFFERENTIAL:

64.00
68.27

53.83

A 15% premium on all hours paid, including overtime hours for 2nd, 3rd shifts

on all government mandated off-shift work

Engineers operating cranes with booms 100 feet but less than 149 feet in length will be paid an additional $2.00 per hour over the rate listed
in the Wage Schedule. Engineers operating cranes with booms 149 feet or over in length will be paid an additional $3.00 per hour over the
rate listed in the Wage Schedule. Loader and Excavator Operators: over 5 cubic yards capacity $0.50 per hour over the rate listed in the
Wage Schedule. Shovel Operators: over 4 cubic yards capacity $1.00 per hour over the rate listed in the Wage Schedule.

Four (4), ten (10) hour days may be worked at straight time during a week, Monday thru Thursday; Friday may be used as a make-up day.

NOTE - In order to use the 4 Day/10 Hour Work scheduleRegistration for Use of 4 Day/10 Hour Work Schedule,form PW30.1; and there
must be a dispensation of hours in place on the project. If the PW30.1 is not submitted you may be liable for overtime payments for work

over 8 hours per day.
SUPPLEMENTAL BENEFITS

Per hour:

Journeyworker: 07/01/2019
$29.55 up
to 40 Hours

After 40 hours
$ 20.50* PLUS
$1.050n all
hours worked

*This amount is subject to premium

OVERTIME PAY
See (B, E, E2, P, *R, **U) on OVERTIME PAGE

HOLIDAY
Paid:........ See (5,6,8,9
Overtime..... See ( 5, 6, 8,

)

15, 25 ) on HOLIDAY PAGE

9, 15, 25 ) on OVERTIME PAGE
* For Holiday codes 8,9,15,25 code R applies

** For Holiday Codes 5 & 6 code U applies

03/02/2020

$ 30.50 up
to 40 Hours

After 40 hours
$ 21.35* PLUS
$1.150n all
hours worked

Note: If employees are required to work on Easter Sunday they shall be paid at the rate of triple time.

REGISTERED APPRENTICES
(1)year terms at the following rate.

07/01/2019 03/02/2020
1st term $26.90 $27.48
2nd term 32.28 32.97
3rd term 37.66 38.47
4th term 43.04 43.96
Supplemental Benefits per hour:
Apprentices: 07/01/2019 03/02/2020
$21.55 $22.50
8-137HH
Operating Engineer - Heavy&Highway 03/01/2020

JOB DESCRIPTION Operating Engineer - Heavy&Highway

ENTIRE COUNTIES
Putnam, Westchester

PARTIAL COUNTIES
Dutchess: South of the North city line of Poughkeepsie
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WAGES

Party Chief - One who directs a survey party

Instrument Man - One who runs the instrument and assists Party Chief
Rodman - One who holds the rod and in general, assists the Survey Crew
Catorgories cover GPS & Underground Surveying

Per Hour: 07/01/2019
Party Chief $78.00
Instrument Man 58.81
Rodman 50.26

SUPPLEMENTAL BENEFITS

Per Hour: 07/01/2019

All Catorgories

Straight Time: $ 23.10* plus $6.90
Premium:

Time & 1/2 $ 34.65* plus $6.90
Double Time $ 46.20* plus $6.90

Non-Worked Holiday Supplemental Benefits:
$16.45
OVERTIME PAY
See (B, *E, Q) on OVERTIME PAGE
* Doubletime paid on all hours in excess of 8 hours on Saturday

HOLIDAY
Paid: See (5, 6, 7, 11, 12) on HOLIDAY PAGE
Overtime: See (5, 6, 7, 11, 12) on HOLIDAY PAGE

9-15Dh
Operating Engineer - Heavy&Highway - Tunnel 03/01/2020
JOB DESCRIPTION Operating Engineer - Heavy&Highway - Tunnel DISTRICT 8

ENTIRE COUNTIES
Putnam, Westchester

PARTIAL COUNTIES

Dutchess: All the counties of Westchester and Putnam and the southern part of Dutchess County defined by the northern boundary line of
the City of Poughkeepsie, then due east to Route 115, then north along Route 115 to Bedell Road, then east along Bedell Road to Van
Wagner Road, then north along Van Wagner Road to Bower Road, then east along Bower Road to Route 44 and along Route 44 east to
Route 343, then along Route 343 east to the northern boundary of Town of Dover Plains and east along the northern boundary of Town of
Dover Plains to the border line of the State of Connecticut and bordered on the west by the middle of the Hudson River.

WAGES
GROUP I:  Boom Truck, Cherry Picker, Clamshell, Crane(Crawler, Truck), Dragline, Drill Rig Casa Grande(Cat or Similar), Floating
Crane(Crane on Barge-Under 100 Tons), Hoist Engineer(Concrete/Crane-Derrick-Mine Hoist), Knuckle Boom Crane, Rough Terrain Crane.

GROUP I-A: Auger(Truck or Truck Mounted), Boat Captain, Bull Dozer-all sizes, Central Mix Plant Operator, Chipper-all types, Close Circuit
T.V., Combination Loader/Backhoe, Compactor with Blade, Concrete Finishing Machine, Gradall, Grader(Motor Grader), Elevator &
Cage(Materials or Passengers), Excavator(and all attachments), Front End Loaders(1 1/2 yards and over), High Lift Lull, Hoist(Single,
Double, Triple Drum), Hoist Portable Mobile Unit, Hoist Engineer(Material), Jack and Bore Machine, Log Skidder, Milling Machine, Moveable
Concrete Barrier Transfer & Transport Vehicle, Mucking Machines. Overhead Crane, Paver(Concrete), Post Pounder of any type, Push Cats,
Road Reclaimer, Robot Hammer(Brokk or similar), Robotic Equipment(Scope of Engineer Schedule), Ross Carrier and similar machines,
Scrapers(20 yards struck and over), Side Boom, Slip Form Machine, Spreader(Asphalt), Trenching Machines, Telephies-Vermeer Concrete
Saw, Tractor type demolition equipment, Vacuum Truck.

GROUP I-B: Asphalt Mobile Conveyor/Transfer Machine, Road Paver(Asphalt).

GROUP II-A: Ballast Regulators, Compactor(Self-propelled), Fusion Machine, Rail Anchor Machines, Roller(4 ton and over), Scrapers(20
yard struck and under), Vibratory Roller(riding), Welder.

GROUP II-B: Mechanic(outside)all types.
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GROUP lII: Air Tractor Drill, Asphalt Plant, Batch Plant, Boiler(High Pressure), Concrete Breaker(Track or Rubber Tire), Concrete Pump,
Concrete Spreader, Excavator Drill, Farm Tractor, Forklift(all types of power), Gas Tapping(Live), Hydroseeder, Loader(1 1/2 yards and
under), Locomotive(all sizes), Machine Pulling Sheeps Foot Roller, Portable Asphalt Plant, Portable Batch Plant, Portable
Crusher(Apprentice), Powerhouse Plant, Roller(under 4 ton), Sheer Excavator, Skidsteer/Bobcat, Stone Crusher, Sweeper(with seat), Well
Drilling Machine.

GROUP IV-A: Service Person(Grease Truck).
GROUP IV-B: Conveyor Belt Machine(Truck Mounted), Heater(all types), Lighting Unit(Portable), Maintenance Engineer(for Crane only),
Mechanics Helper, Pump(Fireproofing), Pumps-Pump Station/Water/Sewer/Gypsum/Plaster, etc., Pump Truck(Sewer Jet or similar),

Welding Machine(Steel Erection), Welders Helper.

GROUP V-A: Engineer(all Tower Cranes, all Climbing Cranes & all Cranes of 100 ton capacity or greater),Hoist Engineer(Steel-Sub
Structure), Engineer-Pile Driver, Jersey-Spreader, Pavement breaker, Post Hole Digger

WAGES: (per hour)

07/01/2019 03/02/2020

GROUP | $61.03 $62.38
GROUP I-A 53.80 54.95
GROUP I-B 56.69 57.92
GROUP II-A 51.52 52.61
GROUP 1I-B 53.13 54.26
GROUP il 50.61 51.68
GROUP IV-A 46.00 46.93
GROUP IV-B 39.49 40.24
GROUP V-A

Engineer-Cranes 69.14 70.72
Engineer-Pile Driver 66.77 68.27
Hoist Engineer 62.61 64.00
Jersey Spreader 52.71 53.83
Pavement Breaker 52.71 53.83
Post Hole Digger 52.71 53.83

SHIFT DIFFERENTIAL:
A 15% premium on all hours paid, including overtime hours for 2nd, 3rd shifts
on all government mandated off-shift work

An additional 20% to wage when required to wear protective equipment on hazardous/toxic waste projects. Operators required to use two
buckets pouring concrete on other than road pavement shall receive $0.50 per hour over scale. Engineers operating cranes with booms 100
feet but less than 149 feet in length will be paid an additional $2.00 per hour. Engineers operating cranes with booms 149 feet or over in
length will be paid an additional $3.00 per hour. Operators of shovels with a capacity over (4) cubic yards shall be paid an additional $1.00
per hour. Operators of loaders with a capacity over (5) cubic yards shall be paid an additional $0.50 per hour.

SUPPLEMENTAL BENEFITS

Per hour:
Journeyworker:
03/04/2019 03/02/2020
$21.55 $22.50
+$8.00 +$8.00
(Limited to (Limited to
first 40 hours) first 40 hours)
OVERTIME PAY
See (D, O, *U, V) on OVERTIME PAGE
HOLIDAY
Paid: See (5, 6, 8, 9, 15, 25) on HOLIDAY PAGE
Overtime: See (5, 6, 8, 9, 15, 25) on HOLIDAY PAGE

* Note: For Holiday codes 5 & 6, code U applies.
Note: If employees are required to work on Easter Sunday, they shall be paid at the rate of triple time.

REGISTERED APPRENTICES
(1)year terms at the following rates:

07/01/2019 03/02/2020
1st term $26.90 $27.48
2nd term 32.28 32.97
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3rd term 37.66 38.47
4th term 43.04 43.96

Supplemental Benefits per hour:

07/01/2019 03/02/2020

All terms $21.55 $22.50

8-137Tun

Operating Engineer - Marine Dredging

03/01/2020

JOB DESCRIPTION Operating Engineer - Marine Dredging
ENTIRE COUNTIES

DISTRICT 4

Albany, Bronx, Cayuga, Chautauqua, Clinton, Columbia, Dutchess, Erie, Essex, Franklin, Greene, Jefferson, Kings, Monroe, Nassau, New
York, Niagara, Orange, Orleans, Oswego, Putnam, Queens, Rensselaer, Richmond, Rockland, St. Lawrence, Suffolk, Ulster, Washington,

Wayne, Westchester
WAGES

These wages do not apply to Operating Engineers on land based construction projects. For those projects, please see the Operating
Engineer Heavy/Highway Rates. The wage rates below for all equipment and operators are only for marine dredging work in navigable

waters found in the counties listed above.
Per Hour: 07/01/2019

CLASS A1 $39.23
Deck Captain, Leverman

Mechanical Dredge Operator

Licensed Tug Operator 1000HP or more.

CLASS A2 34.96

Crane Operator (360 swing)

CLASS B To conform to Operating Engineer
Dozer,Front Loader Prevailing Wage in locality where work
Operator on Land is being performed including benefits.
CLASS B1 33.93

Derrick Operator (180 swing)
Spider/Spill Barge Operator
Operator Il, Fill Placer,

Engineer, Chief Mate, Electrician,
Chief Welder, Maintenance Engineer
Licensed Boat, Crew Boat Operator

CLASS B2 31.94
Certified Welder

CLASS C1 31.07
Drag Barge Operator,

Steward, Mate,

Assistant Fill Placer

CLASS C2 30.06
Boat Operator

CLASS D 24.97
Shoreman, Deckhand, Oiler,

Rodman, Scowman, Cook,

Messman, Porter/Janitor

SUPPLEMENTAL BENEFITS
Per Hour:
THE FOLLOWING SUPPLEMENTAL BENEFITS APPLY TO ALL CATEGORIES

07/01/2019
All Classes A& B $11.23 plus 7.5%
of straight time
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wage, Overtime hours
add $ 0.63

All Class C $10.93 plus 7.5%
of straight time
wage, Overtime hours
add $ 0.48

All Class D $10.63 plus 7.5%
of straight time
wage, Overtime hours

add $0.33
OVERTIME PAY
See (B2, F, R) on OVERTIME PAGE
HOLIDAY
Paid: See (1) on HOLIDAY PAGE
Overtime: See (5, 6, 8, 15, 26) on HOLIDAY PAGE

wage, Overtime hours
add $ 0.63

11.58 plus 7.5%

of straight time

wage, Overtime hours
add $0.48

11.28 plus 7.5%

of straight time

wage, Overtime hours
add $ 0.33

4-25a-MarDredge

Operating Engineer - Survey Crew - Consulting Engineer

03/01/2020

JOB DESCRIPTION Operating Engineer - Survey Crew - Consulting Engineer

ENTIRE COUNTIES
Bronx, Kings, Nassau, New York, Putnam, Queens, Richmond, Suffolk, Westchester

PARTIAL COUNTIES

DISTRICT 9

Dutchess: That part in Duchess County lying South of the North City line of Poughkeepsie.

WAGES

Feasibility and preliminary design surveying, any line and grade surveying for inspection or supervision of construction.
Per hour: 07/01/2019

Survey Classifications

Party Chief $43.71

Instrument Man 36.43

Rodman 31.84

SUPPLEMENTAL BENEFITS

Per Hour:

All Crew Members: $19.50

OVERTIME PAY
OVERTIME..... See ( B, E*, Q, V ) ON OVERTIME PAGE.
*Doubletime paid on the 9th hour on Saturday.

HOLIDAY
Paid: See (5, 6, 7, 11, 16) on HOLIDAY PAGE
Overtime: See (5, 6, 7, 11, 16) on HOLIDAY PAGE
9-15dconsult
Painter 03/01/2020

JOB DESCRIPTION Painter

ENTIRE COUNTIES
Bronx, Kings, Nassau, New York, Putnam, Queens, Richmond, Suffolk, Westchester

WAGES

Per hour: 07/01/2019
Brush $ 48.20*
Abatement/Removal of lead based 48.20*

or lead containing paint on
materials to be repainted.

Spray & Scaffold $ 51.20*
Fire Escape 51.20*
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Decorator 51.20*
Paperhanger/Wall Coverer 50.97*

*Subtract $ 0.10 to calculate premium rate.
SUPPLEMENTAL BENEFITS

Per hour: 07/01/2019
Paperhanger $ 2947
All others 27.59
Premium 30.35**

**Applies only to "All others" category,not paperhanger journeyworker.

OVERTIME PAY
See (A, H) on OVERTIME PAGE

HOLIDAY
Paid: See (1) on HOLIDAY PAGE
Overtime: See (5, 6, 16, 25) on HOLIDAY PAGE

REGISTERED APPRENTICES
One ( 1) year terms at the following wage rate.

Per hour: 07/01/2019
Appr 1st term... $ 18.39*
Appr 2nd term... 24.02*
Appr 3rd term... 29.12*
Appr 4th term... 38.95*

*Subtract $ 0.10 to calculate premium rate.

Supplemental benefits:

Per Hour: 07/01/2019
Appr 1st term... $14.16
Appr 2nd term... 17.17
Appr 3rd term... 19.77
Appr 4th term... 24.91
8-NYDC9-B/S
Painter 03/01/2020

JOB DESCRIPTION Painter

ENTIRE COUNTIES
Putnam, Suffolk, Westchester

PARTIAL COUNTIES

DISTRICT 8

Nassau: All of Nassau except the areas described below: Atlantic Beach, Ceaderhurst, East Rockaway, Gibson, Hewlett, Hewlett Bay,
Hewlett Neck, Hewlett Park, Inwood, Lawrence, Lido Beach, Long Beach, parts of Lynbrook, parts of Oceanside, parts of Valley Stream, and
Woodmere. Starting on the South side of Sunrise Hwy in Valley Stream running east to Windsor and Rockaway Ave., Rockville Centre is the
boundary line up to Lawson Blvd. turn right going west all the above territory. Starting at Union Turnpike and Lakeville Rd. going north to
Northern Blvd. the west side of Lakeville road to Northern blvd. At Northern blvd. going east the district north of Northern blvd. to Port
Washington Blvd. West of Port Washington blvd.to St.Francis Hospital then north of first traffic light to Port Washington and Sands Point,

Manor HAven, Harbour Acres.

WAGES
Per hour: 07/01/2019
Drywall Taper $ 48.20*

*Subtract $ 0.10 to calculate premium rate.

SUPPLEMENTAL BENEFITS
Per hour: 07/01/2019
Journeyman $27.59

OVERTIME PAY
See (A, H) on OVERTIME PAGE

HOLIDAY

Paid: See (1) on HOLIDAY PAGE
Overtime: See (5, 6, 16, 25) on HOLIDAY PAGE
REGISTERED APPRENTICES

Wages - Per Hour: 07/01/2019

1500 hour terms at the following wage rate:
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1st term $ 18.39*
2nd term $ 24.02*
3rd term $29.12*
4th term $ 38.95*

*Subtract $ 0.10 to calculate premium rate.

Supplemental Benefits - Per hour:
One year term (1500 hours) at the following dollar amount.

1st year $14.16
2nd year $17.17
3rd year $19.77
4th year $24.91

8-NYDCT9-DWT

Painter - Bridge & Structural Steel

03/01/2020

JOB DESCRIPTION Painter - Bridge & Structural Steel

DISTRICT 8

ENTIRE COUNTIES

Albany, Bronx, Clinton, Columbia, Dutchess, Essex, Franklin, Fulton, Greene, Hamilton, Kings, Montgomery, Nassau, New York, Orange,
Putnam, Queens, Rensselaer, Richmond, Rockland, Saratoga, Schenectady, Schoharie, Suffolk, Sullivan, Ulster, Warren, Washington,
Westchester

WAGES

Per Hour:

STEEL:

Bridge Painting: 07/01/2019
$49.50
+6.38"

ADDITIONAL $6.00 per hour for POWER TOOL/SPRAY, whether straight time or overtime.
NOTE: All premium wages are to be calculated on base rate per hour only.

* For the period of May 1st to November 15th, this amount is payable up to 40 hours. For the period of Nov 16th to April 30th, this amount is
payable up to 50 hours. EXCEPTION: First and last week of employment, and for the weeks of Memorial Day, Independence Day and Labor
Day, where the amount is paid for the actual number of hours worked (no cap).

NOTE: Generally, for Bridge Painting Contracts, ALL WORKERS on and off the bridge (including Flagmen) are to be paid Painter's Rate; the
contract must be ONLY for Bridge Painting.

SUPPLEMENTAL BENEFITS

Per Hour:
Journeyworker: 07/01/2019
$9.50
+26.05*

* For the period of May 1st to November 15th, this amount is payable up to 40 hours. For the period of Nov 16th to April 30th, this amount is
payable up to 50 hours. EXCEPTION: First and last week of employment, and for the weeks of Memorial Day, Independence Day and Labor
Day, where the amount is paid for the actual number of hours worked (no cap).

OVERTIME PAY
See (A, F, R) on OVERTIME PAGE

HOLIDAY
Paid: See (1) on HOLIDAY PAGE
Overtime: See (4, 6) on HOLIDAY PAGE

REGISTERED APPRENTICES
Wage - Per hour:

Apprentices: (1) year terms

07/01/2019
1st year $23.13
2nd year 34.73
3rd year 46.30
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Supplemental Benefits - Per hour:

1st year $13.44
2nd year 20.16
3rd year 26.88

8-DC-9/806/155-BrSS
Painter - Line Striping 03/01/2020
JOB DESCRIPTION Painter - Line Striping DISTRICT 8

ENTIRE COUNTIES

Albany, Bronx, Clinton, Columbia, Dutchess, Essex, Franklin, Fulton, Greene, Hamilton, Kings, Montgomery, Nassau, New York, Orange,
Putnam, Queens, Rensselaer, Richmond, Rockland, Saratoga, Schenectady, Schoharie, Suffolk, Sullivan, Ulster, Warren, Washington,
Westchester

WAGES

Per hour:

Painter (Striping-Highway): 07/01/2019
Striping-Machine Operator* $29.93
Linerman Thermoplastic $ 36.06

Note: * Includes but is not limited to: Positioning of cones and directing of traffic using hand held devices. Excludes the Driver/Operator of
equipment used in the maintenance and protection of traffic safety.

Four (4), ten (10) hour days may be worked at straight time during a week, Monday thru Thursday. Friday may be used as a make-up day.

NOTE - In order to use the '4 Day/10 Hour Work Schedule,’ as your normal schedule, you must submit an 'Employer Registration for Use of
4 Day/10 Hour Work Schedule,' form PW30.1; and there must be a dispensation of hours in place on the project. If the PW30.1 is not
submitted you may be liable for overtime payments for work over 8 hours per day.

SUPPLEMENTAL BENEFITS

Per hour paid: 07/01/2019
Journeyworker:

Striping-Machine operator $7.44
Linerman Thermoplastic $7.44

OVERTIME PAY
See (B, B2, E2, F, S) on OVERTIME PAGE

HOLIDAY
Paid: See (5, 20) on HOLIDAY PAGE
Overtime: See (5, 20) on HOLIDAY PAGE

REGISTERED APPRENTICES
One (1) year terms at the following wage rates:

07/01/2019
1st term $11.97
2nd term 17.96
3rd term 23.94
Supplemental Benefits per hour:
1st term $7.44
2nd term 7.44
3rd term 7.44
8-1456-LS
Painter - Metal Polisher 03/01/2020
JOB DESCRIPTION Painter - Metal Polisher DISTRICT 8

ENTIRE COUNTIES

Albany, Allegany, Bronx, Broome, Cattaraugus, Cayuga, Chautauqua, Chemung, Chenango, Clinton, Columbia, Cortland, Delaware,
Dutchess, Erie, Essex, Franklin, Fulton, Genesee, Greene, Hamilton, Herkimer, Jefferson, Kings, Lewis, Livingston, Madison, Monroe,
Montgomery, Nassau, New York, Niagara, Oneida, Onondaga, Ontario, Orange, Orleans, Oswego, Otsego, Putnam, Queens, Rensselaer,
Richmond, Rockland, Saratoga, Schenectady, Schoharie, Schuyler, Seneca, St. Lawrence, Steuben, Suffolk, Sullivan, Tioga, Tompkins,
Ulster, Warren, Washington, Wayne, Westchester, Wyoming, Yates

WAGES
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07/01/2019
Metal Polisher $ 30.58
Metal Polisher* 31.53
Metal Polisher** 34.08

*Note: Applies on New Construction & complete renovation
** Note: Applies when working on scaffolds over 34 feet.

SUPPLEMENTAL BENEFITS

Per Hour: 07/01/2019
Journeyworker:
All classification $7.72

OVERTIME PAY
See (B, E, P, T) on OVERTIME PAGE

HOLIDAY
Paid: See (5, 6, 11
Overtime: See (5,6

REGISTERED APPRENTICES
Wages per hour:
One (1) year term at the following wage rates:

07/01/2019
1st year $ 15.00
2nd year 15.00
3rd year 15.75
1st year* $17.39
2nd year* 17.44
3rd year* 18.29
1st year** $19.50
2nd year** 19.50
3rd year** 20.25

*Note: Applies on New Construction & complete renovation
** Note: Applies when working on scaffolds over 34 feet.

Supplemental benefits:

11, 15, 16, 25, 26) on HOLIDAY PAGE
, 9,11, 15, 16, 25, 26) on HOLIDAY PAGE

Per hour:
1st year $5.52
2nd year 5.52
3rd year 5.52
8-8A/28A-MP
Plumber 03/01/2020

JOB DESCRIPTION Plumber

ENTIRE COUNTIES
Putnam, Westchester

WAGES
Per hour:
07/01/2019
Plumber and
Steamfitter $ 56.96

SHIFT WORK:

DISTRICT 8

When directly specified in public agency or authority contract documents, shift work outside the regular hours of work shall be comprised of
eight (8) hours per shift not including Saturday, Sundays and holidays. One half (1/2) hour shall be allowed for lunch after the first four (4)
hours of each shift. Wage and Fringes for shift work shall be straight time plus a shift premium of twenty-five (25%) percent. A minimum of

five days Monday through Friday must be worked to establish shift work.

SUPPLEMENTAL BENEFITS
Per hour:
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Journeyworker $ 35.61
OVERTIME PAY

See (B, E, E2, Q, V) on OVERTIME PAGE
OVERTIME.:... See on OVERTIME PAGE.

HOLIDAY
Paid: See (1) on HOLIDAY PAGE
Overtime: See (5, 6, 8, 16, 25) on HOLIDAY PAGE

REGISTERED APPRENTICES
(1)year terms at the following wages:

1st Term $21.09
2nd Term 24.22
3rd Term 27.96
4th Term 39.97
5th Term 42.90

Supplemental Benefits per hour:

1st term $14.83
2nd term 16.52
3rd term 19.68
4th term 25.81
5th term 27.34
8-21.1-ST
Plumber - HVAC / Service 03/01/2020

JOB DESCRIPTION Plumber - HVAC / Service

ENTIRE COUNTIES
Dutchess, Putnam, Westchester

PARTIAL COUNTIES
Delaware: Only the townships of Middletown and Roxbury

DISTRICT 8

Ulster: Entire County(including Wallkill and Shawangunk Prisons) except for remainder of Town of Shawangunk and Towns of Plattekill,

Marlboro, and Wawarsing.

WAGES
Per hour: 07/01/2019
HVAC Service $38.18

+$4.32*

*Note: This portion of wage is not subject to overtime premium.

SUPPLEMENTAL BENEFITS
Per hour:
07/01/2019

Journeyworker HVAC Service
$22.44

OVERTIME PAY
See (B, F, R) on OVERTIME PAGE

HOLIDAY

Paid: See (5, 6, 16, 25) on HOLIDAY PAGE
Overtime: See (5, 6, 16, 25) on HOLIDAY PAGE
REGISTERED APPRENTICES

HVAC SERVICE

(1)year terms at the following wages:
07/01/2019
1styr. 2nd yr. 3rd yr. 4th yr. 5th yr.

$17.37 $ 20.50 $25.69 $31.56 $ 34.11
+$2.37* +$2.67* +$3.22* +$3.84* +$4.07*
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*Note: This portion of wage is not subject to overtime premium.

Supplemental Benefits per hour:

Apprentices 07/01/2019
1st term $17.82
2nd term 18.61
3rd term 19.54
4th term 20.74
5th term 21.63
8-21.1&2-SF/Re/AC
Plumber - Jobbing & Alterations 03/01/2020
JOB DESCRIPTION Plumber - Jobbing & Alterations DISTRICT 8

ENTIRE COUNTIES
Dutchess, Putnam, Westchester

PARTIAL COUNTIES
Ulster: Entire county (including Wallkill and Shawangunk Prisons in Town of Shawangunk) EXCEPT for remainder of Town of Shawangunk,
and Towns of Plattekill, Marlboro, and Wawarsing.

WAGES
Per hour: 07/01/2019
Journeyworker: $44.19

Repairs, replacements and alteration work is any repair or replacement of a present plumbing system that does not change existing roughing
or water supply lines.

SHIFT WORK:

When directly specified in public agency or authority contract documents, shift work outside the regular hours of work shall be comprised of
eight (8) hours per shift not including Saturday, Sundays and holidays. One half (1/2) hour shall be allowed for lunch after the first four (4)
hours of each shift. Wage and Fringes for shift work shall be straight time plus a shift premium of twenty-five (25%) percent. A minimum of
five days Monday through Friday must be worked to establish shift work.

SUPPLEMENTAL BENEFITS
Per hour:
Journeyworker
$ 30.04

OVERTIME PAY
See (B, *E, E2, Q, V) on OVERTIME PAGE
*When used as a make-up day, hours after 8 on Saturday shall be paid at time and one half.

HOLIDAY
Paid: See (1) on HOLIDAY PAGE
Overtime: See (5, 6, 8, 16, 25) on HOLIDAY PAGE

REGISTERED APPRENTICES
(1) year terms at the following wages:

1st year $19.24
2nd year 21.33
3rd year 23.05
4th year 32.41
5th year 34.21

Supplemental Benefits per hour:

1st year $9.60
2nd year 11.36
3rd year 15.07
4th year 20.31
5th year 22.11
8-21.3-J&A
Roofer 03/01/2020
JOB DESCRIPTION Roofer DISTRICT 9
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ENTIRE COUNTIES
Bronx, Dutchess, Kings, New York, Orange, Putnam, Queens, Richmond, Rockland, Sullivan, Ulster, Westchester

WAGES
Per Hour: 07/01/2019
Roofer/Waterproofer $42.50

+ $7.00*
* This portion is not subject to overtime premiums.

Note: Abatement/Removal of Asbestos containing roofs and roofing material is classified as Roofer.

SUPPLEMENTAL BENEFITS
Per Hour: $ 26.37

OVERTIME PAY
See (B, H) on OVERTIME PAGE

Note: An observed holiday that falls on a Sunday will be observed the following Monday.

HOLIDAY
Paid: See (1) on HOLIDAY PAGE
Overtime: See (5, 6) on HOLIDAY PAGE

REGISTERED APPRENTICES
(1)yearterm
1st 2nd 3rd 4th
$14.88 $24.75 $29.70 $37.14

Supplements:

1st 2nd 3rd 4th
$3.30 $13.21 $ 15.84 $19.79
9-8R
Sheetmetal Worker 03/01/2020
JOB DESCRIPTION Sheetmetal Worker DISTRICT 8
ENTIRE COUNTIES
Dutchess, Orange, Putnam, Rockland, Sullivan, Ulster, Westchester
WAGES
07/01/2019
SheetMetal Worker $44.74
SHIFT WORK
For all NYS D.O.T. and other Governmental mandated off-shift work:
10% increase for additional shifts for a minimum of five (5) days
SUPPLEMENTAL BENEFITS
Journeyworker $42.48
OVERTIME PAY
OVERTIME.:.. See ( B, E, Q, ) on OVERTIME PAGE.
HOLIDAY
Paid: See (1) on HOLIDAY PAGE
Overtime: See (5, 6, 8, 15, 16, 23) on HOLIDAY PAGE
REGISTERED APPRENTICES
1st 2nd 3rd 4th 5th 6th 7th 8th
$16.60 $18.67 $20.75 $22.83 $24.89 $26.98 $29.53 $ 32.08

Supplemental Benefits per hour:
Apprentices

1st term $18.30

2nd term 20.59

3rd term 22.85

4th term 25.17

5th term 27.44

6th term 29.72

7th term 31.51

8th term 33.34

8-38
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Sheetmetal Worker 03/01/2020
JOB DESCRIPTION Sheetmetal Worker DISTRICT 4

ENTIRE COUNTIES
Bronx, Kings, Nassau, New York, Queens, Richmond, Rockland, Suffolk, Westchester

WAGES
Per Hour: 07/01/2019
Sign Erector $50.45

NOTE: Structurally Supported Overhead Highway Signs(See STRUCTURAL IRON WORKER CLASS)

SUPPLEMENTAL BENEFITS
Per Hour: 07/01/2019

Sign Erector $ 46.66

OVERTIME PAY
See (A, F, S) on OVERTIME PAGE

HOLIDAY

Paid: See (5, 6, 10, 11, 12, 16, 25) on HOLIDAY PAGE
Overtime: See (5, 6, 10, 11, 12, 16, 25) on HOLIDAY PAGE
REGISTERED APPRENTICES

Per Hour:

6 month Terms at the following percentage of Sign Erectors wage rate:

1st 2nd 3rd 4th 5th 6th 7th 8th 9th 10th

35% 40% 45% 50% 55% 60% 65% 70% 75% 80%

SUPPLEMENTAL BENEFITS

Per Hour:

1st 2nd 3rd 4th 5th 6th 7th 8th 9th 10th
$13.11 $14.85 $16.59 $18.34 $25.56 $27.80 $30.76 $33.07 $35.36 $37.65

4-137-SE

Sprinkler Fitter 03/01/2020

JOB DESCRIPTION Sprinkler Fitter DISTRICT 1

ENTIRE COUNTIES
Dutchess, Orange, Putnam, Rockland, Sullivan, Ulster, Westchester

WAGES
Per hour
07/01/2019
Sprinkler $45.42
Fitter
SUPPLEMENTAL BENEFITS
Per hour
Journeyman $25.54

OVERTIME PAY
See (B, E, Q) on OVERTIME PAGE

HOLIDAY
Paid: See (1) on HOLIDAY PAGE
Overtime: See (5, 6) on HOLIDAY PAGE

Note: When a holiday falls on Sunday, the following Monday shall be considered a holiday and all work performed on either day shall be at
the double time rate. When a holiday falls on Saturday, the preceding Friday shall be considered a holiday and all work performed on either
day shall be at the double time rate.

REGISTERED APPRENTICES
Wages per hour

For Apprentices HIRED ON OR AFTER 04/01/2010:
One Half Year terms at the following percentage of journeyman's wage.
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1st 2nd 3rd 4th 5th 6th 7th 8th 9th 10th
45% 50% 55% 60% 65% 70% 75% 80% 85% 90%

Supplemental Benefits per hour worked

1st 2nd 3rd 4th 5th 6th 7th 8th 9th 10th
$9.30 $9.36 $18.04 $18.10 $ 18.66 $18.72 $18.78 $18.83 $18.89 $18.95

For Apprentices HIRED ON OR AFTER 04/01/2013:
One Half Year terms at the following percentage of journeyman's wage.

1st 2nd 3rd 4th 5th 6th 7th 8th 9th 10th
45% 50% 55% 60% 65% 70% 75% 80% 85% 90%

Supplemental Benefits per hour worked

1st 2nd 3rd 4th 5th 6th 7th 8th 9th 10th
$8.27 $8.27 $ 18.04 $ 18.04 $18.29 $18.29 $18.29 $18.29 $18.29 $18.29

1-669.2

Teamster - Building / Heavy&Highway 03/01/2020

JOB DESCRIPTION Teamster - Building / Heavy&Highway DISTRICT 8

ENTIRE COUNTIES

Putnam, Westchester

WAGES

GROUP A: Straight Trucks (6-wheeler and 10-wheeler), A-frame, Winch, Dynamite Seeding, Mulching, Agitator, Water, Attenuator, Light
Towers, Cement (all types), Suburban, Station Wagons, Cars, Pick Ups, any vehicle carrying materials of any kind.

GROUP B: Tractor & Trailers (all types).

GROUP BB: Tri-Axle,14 Wheeler

GROUP C: Low Boy (carrying equipment).

GROUP D: Fuel Trucks, Tire Trucks.

GROUP E: Off-road Equipment (over 40 tons): Athey Wagons, Belly Dumps, Articulated Dumps, Trailer Wagons.
GROUP F: Off-road Equipment (over 40 tons) Euclid, DJB.

GROUP G: Off-road Equipment (under 40 tons) Athey Wagons, Belly Articulated Dumps, Trailer Wagons.
GROUP H: Off-road Equipment(under 40 tons), Euclid.

GROUP HH: Off-road Equipment(under 40 tons) D.J.B.

GROUP I: Off-road Equipment(under 40 tons) Darts.

GROUP lI: Off-road Equipment(under 40 tons) RXS.

WAGES:(per hour)

07/01/2019
GROUP A $41.67*
GROUP B 42.29*
GROUP BB 41.79*
GROUP C 44 .42
GROUP D 42.12
GROUP E 42.67*
GROUP F 43.67*
GROUP G 42.42*
GROUP H 43.04*
GROUP HH 43.42*
GROUP | 43.17*
GROUP I 43.54*

* To calculate premium wage, subtract $ .20 from the hourly wage.

Note: Fuel truck operators on construction sites addit. $5.00 per day.
For work on hazardous/toxic waste site addit. 20% of hourly rate.

Shift Differential:NYS DOT or other Governmental Agency contracts shall receive a shift differential of Fifteen(15%)percent above the wage
rate

Four (4), ten (10) hour days may be worked at straight time during a week, Monday thru Thursday. Fridays and Saturdays may be used as
make-up days at straight time when a day during the work week has been lost due to inclement weather.
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NOTE - In order to use the '4 Day/10 Hour Work schedule', as your normal schedule, you must submit an 'Employer Registration for Use of
4 Day/10 Hour Work Schedule,' form PW30.1; and there must be a dispensation of hours in place on the project. If the PW30.1 is not
submitted you may be liable for overtime payments for work over 8 hours per day.

SUPPLEMENTAL BENEFITS

Per hour:

Journeyworker

First 40 hours $ 30.67
41st-45th hours 13.38
Over 45 hours 0.25

NOTE: Employees entitled to 1 week of paid vacation based on group classification after 90 days of employment.

OVERTIME PAY
See (B, E, P, R) on OVERTIME PAGE

HOLIDAY
Paid: See (5, 6, 8, 9, 15, 25) on HOLIDAY PAGE
Overtime: See (5, 6, 8, 9, 15, 25) on HOLIDAY PAGE

8-456
Welder 03/01/2020
JOB DESCRIPTION Welder DISTRICT 1

ENTIRE COUNTIES

Albany, Allegany, Bronx, Broome, Cattaraugus, Cayuga, Chautauqua, Chemung, Chenango, Clinton, Columbia, Cortland, Delaware,
Dutchess, Erie, Essex, Franklin, Fulton, Genesee, Greene, Hamilton, Herkimer, Jefferson, Kings, Lewis, Livingston, Madison, Monroe,
Montgomery, Nassau, New York, Niagara, Oneida, Onondaga, Ontario, Orange, Orleans, Oswego, Otsego, Putnam, Queens, Rensselaer,
Richmond, Rockland, Saratoga, Schenectady, Schoharie, Schuyler, Seneca, St. Lawrence, Steuben, Suffolk, Sullivan, Tioga, Tompkins,
Ulster, Warren, Washington, Wayne, Westchester, Wyoming, Yates

WAGES
Per hour 07/01/2019
Welder: To be paid the same rate of the mechanic performing the work.*

*EXCEPTION: If a specific welder certification is required, then the 'Certified Welder' rate in that trade tag will be paid.
OVERTIME PAY

HOLIDAY
1-As Per Trade
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Overtime Codes

Following is an explanation of the code(s) listed in the OVERTIME section of each classification contained in the attached schedule.
Additional requirements may also be listed in the HOLIDAY section.

NOTE: Supplemental Benefits are 'Per hour worked' (for each hour worked) unless otherwise noted

(AA)
(A)
(B)
(B1)

(B2)

(C1)
(D)
(D1)

(E)
(E1)
(E2)

(E3)

(E4)

(ES)

Time and one half of the hourly rate after 7 and one half hours per day
Time and one half of the hourly rate after 7 hours per day
Time and one half of the hourly rate after 8 hours per day

Time and one half of the hourly rate for the 9th & 10th hours week days and the 1st 8 hours on Saturday.
Double the hourly rate for all additional hours

Time and one half of the hourly rate after 40 hours per week

Double the hourly rate after 7 hours per day

Double the hourly rate after 7 and one half hours per day

Double the hourly rate after 8 hours per day

Double the hourly rate after 9 hours per day

Time and one half of the hourly rate on Saturday

Time and one half 1st 4 hours on Saturday; Double the hourly rate all additional Saturday hours

Saturday may be used as a make-up day at straight time when a day is lost during that week due to inclement
weather

Between November 1st and March 3rd Saturday may be used as a make-up day at straight time when a day is
lost during that week due to inclement weather, provided a given employee has worked between 16 and 32
hours that week

Saturday and Sunday may be used as a make-up day at straight time when a day is lost during that week due
to inclement weather

Double time after 8 hours on Saturdays

Time and one half of the hourly rate on Saturday and Sunday
Time and one half of the hourly rate on Saturday and Holidays
Time and one half of the hourly rate on Saturday, Sunday, and Holidays
Time and one half of the hourly rate on Sunday

Time and one half of the hourly rate on Sunday and Holidays
Time and one half of the hourly rate on Holidays

Double the hourly rate on Saturday

Double the hourly rate on Saturday and Sunday

Double the hourly rate on Saturday and Holidays

Double the hourly rate on Saturday, Sunday, and Holidays
Double the hourly rate on Sunday

Double the hourly rate on Sunday and Holidays

Double the hourly rate on Holidays

Two and one half times the hourly rate for Holidays
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(S1) Two and one half times the hourly rate the first 8 hours on Sunday or Holidays One and one half times the
hourly rate all additional hours.

(T) Triple the hourly rate for Holidays

(U) Four times the hourly rate for Holidays

(V) Including benefits at SAME PREMIUM as shown for overtime

(W) Time and one half for benefits on all overtime hours.

(X)) Benefits payable on Paid Holiday at straight time. If worked, additional benefit amount will be required for

worked hours. (Refer to other codes listed.)
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Holiday Codes

PAID Holidays:

Paid Holidays are days for which an eligible employee receives a regular day's pay, but is not required to perform work. If an employee
worrfks onda day listed as a paid holiday, this remuneration is in addition to payment of the required prevailing rate for the work actually
performed.

OVERTIME Holiday Pay:

Overtime holiday pay is the premium pay that is required for work performed on specified holidays. It is only required where the employee
actually performs work on such holidays. The alaé)lglicable holidays are listed under HOLIDAYS: OVERTIME. The required rate of pay for
these covered holidays can be found in the OVERTIME PAY section listings for each classification.

Following is an explanation of the code(s) listed in the HOLIDAY section of each classification contained in the attached schedule. The
Holidays as listed below are to be paid at the wage rates at which the employee is normally classified.

(1) None

(2) Labor Day

(3) Memorial Day and Labor Day

(4) Memorial Day and July 4th

(5) Memorial Day, July 4th, and Labor Day
(6) New Year's, Thanksgiving, and Christmas
(7) Lincoln's Birthday, Washington's Birthday, and Veterans Day
(8) Good Friday

(9) Lincoln's Birthday

(10) Washington's Birthday

(11) Columbus Day

(12) Election Day

(13) Presidential Election Day

(14) 1/2 Day on Presidential Election Day
(15) Veterans Day

(16) Day after Thanksgiving

(17) July 4th

(18) 1/2 Day before Christmas

(19) 1/2 Day before New Years

(20) Thanksgiving

(21) New Year's Day

(22) Christmas

(23) Day before Christmas

(24) Day before New Year's

(25) Presidents' Day

(26) Martin Luther King, Jr. Day

(27) Memorial Day

(28) Easter Sunday
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New York State Department of Labor - Bureau of Public Work
State Office Building Campus
Building 12 - Room 130
Albany, New York 12240

REQUEST FOR WAGE AND SUPPLEMENT INFORMATION

As Required by Articles 8 and 9 of the NYS Labor Law
Fax (518) 485-1870 or mail this form for new schedules or for determination for additional occupations.

| This Form Must Be Typed |

Submitted By:
(Check Only One)

|:| Contracting Agency D Architect or Engineering Firm |:| Public Work District Office  Date:

A. Public Work Contract to be let by: (Enter Data Pertaining to Contracting/Public Agency)

1. Name and complete address [~ (Check if new or change)

Telephone: () Fax: ()
E-Mail:

2. NY State Units (see ltem 5)

O 07 City
O 01 DOT [ 08 Local School District
O 02 oGs 109 Special Local District, i.e.,

O 03 Dormitory Authority Fire, Sewer, Water District

[ 04 State University L110 Village

Construction Fund O 11 Town
[0 05 Mental Hygiene O 12 County

Facilities Corp. [J 13 Other Non-N.Y. State
O 06 OTHER N.Y. STATE UNIT (Describe)

3. SEND REPLY TO [ check if new or change)
Name and complete address:

Telephone;(
E-Mail:

) Fax: ( )

4. SERVICE REQUIRED. Check appropriate box and provide project
information.

[d New Schedule of Wages and Supplements.

APPROXIMATE BID DATE :

O Additional Occupation and/or Redetermination

PRC NUMBER ISSUED PREVIOUSLY FOR
THIS PROJECT :

OFFICE USE ONLY

B. PROJECT PARTICULARS

5. Project Title

Description of Work

Contract Identification Number

Note: For NYS units, the OSC Contract No.

6. Location of Project:
Location on Site

Route No/Street Address
Village or City

Town

County

7. Nature of Project - Check One:

1. New Building

2. Addition to Existing Structure

3. Heavy and Highway Construction (New and Repair)

4. New Sewer or Waterline

5. Other New Construction (Explain)

6. Other Reconstruction, Maintenance, Repair or Alteration
7. Demolition

8. Building Service Contract

Ooogoooooao

8. OCCUPATION FOR PROJECT :

O Construction (Building, Heavy O Guards, Watchmen
Highway/Sewer/Water) [ Janitors, Porters, Cleaners,

O Tunnel Elevator Operators

[0 Residential O Moving furniture and

[0 Landscape Maintenance equipment

O Elevator maintenance O Trash and refuse removal

O Exterminators, Fumigators O Window cleaners

O Fire Safety Director, NYC Only O Other (Describe)

9. Has this project been reviewed for compliance with the Wicks Law involving separate bidding?

10.Name and Title of Requester

| Signature

PW-39 (04.11)

SEE PAGE TWO FOR LAWS RELATING TO PUBLIC WORK CONTRACTS



NEW YORK STATE DEPARTMENT OF LABOR
Bureau of Public Work - Debarment List

LIST OF EMPLOYERS INELIGIBLE TO BID ON OR BE
AWARDED ANY PUBLIC WORK CONTRACT

Under Article 8 and Article 9 of the NYS Labor Law, a contractor, sub-contractor and/or
its successor shall be debarred and ineligible to submit a bid on or be awarded any
public work or public building service contract/sub-contract with the state, any municipal
corporation or public body for a period of five (5) years from the date of debarment when:

* Two (2) final determinations have been rendered within any consecutive six-year (6)
period determining that such contractor, sub-contractor and/or its successor has
WILLFULLY failed to pay the prevailing wage and/or supplements;

* One (1) final determination involves falsification of payroll records or the kickback of
wages and/or supplements.

The agency issuing the determination and providing the information, is denoted under the
heading ‘Fiscal Officer’. DOL = New York State Department of Labor; NYC = New York City
Comptroller's Office; AG = New York State Attorney General’s Office; DA = County District
Attorney’s Office.

Debarment Database: To search for contractors, sub-contractors and/or their successors
debarred from bidding or being awarded any public work contract or subcontract under NYS
Labor Law Articles 8 and 9, or under NYS Workers' Compensation Law Section 141-b,
access the database at this link: https://applications.labor.ny.gov/EDList/searchPage.do

For inquiries where WCB is listed as the "Agency", please call 1-866-546-9322






NYSDOL Bureau of Public Work Debarment List 02/03/2020
Article 8
AGENCY Fiscal Officer FEIN EMPLOYER NAME EMPLOYER ADDRESS DEBARMENT | DEBARMENT
DBA NAME START DATE | END DATE
DOL NYC 9839 A.J.S. PROJECT 149 FIFTH AVENUE 12/29/2016 12/29/2021
MANAGEMENT, INC. NEW YORK NY 10010
DOL NYC ABDUL KARIM C/O NORTH AMERICAN IRON 05/15/2015 05/15/2020
w
1560 DECATUR
STREETRIDGEWOOD NY
11385
DOL DOL *A*4539 ACCOMPLISHED WALL 112 OSCAWANNA HEIGHTS 03/13/2015 03/12/2020
SYSTEMS INC RD
PUTNAM VALLEY NY 10542
DOL DOL k3344 ACT INC 6409 LAND O LAKES BLVD 11/10/2015 11/10/2020
LAND O LAKES FL 34638
DOL DOL 4018 ADIRONDACK BUILDING 4156 WILSON ROAD EAST 03/26/2019 03/26/2024
RESTORATION INC. TABERG NY 13471
DOL DOL 1687 ADVANCED SAFETY 261 MILL ROAD 07/29/2015 07/29/2020
SPRINKLER INC P.O BOX 296EAST AURORA
NY 14052
DOL DOL 1687 ADVANCED SAFETY 261 MILL ROAD 05/29/2019 05/29/2024
SPRINKLER INC P.O BOX 296EAST AURORA
NY 14052
DOL NYC ABTTE ADVENTURE MASONRY 1535 RICHMOND AVENUE 12/13/2017 12/13/2022
CORP. STATEN ISLAND NY 10314
DOL NYC AGOSTINHO TOME 405 BARRETTO ST 05/31/2018 05/31/2023
BRONX NY 10474
DOL DOL AJ TORCHIA 10153 ROBERTS RD 08/09/2016 08/09/2021
SAUQUOIT NY 13456
DOL DOL **x*k3344 ALL CATASTROPHE ACT INC 6409 LAND O LAKES BLVD 11/10/2015 11/10/2020
CONSTRUCTION TEAM INC LAND O LAKES FL 34638
DOL DOL k8740 ALLSTATE ENVIRONMENTAL C/O JOSE MONTAS 03/18/2011 03/19/2020
CORP 27 BUTLER PLACEYONKERS
NY 10710
DOL DOL AMADEO J TORCHIA TORCHIA'S 10153 ROBERTS RD 08/09/2016 08/09/2021
HOME SAUQUOIT NY 13456
IMPROVEMEN
T
DOL NYC AMJAD NAZIR 2366 61ST ST 12/15/2016 12/15/2021
BROOKLYN NY 11204
DOL DOL ANGELO F COKER 12/04/2018 12/04/2023
DOL NYC ANISUL ISLAM C/O RELIANCE GENERAL 09/02/2015 09/02/2020
CONS
644 OCEAN
PARKWAYBROOKLYN NY
11230
DOL DOL ANITA SALERNO 158 SOLAR ST 01/07/2019 01/07/2024
SYRACUSE NY 13204
DOL DA ANTHONY CARDINALE 58-48 59TH STREET 05/16/2012 05/08/2020
MASPETH NY 11378
DOL DOL ANTHONY J MINGARELLI JR C/OT & T CONCRETE INC 07/08/2015 07/08/2020
2560 HAMBURG
TURNPIKELACKAWANNA NY
14218
DOL NYC ANTHONY J SCLAFANI 149 FIFTH AVE 12/29/2016 12/29/2021
NEW YORK NY 10010
DOL DOL ANTHONY PERGOLA 3 WEST MAIN ST/SUITE 208 01/23/2017 01/23/2022
ELMSFORD NY 10323
DOL DOL ANTONIO ESTIVEZ 442 ARMONK RD 06/12/2018 06/12/2023
MOUNT KISCO NY 10549
DOL DOL *****3020 APCO CONTRACTING CORP 24 SOUTH MARYLAND 09/24/2012 09/02/2020
AVENUE
PORT WASHINGTON NY
11050
DOL NYC Q9232 ARKAY CONSTRUCTION INC 102-104 GREYLOCK AVENUE 07/15/2015 07/15/2020
BELLEVILLE NJ 07109
DOL NYC ARSHAD MEHMOOD 168-42 88TH AVENUE 11/20/2019 11/20/2024
JAMAICA NY 11432
DOL DOL ARVINDER ATWAL 65 KENNETH PLACE 07/19/2017 07/19/2022
NEW HYDE PARK NY 11040
DOL NYC e Yr4°] ASTORIA GENERAL 35-34 31ST STREET 09/02/2015 09/02/2020
CONTRACTING CORP LONG ISLAND CITY NY 11106
DOL NYC 7217 ASTRO COMMUNICATIONS OF 79 ALEXANDER AVE- STE 36A 10/30/2015 10/30/2020
NY CORP BRONX NY 10454
DOL NYC 6046 ATLANTIC SUN 58-46 59TH AVENUE 05/08/2015 05/08/2020
CONTRUCTION CORP MASPETH NY 11378
DOL NYC 6683 ATLAS RESTORATION CORP. 35-12 19TH AVENUE 08/02/2017 08/02/2022

ASTORIA NY 11105




NYSDOL Bureau of Public Work Debarment List 02/03/2020
Article 8
DOL NYC AUDLEY O'BRIEN 1273 NORTH AVENUE/#1 CP 04/07/2015 04/07/2020
NEW ROCHELLE NY 10804
DOL NYC *xxxx2591 AVI 212 INC. 260 CROPSEY AVENUE 10/30/2018 10/30/2023
APT 11GBROOKLYN NY 11214
DOL AG AVTAR SINGH 116-24 127TH STREET 12/22/2015 12/22/2020
SOUTH OZONE PARK NY
11420
DOL AG BALDEV SINGH 116-24 127TH STREET 12/22/2015 12/22/2020
SOUTH OZONE PARK NY
11420
DOL NYC BALWINDER SINGH 421 HUDSON ST 02/20/2019 02/20/2024
SUITE C5NEW YORK NY 10014
DOL DOL BARBARA CASSIDY 7 BLENIS PLACE 04/02/2015 04/02/2020
VALHALLA NY 10595
DOL DOL BARRY KINNEY 6409 LAND O LAKES BLVD 11/10/2015 11/10/2020
LAND O LAKES FL 34638
DOL NYC *****3915 BEACON RESTORATION INC SUITE B-8 04/21/2016 04/21/2021
782 PELHAM PARKWAY
SOUTHBRONX NY 10462
DOL NYC 8416 BEAM CONSTRUCTION, INC. 50 MAIN ST 01/04/2019 01/04/2024
WHITE PLAINS NY 10606
DOL DOL BIAGIO CANTISANI 06/12/2018 06/12/2023
DOL DOL *AR*4512 BOB BRUNO EXCAVATING, 5 MORNINGSIDE DR 05/28/2019 05/28/2024
INC AUBURN NY 13021
DOL DOL BOGDAN MARKOVSKI 370 W. PLEASANTVIEW AVE 02/11/2019 02/11/2024
SUITE 2.329HACKENSACK NJ
07601
DOL DOL 8551 BRANDY'S MASONRY 216 WESTBROOK STREET 08/09/2016 08/09/2021
P O BOX 304SAYRE PA 18840
DOL NYC 6555 BROOKLYN WELDING CORP 1273 NORTH AVENUE/ #1 CP 04/07/2015 04/07/2020
NEW ROCHELLE NY 10804
DOL DOL 1449 BRRESTORATION NY INC 140 ARCADIA AVENUE 09/12/2016 09/12/2021
OSWEGO NY 13126
DOL DOL BRUCE MORSEY C/O KENT HOLLOW SIDING LL 01/15/2016 01/15/2021
29A BRIDGE STREETNEW
MILFORD CT 06776
DOL DOL BRUCE P. NASH JR. 5841 BUTTERNUT ROAD 09/12/2018 09/12/2023
EAST SYRACUSE NY 13057
DOL DOL k8809 C.B.E. CONTRACTING 310 MCGUINESS BLVD 03/07/2017 03/07/2022
CORPORATION GREENPOINT NY 11222
DOL DOL *****0383 C.C. PAVING AND 2610 SOUTH SALINA ST 12/04/2018 12/04/2023
EXCAVATING, INC. SUITE 12SYRACUSE NY 13205
DOL NYC CALVIN WALTERS 465 EAST THIRD ST 09/09/2019 09/09/2024
MT. VERNON NY 10550
DOL DOL CANTISANI & ASSOCIATES 442 ARMONK RD 06/12/2018 06/12/2023
LTD MOUNT KISCSO NY 10549
DOL DOL CANTISANI HOLDING LLC 06/12/2018 06/12/2023
DOL DOL CARIBBEAN POOLS C/O DOUGLAS L MALARKEY 02/04/2016 02/04/2021
64 VICTORIA
DRIVEBINGHAMTON NY 13904
DOL DOL *HH**3812 CARMODY "2" INC 06/12/2018 06/12/2023
DOL DOL 1143 CARMODY BUILDING CORP CARMODY 442 ARMONK RD 06/12/2018 06/12/2023
CONTRACTIN MOUNT KISCO NY 10549
G AND
CARMODY
CONTRACTIN
G CORP.
DOL DOL CARMODY CONCRETE 06/12/2018 06/12/2023
CORPORATION
DOL DOL CARMODY ENTERPRISES, 442 ARMONK RD 06/12/2018 06/12/2023
LTD. MOUNT KISCO NY 10549
DOL DOL CARMODY INC 442 ARMONK RD 06/12/2018 06/12/2023
MOUNT KISCO NY 10549
DOL DOL *HHR3812 CARMODY INDUSTRIES INC 06/12/2018 06/12/2023
DOL DOL CARMODY MAINTENANCE 442 ARMONK RD 06/12/2018 06/12/2023
CORPORATION MOUNT KISCO NY 10549
DOL DOL CARMODY MASONRY CORP 442 ARMONK RD 06/12/2018 06/12/2023
MOUNT KISCO NY 10549
DOL NYC Q172 CASSIDY EXCAVATING INC 14 RAILROAD AVENUE 05/15/2014 04/02/2020
VALHALLA NY 10595
DOL DOL k8809 CBE CONTRACTING CORP 142 EAST MARKET STREET 03/07/2017 03/07/2022

LONG BEACH NY 11561




NYSDOL Bureau of Public Work Debarment List 02/03/2020
Article 8
DOL AG CESAR J. AGUDELO 81-06 34TH AVENUE 02/07/2018 02/07/2023
APT. 6EJACKSON HEIGHTS NY
11372
DOL DOL *rxxk7655 CHAMPION CONSTRUCTION 2131 SCHENECTADY AVENUE 11/18/2015 11/18/2020
SERVICES CORP BROOKLYN NY 11234
DOL NYC CHARLES CASSIDY JR 14 RAILROAD AVENUE 05/15/2014 04/02/2020
VALHALLA NY 10595
DOL DOL CHARLES ZIMMER JR 216 WESTBROOK STREET 08/09/2016 08/09/2021
P O BOX 304SAYRE PA 18840
DOL DOL CHRISTINE J HEARNE C/O CJ-HEARNE 12/01/2015 12/01/2020
CONSTRUCTIO
131 PONCE DE LEON AVE
NEATLANTA GA 30308
DOL DOL CHRISTOPHER J MAINI 19 CAITLIN AVE 09/17/2018 09/17/2023
JAMESTOWN NY 14701
DOL DOL CHRISTOPHER 1445 COMMERCE AVE 05/30/2019 05/30/2024
PAPASTEFANOU A/K/A CHRIS BRONX NY 10461
PAPASTEFANOU
DOL DOL 0671 CJ-HEARNE CONSTRUCTION SUITE 204 12/01/2015 12/01/2020
CcoO 131 PONCE DE LEON
AVENUEATLANTA GA 30308
DOL DOL HHRE1927 CONSTRUCTION PARTS CPW 5841 BUTTERNUT ROAD 09/12/2018 09/12/2023
WAREHOQUSE, INC. EAST SYRACUSE NY 13057
DOL NYC k2164 CREATIVE TRUCKING INC 58-83 54TH STREET 02/26/2016 02/26/2021
MASPETH NY 11378
DOL DOL w2524 CSI ELECTRICAL & 42-32 235TH ST 01/14/2019 01/14/2024
MECHANICAL INC DOUGLASTON NY 11363
DOL DOL T 761 D L MALARKEY 64 VICTORIA DRIVE 02/04/2016 02/04/2021
CONSTRUCTION BINGHAMTON NY 13904
DOL DOL 7888 D L MALARKEY 64 VICTORIA DRIVE 02/04/2016 02/04/2021
CONSTRUCTION INC BINGHAMTON NY 13904
DOL DOL 5629 DAKA PLUMBING AND 2561 ROUTE 55 02/19/2016 02/19/2021
HEATING LLC POUGHQUAG NY 12570
DOL NYC DALJIT KAUR BOPARAI 185-06 56 TH AVE 10/17/2017 10/17/2022
FRESH MEADOW NY 11365
DOL DOL DANICA IVANOSKI 61 WILLETT ST. 10/26/2016 10/26/2021
PASSAIC NJ 07503
DOL DOL DARIAN L COKER 2610 SOUTH SALINA ST 12/04/2018 12/04/2023
SUITE 2CSYRACUSE NY 13205
DOL DOL DARYL T RIEKS C/O RIEKS CONTRACTING LLC 05/01/2015 05/01/2020
4804 GAHWILER
ROADAUBURN NY 13021
DOL NYC *xx 7707 DASSLE CONTRACTING INC 213-37 39TH AVE/SUITE 120 | 05/08/2015 05/08/2020
BAYSIDE NY 11360
DOL DOL DAVID MARTINEZ C/O EMPIRE TILE INC 03/08/2016 03/08/2021
6 TREMONT
COURTHUNTINGTON STATION
NY 11746
DOL NYC DAVID WEINER 14 NEW DROP LANE 11/14/2019 11/14/2024
2ND FLOORSTATEN ISLAND
NY 10306
DOL DOL DEBBIE STURDEVANT 29 MAPLEWOOD DRIVE 02/21/2017 02/21/2022
BINGHAMTON NY 13901
DOL AG DEBRA MARTINEZ 31 BAY ST 03/28/2018 03/28/2023
BROOKLYN NY 11231
DOL DOL DEDA GAZIVODAN C/O DAKA PLUMBING AND H 02/19/2016 02/19/2021
2561 ROUTE 55POUGHQUAG
NY 12570
DOL DOL DELPHI PAINTING & 1445 COMMERCE AVE 05/30/2019 05/30/2024
DECORATING CO INC BRONX NY 10461
DOL DOL DENNIS SCHWANDTNER C/O YES SERVICE AND REPAI 08/09/2016 08/09/2021
145 LODGE AVEHUNTINGTON
STATION NY 11476
DOL DOL DF CONTRACTORS OF 1835 DAANSEN RD. 05/16/2017 05/16/2022
ROCHESTER, INC. PALMYRA NY 14522
DOL DOL DF CONTRACTORS, INC. 1835 DAANSEN RD. 05/16/2017 05/16/2022
PALMYRA NY 14522
DOL NYC DIMITRIOS KOUTSOUKOS C/O ASTORIA GENERAL 09/02/2015 09/02/2020
CONTR
35-34 31ST STREETLONG
ISLAND CITY NY 11106
DOL NYC DIMITRIOS TSOUMAS 35-12 19TH AVENUE 08/02/2017 08/02/2022
ASTORIA NY 11105
DOL DOL 3242 DONALD R. FORSAY DF LAWN 1835 DAANSEN RD. 05/16/2017 05/16/2022
SERVICE PALMYRA NY 14522
DOL DOL DONALD R. FORSAY 1835 DAANSEN RD. 05/16/2017 05/16/2022

PALMYRA NY 14522




NYSDOL Bureau of Public Work Debarment List 02/03/2020
Article 8
DOL DOL DORIS SKODA C/O APCO CONTRACTING 09/24/2012 09/02/2020
CORP
24 SOUTH MARYLAND
AVENUEPORT WASHINGTON
NY 11050
DOL NYC AT 404 DOSANJH CONSTRUCTION 9439 212TH STREET 02/25/2016 02/25/2021
CORP QUEENS VILLAGE NY 11428
DOL DOL DOUGLAS L MALARKEY MALARKEY 64 VICTORIA DRIVE 02/04/2016 02/04/2021
CONSTRUCTI B INGHAMTON NY 13904
ON
DOL NYC DUARTE LOPES 66-05 WOODHAVEN BLVD. 04/20/2017 04/20/2022
STE 2REGO PARK NY 11374
DOL DOL E C WEBB 6409 LAND O LAKES BLVD 11/10/2015 11/10/2020
LAND O LAKES FL 34638
DOL DOL EARL L WILSON WILSON 36 ABERSOLD STREET 08/31/2015 08/31/2020
BROTHER ROCHESTER NY 14621
DRYWALL
CONTRACTOR
s
DOL DOL EAST COAST PAVING 2238 BAKER RD 03/12/2018 03/12/2023
GILLETT PA 16923
DOL NYC 4269 EAST PORT EXCAVATION & 601 PORTION RD 11/18/2016 11/18/2021
UTILITIES RONKONKOMA NY 11779
DOL DOL »+0780 | EMES HEATING & PLUMBING 5 EMES LANE 01/20/2002 01/20/3002
CONTR MONSEY NY 10952
DOL DOL *xxxx397(0) EMPIRE TILE INC 6 TREMONT COURT 03/08/2016 03/08/2021
HUNTINGTON STATION NY
11746
DOL NYC 5917 EPOCH ELECTRICAL, INC 97-18 50TH AVE 04/19/2019 04/19/2024
CORONA NY 11368
DOL DOL *RT403 F & B PAINTING 2 PARKVIEW AVENUE 09/26/2016 09/26/2021
CONTRACTING INC HARRISON NY 10604
DOL DOL FAIGY LOWINGER 11 MOUNTAIN RD 03/20/2019 03/20/2024
28 VAN BUREN DRMONROE
NY 10950
DOL DOL FAY MATTHEW C/O CHAMPION 11/18/2015 11/18/2020
CONSTRUCTION
2131 SCHENECTADY
AVENUEBROOKLYN NY 11234
DOL DOL FAZIA GINA ALI-MOHAMMED C/O 2131 SCHENECTADY AVENUE 11/18/2015 11/18/2020
CHAMPION BROOKLYN NY 11234
CONSTRUCTI
ON
DOL DOL FRANK BENEDETTO 19 CATLIN AVE 09/17/2018 09/17/2023
JAMESTOWN NY 14701
DOL DOL FRANK BENEDETTO C/O F & B PAINTING CONTRA 09/26/2016 09/26/2021
2 PARKVIEW
AVENUEHARRISON NY 10604
DOL DOL FRRRIAT 22 FRANK BENEDETTO AND B&M 19 CAITLIN AVE 09/17/2018 09/17/2023
CHRISTOPHER J MAINI CONCRETE JAMESTOWN NY 14701
DOL NYC FRANK MAINI 1766 FRONT ST 01/09/2018 01/09/2023
YORKTOWN HEIGHTS NY
10598
DOL NYC 6616 G & G MECHANICAL 1936 HEMPSTEAD TURNPIKE 11/29/2019 11/29/2024
ENTERPRISES, LLC. EAST MEDOW NY 11554
DOL DOL GABRIEL FRASSETTI 04/10/2019 04/10/2024
DOL DOL GALINDA ROTENBERG C/O GMDV TRANS INC 06/24/2016 06/24/2021
67-48 182ND STREETFRESH
MEADOWS NY 11365
DOL DOL GEOFF CORLETT 415 FLAGGER AVE 10/31/2018 10/31/2023
#302STUART FL 34994
DOL DA GEORGE LUCEY 150 KINGS STREET 01/19/1998 01/19/2998
BROOKLYN NY 11231
DOL DOL GIGI SCHNECKENBURGER 261 MILL RD 05/29/2019 05/29/2024
EAST AURORA NY 14052
DOL NYC k3164 GLOBE GATES INC GLOBAL 405 BARRETTO ST 05/31/2018 05/31/2023
OVERHEAD BRONX NY 10474
DOORS
DOL DOL kbe74 GMDV TRANS INC 67-48 182ND STREET 06/24/2016 06/24/2021
FRESH MEADOWS NY 11365
DOL NYC GREAT ESTATE 327 STAGG ST 10/10/2017 10/10/2022
CONSTRUCTION, INC. BROOKLYN NY 11206
DOL DOL GREGORY S. OLSON P.O BOX 100 03/08/2018 03/08/2023
200 LATTA BROOK
PARKHORSEHEADS NY 14845
DOL NYC HARMEL SINGH 15 CLINTON LANE 02/25/2016 02/25/2021

HICKSVILLE NY 11801

InTell

NV

HAROI D KIIEMMEL

REQ Q2 EATH STREET

N2/2761201R

N2/2R1272021




NYSDOL Bureau of Public Work Debarment List 02/03/2020
Article 8
DOL NYC *HH¥*3228 HEIGHTS ELEVATOR CORP. 1766 FRONT ST 01/09/2018 01/09/2023
YORKTOWN HEIGHTS NY
10598
DOL DOL HENRY VAN DALRYMPLE 2663 LANTERN LANE 12/01/2015 12/01/2020
ATLANTA GA 30349
DOL DOL *Hxxt8282 IDEMA DEVELOPMENT INC 91 COLLEGE AVENUE 12/04/2015 12/04/2020
POUGHKEEPSIE NY 12603
DOL DOL *rxxk8282 IDEMA GENERAL 91 COLLEGE AVENUE 12/04/2015 12/04/2020
CONTRACTORS INC POUGHKEEPSIE NY 12603
DOL DOL 7001 INTEGRATED CONSTRUCTION SUITE 100 01/06/2016 01/06/2021
& POWER SYSTEMS INC 2105 W GENESEE
STREETSYRACUSE NY 13219
DOL DOL 5131 INTEGRITY MASONRY, INC. M&R 722 8TH AVE 06/05/2018 06/05/2023
CONCRETE WATERVLIET NY 12189
DOL DOL IRENE KASELIS 32 PENNINGTON AVE 05/30/2019 05/30/2024
WALDWICK NJ 07463
DOL AG J A M CONSTRUCTION CORP SUITE 125 04/07/2016 04/07/2021
265 SUNRISE
HIGHWAYROCKVILLE CENTRE
NY 10457
DOL DOL J.A. HIRES CADWALLADER P.O BOX 100 03/08/2018 03/08/2023
200 LATTA BROOK
PARKHORSEHEADS NY 14845
DOL DOL JAMES B RHYNDERS 91 COLLEGE AVENUE 12/04/2015 12/04/2020
POUGHKEEPSIE NY 12603
DOL DOL JAMES C. DELGIACCO 722 8TH AVE 06/05/2018 06/05/2023
WATERVLIET NY 12189
DOL DOL JAMES E RHYNDERS 91 COLLEGE AVENUE 12/04/2015 12/04/2020
POUGHKEEPSIE NY 12603
DOL AG JAMES FALCONE SUITE 125 04/07/2016 04/07/2021
265 SUNRISE
HIGHWAYROCKVILLE CENTRE
NY 10457
DOL DOL JAMES LIACONE 9365 WASHINGTON ST 07/23/2018 07/23/2023
LOCKPORT IL 60441
DOL DOL JAMES RACHEL 9365 WASHINGTON ST 07/23/2018 07/23/2023
LOCKPORT IL 60441
DOL DOL JAMES RHYNDERS SR 91 COLLEGE AVENUE 12/04/2015 12/04/2020
POUGHKEEPSIE NY 12603
DOL DOL JAMES SICKAU 3090 SHIRLEY ROAD 04/19/2011 07/08/2020
NORTH COLLINS NY 14111
DOL DOL JASON W MILLIMAN C/O ROCHESTER 02/19/2016 02/19/2021
ACOUSTICAL
P O BOX 799HILTON NY 14468
DOL DOL ****+5368 JCH MASONRY & 35 CLINTON AVE 09/12/2018 09/12/2023
LANDSCAPING INC. OSSINING NY 10562
DOL NYC JEFFREY CASSIDY 14 RAILROAD AVENUE 05/15/2014 04/02/2020
VALHALLA NY 10595
DOL NYC JENNIFER GUERRERO 1936 HEMPSTEAD TURNPIKE 11/29/2019 11/29/2024
EAST MEADOW NY 11554
DOL DOL JESSICA WHITESIDE C/O BRRESTORATION NY INC 09/12/2016 09/12/2021
140 ARCADIA
AVENUEOSWEGO NY 13126
DOL AG JOHN ANTHONY MASSINO 36-49 204TH STREET 02/07/2018 02/07/2023
BAYSIDE NY 11372
DOL DOL JOHN F. CADWALLADER 200 LATTA BROOK PARK 03/08/2018 03/08/2023
HORSEHEADS NY 14845
DOL DOL 4612 JOHN F. CADWALLADER, INC. | THE GLASS P.O BOX 100 03/08/2018 03/08/2023
COMPANY 200 LATTA BROOK
PARKHORSEHEADS NY 14845
DOL DOL JOHN GOCEK 14B COMMERCIAL AVE 11/14/2019 11/14/2024
ALBANY NY 12065
DOL AG 0600 JOHNCO CONTRACTING, INC. 36-49 204TH STREET 02/07/2018 02/07/2023
BAYSIDE NY 11372
DOL DOL JON E DEYOUNG 261 MILL RD 07/29/2015 07/29/2020
P.O BOX 296EAST AURORA
NY 14052
DOL DOL JON E DEYOUNG 261 MILL RD 05/29/2019 05/29/2024
P.O BOX 296EAST AURORA
NY 14052
DOL DOL JORI PEDERSEN 415 FLAGER AVE 10/31/2018 10/31/2023
#302STUART FL 34994
DOL DOL JOSE CHUCHUCA 35 CLINTON AVE 09/12/2018 09/12/2023
OSSINING NY 10562
DOL DOL JOSE MONTAS 27 BUTLER PLACE 03/18/2011 03/19/2020

YONKERS NY 10710
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DOL AG JOSEPH FALCONE SUITE 125 04/07/2016 04/07/2021
265 SUNRISE
HIGHWAYROCKVILLE CENTRE
NY 10457
DOL NYC JOSEPH FOLEY 66-05 WOODHAVEN BLVD. 04/20/2017 04/20/2022
STE 2REGO PARK NY 11374
DOL DOL *rrrxg073 JOSEPH M LOVETRO P O BOX 812 08/09/2016 08/09/2021
BUFFALO NY 14220
DOL NYC JOSEPH MARTINO 1535 RICHMOND AVENUE 12/13/2017 12/13/2022
STATEN ISLAND NY 10314
DOL DOL JOSEPH MARTONE 112 OSCAWANA HEIGHTS RD |  03/13/2015 03/13/2020
PUTNAM VALLEY NY 10542
DOL DOL JOY MARTIN 2404 DELAWARE AVE 09/12/2018 09/12/2023
NIGARA FALLS NY 14305
DOL DOL JUANA MARTINEZ C/O LEAD CONSTRUCTION 03/19/2015 03/19/2020
27 BUTLER PLACEYONKERS
NY 10710
DOL DOL JULIUS AND GITA BEHREND 5 EMES LANE 11/20/2002 11/20/3002
MONSEY NY 10952
DOL DOL 5062 KR F SITE DEVELOPMENT 375 LAKE SHORE DRIVE 01/23/2017 01/23/2022
INC PUTNAM VALLEY NY 10579
DOL NYC K.S. CONTRACTING CORP. 29 PHILLIP DRIVE 02/13/2017 02/13/2022
PARSIPPANY NJ 07054
DOL DOL KATIE BURDICK 2238 BAKER RD 03/12/2018 03/12/2023
GILLETT PA 16923
DOL DOL KENNETH FIORENTINO 375 LAKE SHORE DRIVE 01/23/2017 01/23/2022
PUTNAM VALLEY NY 10579
DOL DOL *AA*Q732 KENT HOLLOW SIDING LLC 29A BRIDGE STREET 01/15/2016 01/15/2021
NEW MILFORD CT 06776
DOL DOL KIM SOROCENSKI C/O SOLUTION MATTERS INC 11/19/2015 11/19/2020
198 NORWOOD ROADPORT
JEFFERSON NY 11776
DOL DOL k3490 L&M 1079 YONKERS AVE 08/07/2018 08/07/2023
CONSTRUCTION/DRYWALL YONKERS NY 10704
INC.
DOL DA k8816 LAKE CONSTRUCTION AND 150 KINGS STREET 08/19/1998 08/19/2998
DEVELOPMENT BROOKLYN NY 11231
CORPORATION
DOL DOL k6224 LAKESIDE FIRE SPRINKLERS 125 CHAUTAUQUA AVENUE 06/24/2015 06/24/2020
LLC LAKEWOOD NY 14750
DOL AG 4643 LALO DRYWALL, INC. 221 OLD FORD ROAD 05/20/2016 05/20/2021
NEW PLATZ NY 12561
DOL DOL 4505 LARAPINTA ASSOCIATES INC 29 MAPLEWOOD DRIVE 02/21/2017 02/21/2022
BINGHAMTON NY 13901
DOL DOL LAURI MARTONE 112 OSCAWANA HEIGHTS RD 03/13/2015 03/13/2020
PUTNAM VALLEY NY 10542
DOL DOL LAVERN GLAVE 161 ROBYN RD 01/30/2018 01/30/2023
MONROE NY 10950
DOL DOL *rxxk1364 LEAD CONSTRUCTION 3 ALAN B SHEPARD PLACE 03/19/2015 03/19/2020
SERVICES INC YONKERS NY 10705
DOL DOL 4388 LEN.J CONSTRUCTION, LLC PO BOX 10007 06/24/2016 09/19/2022
ALBANY NY 12201
DOL DOL 4388 LEN.J CONSTRUCTION, LLC PO BOX 10007 06/24/2016 09/19/2022
ALBANY NY 12201
DOL DOL 4388 LEN.J CONSTRUCTION, LLC PO BOX 10007 09/19/2017 09/19/2022
ALBANY NY 12201
DOL DOL 4388 LEN.J CONSTRUCTION, LLC PO BOX 10007 09/19/2017 09/19/2022
ALBANY NY 12201
DOL DOL 4388 LEN.J CONSTRUCTION, LLC PO BOX 10007 01/17/2017 09/19/2022
ALBANY NY 12201
DOL DOL 4388 LEN.J CONSTRUCTION, LLC PO BOX 10007 09/19/2017 09/19/2022
ALBANY NY 12201
DOL DOL 4388 LEN.J CONSTRUCTION, LLC PO BOX 10007 09/19/2017 09/19/2022
ALBANY NY 12201
DOL DOL 4388 LEN.J CONSTRUCTION, LLC PO BOX 10007 08/14/2017 09/19/2022
ALBANY NY 12201
DOL DOL LEROY NELSON JR PO BOX 10007 09/19/2017 09/19/2022
ALBANY NY 12201
DOL DOL LEROY NELSON JR PO BOX 10007 09/19/2017 09/19/2022
ALBANY NY 12201
DOL DOL LEROY NELSON JR PO BOX 10007 09/19/2017 09/19/2022
ALBANY NY 12201
DOL DOL LEROY NELSON JR PO BOX 10007 09/19/2017 09/19/2022
ALBANY NY 12201
DOL DOL LEROY NELSON JR PO BOX 10007 08/14/2017 08/14/2022

ALBANY NY 12201
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DOL DOL LEROY NELSON JR PO BOX 10007 01/17/2017 09/19/2022
ALBANY NY 12201
DOL DA *exrg46(0) LONG ISLAND GLASS & 4 MANHASSET TRL 09/06/2018 09/06/2023
STOREFRONTS, LLC RIDGE NY 11961
DOL AG 4216 LOTUS-C CORP. 81-06 34TH AVENUE 02/07/2018 02/07/2023
APT. 6EJACKSON HEIGHTS NY
11372
DOL NYC LUBOMIR PETER SVOBODA 27 HOUSMAN AVE 12/26/2019 12/26/2024
STATEN ISLAND NY 10303
DOL AG LUIS MARTINEZ LALO 211 MAIN ST. 05/20/2016 05/20/2021
DRYWALL NEW PALTZ NY 12561
DOL NYC M & L STEEL & ORNAMENTAL 27 HOUSMAN AVE 12/26/2019 12/26/2024
IRON CORP. STATEN ISLAND NY 10303
DOL DOL M ANVER BEIG 142 EAST MARKET STREET 03/07/2017 03/07/2022
LONG BEACH NY 11561
DOL AG G957 M B DIN CONSTRUCTION INC 8831 20TH AVENUE/SUITE 6E 11/17/2015 11/17/2020
BROOKLYN NY 11214
DOL NYC G317 M S QUALITY CONSTRUCTION 27 MAPLEWOOD AVENUE 02/04/2015 02/04/2020
LLC COLONIA NJ 07067
DOL DOL M. ANVER BEIG 142 EAST MARKET STREET 03/07/2017 03/07/2022
LONG BEACH NY 11561
DOL NYC MACIEJ SONTOWSKI 27 MAPLEWOOD AVENUE 02/04/2015 02/04/2020
COLONIA NJ 07067
DOL NYC ****¥*0590 MACK GLASSNAUTH IRON 137 LIBERTY AVENUE 12/21/2015 12/21/2020
WORKS INC BROOKLYN NY 11212
DOL DOL *rxxk1784 MADISON AVE 39 PENNY STREET 11/02/2016 11/02/2021
CONSTRUCTION CORP WEST ISLIP NY 11795
DOL DOL MALARKEY'S BAR & GRILL 64 VICTORIA DRIVE 02/04/2016 02/04/2021
LLC BINGHAMTON NY 13904
DOL DOL *****0705 MALARKEY'S PUB & GRUB 64 VICTORIA DRIVE 02/04/2016 02/04/2021
LLC BINGHAMTON NY 13904
DOL DA MANUEL P TOBIO 150 KINGS STREET 08/19/1998 08/19/2998
BROOKLYN NY 14444
DOL DA MANUEL TOBIO 150 KINGS STREET 08/19/1998 08/19/2998
BROOKLYN NY 11231
DOL NYC MAREK FABIJANOWSKI 50 MAIN ST 01/04/2019 01/04/2024
WHITE PLAINS NY 10606
DOL DOL MARIACHI'S PIZZERIA C/O DOUGLAS L MALARKEY 02/04/2016 02/04/2021
64 VICTORIA
DRIVEBINGHAMTON NY 13904
DOL DOL MARK MIONIS 6409 LAND O LAKES BLVD 11/10/2015 11/10/2020
LAND O LAKES FL 34638
DOL NYC MARTINE ALTER 1010 NORTHERN BLVD. 03/09/2017 03/09/2022
GREAT NECK NY 11021
DOL DOL MARVIN A STURDEVANT 29 MAPLEWOOD DRIVE 02/21/2017 02/21/2022
BINGHAMTON NY 13901
DOL DOL MASONRY CONSTRUCTION, 442 ARMONK RD 06/12/2018 06/12/2023
INC. MOUNT KISCO NY 10549
DOL DOL *****3333 MASONRY INDUSTRIES, INC. 442 ARMONK RD 06/12/2018 06/12/2023
MOUNT KISCO NY 10549
DOL NYC MATINA KARAGIANNIS 97-18 50TH AVE 04/19/2018 04/19/2023
CORONA NY 11368
DOL DOL MATTHEW IDEMA GENERAL 91 COLLEGE AVENUE 12/04/2015 12/04/2020
CONTRACTORS INC POUGHKEEPSIE NY 12603
DOL DOL MATTHEW P. KILGORE 4156 WILSON ROAD EAST 03/26/2019 03/26/2024
TABERG NY 13471
DOL DOL MAURICE GAWENO 442 ARMONK RD 06/12/2018 06/12/2023
MOUNT KISCO NY 10549
DOL DOL *xrrx6416 MCCALL MASONRY P O BOX 304 08/09/2016 08/09/2021
SAYRE PA 18840
DOL DOL MCLEAN "MIKKI BEANE" 1229 JAMES STREET 05/02/2017 05/02/2022
SYRACUSE NY 13203
DOL DOL MCLEAN "MIKKI" DRAKE 1229 JAMES STREET 05/02/2017 05/02/2022
SYRACUSE NY 13203
DOL DOL MCLEAN M DRAKE-BEANE 1229 JAMES STREET 05/02/2017 05/02/2022
SYRACUSE NY 13203
DOL DOL **AR*Q445 MCLEAN M WALSH ELITE 1229 JAMES STREET 05/02/2017 05/02/2022
PROFESSION SYRACUSE NY 13203
AL PAINTING
OF CNY
DOL DOL Q9445 MCLEAN M WALSH ELITE 1229 JAMES STREET 05/02/2017 05/02/2022
PROFESSION SYRACUSE NY 13203
AL PAINTING
OF CNY
DOL NYC *****5330 METRO DUCT SYSTEMS INC 1219 ASTORIA BOULEVARD 04/16/2014 11/19/2020

LONG ISLAND CITY NY 11102
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DOL DOL MICHAEL A PASCARELLA SUITE 100 01/06/2016 01/06/2021
2105 WEST GENESEE STREET
SYRACUSE NY 13219
DOL NYC MICHAEL HIRSCH C/O MZM CORP 01/28/2016 01/28/2021
163 S MAIN STREETNEW CITY
NY 10956
DOL DOL MICHAEL LENIHAN 1079 YONKERS AVE 08/07/2018 08/07/2023
UNIT 4YONKERS NY 10704
DOL AG MICHAEL RIGLIETTI 31 BAY ST 03/28/2018 03/28/2023
BROOKLYN NY 11231
DOL DOL MICHAEL WILSON WILSON 36 ABERSOLD STREET 08/31/2015 08/31/2020
BROTHER ROCHESTER NY 14621
DRYWALL
CONTRACTOR
s
DOL NYC MILANCE HADZIC 22 CALIFORNIA AVE - STE 1 03/11/2015 03/11/2020
PATERSON NJ 07503
DOL DOL 4829 MILESTONE ENVIRONMENTAL 704 GINESI DRIVE 04/10/2019 04/10/2024
CORPORATION SUITE 29MORGANVILLE NJ
07751
DOL NYC *****0926 MILLENNIUM FIRE 325 W. 38TH STREET 11/14/2019 11/14/2024
PROTECTION, LLC SUITE 204NEW YORK NY
10018
DOL NYC 0627 MILLENNIUM FIRE SERVICES, 14 NEW DROP LNE 11/14/2019 11/14/2024
LLC 2ND FLOORSTATEN ISLAND
NY 10306
DOL AG MOHAMMED N CHATHA 8831 20TH AVENUE/SUITE 6E 11/17/2015 11/17/2020
BROOKLYN NY 11214
DOL DOL *RRRRDT 37 MOUNTAIN'S AIR INC 2471 OCEAN AVENUE- STE 7A 09/24/2012 09/18/2020
BROOKLYN NY 11229
DOL NYC *AA*3826 MOVING MAVEN OF NY, INC. 1010 NORTHERN BLVD. 03/09/2017 03/09/2022
GREAT NECK NY 11021
DOL NYC *****3550 MOVING MAVEN, INC 1010 NORTHERN BLVD. 03/09/2017 03/09/2022
GREAT NECK NY 11021
DOL AG MSR ELECTRICAL 31 BAY ST 03/28/2018 03/28/2023
CONSTRUCTION CORP. BROOKLYN NY 11231
DOL DOL MUHAMMAD BEIG 142 EAST MARKET STREET 03/07/2017 03/07/2022
LONG BEACH NY 11561
DOL DOL MUHAMMAD BEIG 142 EAST MARKET STREET 03/07/2017 03/07/2022
LONG BEACH NY 11561
DOL DOL MUHAMMAD PERVAIZ C/O CHAMPION 11/18/2015 11/18/2020
CONSTRUCTION
2131 SCHENECTADY
AVENUEBROOKLYN NY 11234
DOL NYC 3613 MZM CORP 163 S MAIN STREET 01/28/2016 01/28/2021
NEW CITY NY 10956
DOL DA Q786 NATIONAL INSULATION & GC 180 MILLER PLACE 12/12/2018 12/12/2023
CORP HICKSVILLE NY 11801
DOL NYC k1284 NEW AMERICAN 22 CALIFORNIA AVE - STE 1 03/11/2015 03/11/2020
RESTORATION INC PATERSON NJ 07503
DOL DA 6988 NEW YORK INSULATION INC 58-48 59TH STREET 05/16/2012 05/08/2020
MASPETH NY 11378
DOL NYC 4839 NEW YORK RIGGING CORP 58-83 54TH STREET 02/26/2016 02/26/2021
MASPETH NY 11378
DOL NYC 1968 NORTH AMERICAN IRON 1560 DECATUR STREET 05/15/2015 05/15/2020
WORKS INC RIDGEWOOD NY 11385
DOL DOL 6966 NORTH COUNTRY DRYWALL 23167 COUNTY ROUTE 59 10/24/2016 10/24/2021
AND PAINT DEXTER NY 13634
DOL DOL 0065 NORTHEAST LANDSCAPE 3 WEST MAIN ST/SUITE 208 01/23/2017 01/23/2022
AND MASONRY ASSOC ELMSFORD NY 10523
DOL DOL 1845 OC ERECTERS, LLC A/K/A OC 1207 SW 48TH TERRACE 01/16/2018 01/16/2023
ERECTERS OF NY INC. DEERFIELD BEACH FL 33442
DOL NYC 0818 ONE TEN RESTORATION, INC. 2366 61ST ST 12/15/2016 12/15/2021
BROOKLYN NY 11204
DOL NYC ORSON ARROYO C/O METRO DUCT SYSTEMS 04/16/2014 11/19/2020
12-19 ASTORIA
BOULEVARDLONG ISLAND
CITY NY 11102
DOL NYC PARESH SHAH 29 PHILLIP DRIVE 02/13/2017 02/13/2022
PARSIPPANY NJ 07054
DOL NYC *HH**Q0422 PELIUM CONSTRUCTION, INC. 22-33 35TH ST. 12/30/2016 12/30/2021
ASTORIA NY 11105
DOL DOL PETER M PERGOLA 3 WEST MAIN ST/SUITE 208 01/23/2017 01/23/2022
ELMSFORD NY 10523
DOL DOL PIERRE LAPORT 224 COUNTY HIGHWAY 138 03/07/2017 03/07/2022
BROADALBIN NY 12025
DOL DOL *HH**1543 PJ LAPORT FLOORING INC 224 COUNTY HIGHWAY 138 03/07/2017 03/07/2022

DONAANAL DIN N\ 1AD59NDC
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DOL NYC 4532 PROFESSIONAL PAVERS 66-05 WOODHAVEN BLVD. 04/20/2017 04/20/2022
CORP. REGO PARK NY 11374
DOL DOL **H**6895 PROLINE CONCRETE OF WNY 3090 SHIRLEY ROAD 04/19/2011 07/08/2020
INC NORTH COLLINS NY 14111
DOL DA 6817 QUADRANT METAL 2740 SW MARTIN DOWNS 08/25/2016 08/25/2021
BUILDINGS LLC BLVD
PALM CITY FL 34990
DOL NYC RAMESHWAR ASU 137 LIBERTY AVENUE 12/21/2015 12/21/2020
BROOKLYN NY 11212
DOL NYC RANTIK PARIKH 13 LORIANN ROAD 07/15/2015 07/15/2020
WARREN NJ 07059
DOL DOL *Hxx2633 RAW POWER ELECTRIC CORP 3 PARK CIRCLE 01/30/2018 01/30/2023
MIDDLETOWN NY 10940
DOL AG 7015 RCM PAINTING INC. 69-06 GRAND AVENUE 02/07/2018 02/07/2023
2ND FLOORMASPETH NY
11378
DOL DOL REGINALD WARREN 161 ROBYN RD 01/30/2018 01/30/2023
MONROE NY 10950
DOL NYC 3461 RELIANCE GENERAL 644 OCEAN PARKWAY 09/02/2015 09/02/2020
CONSTRUCTION INC BROOKLYN NY 11230
DOL DA RIANN MULLER 2740 SW MARTIN DOWNS 08/25/2016 08/25/2021
BLVD
PALM CITY FL 34990
DOL DOL ***++0148 RICH T CONSTRUCTION 107 WILLOW WOOD LANE 11/13/2018 11/13/2023
CAMILLUS NY 13031
DOL DOL RICHARD MACONE 8617 THIRD AVE 09/17/2018 09/17/2023
BROOKLYN NY 11209
DOL DOL ***++0148 RICHARD TIMIAN RICHT 108 LAMONT AVE 10/16/2018 10/16/2023
CONSTRUCTI SYRACUSE NY 13209
ON
DOL DOL RICHARD TIMIAN JR. 108 LAMONT AVE 10/16/2018 10/16/2023
SYRACUSE NY 13209
DOL DOL RICHARD TIMIAN JR. 108 LAMONT AVE 11/13/2018 11/13/2023
SYRACUSE NY 13209
DOL DOL 8618 RIEKS CONTRACTING LLC 4804 GAHWILER ROAD 05/01/2015 05/01/2020
AUBURN NY 13021
DOL DOL ROBBYE BISSESAR 89-51 SPRINGFIELD BLVD 01/11/2003 01/11/3003
QUEENS VILLAGE NY 11427
DOL DOL ROBERT A. VALERINO 3841 LANYARD COURT 07/09/2019 07/09/2024
NEW PORT RICHEY FL 34652
DOL DOL ROBERT BRUNO 3 GAYLORD ST 11/15/2016 11/15/2021
AUBURN NY 13021
DOL DOL ROBERT BRUNO 5 MORNINGSIDE DRIVE 05/28/2019 05/28/2024
AUBURN NY 13021
DOL NYC ROBERT HOHMAN 149 FIFTH AVE 12/29/2016 12/29/2021
NEW YORK NY 10010
DOL DOL ROBERT TORDELLA 125 CHAUTAUQUA AVENUE 06/24/2015 06/24/2020
LAKEWOOD NY 14750
DOL DOL k3859 ROCHESTER ACOUSTICAL P O BOX 799 02/19/2016 02/19/2021
CORP HILTON NY 14468
DOL DOL RODERICK PUGH 404 OAK ST 07/23/2018 07/23/2023
SUITE 101SYRACUSE NY
13203
DOL DOL 4880 RODERICK PUGH 404 OAK ST 07/23/2018 07/23/2023
CONSTRUCTION INC. SUITE 101SYRACUSE NY
13203
DOL NYC RODNEY SCOTT 201 HEMPSTEAD AVE 10/30/2015 10/30/2020
WEST HEMPSTEAD NY 11552
DOL DOL ROMEO WARREN 161 ROBYN RD 01/30/2018 01/30/2023
MONROE NY 10950
DOL DOL RONALD MESSEN 14B COMMERCIAL AVE 11/14/2019 11/14/2024
ALBANY NY 12065
DOL DOL ROSEANNE CANTISANI 06/12/2018 06/12/2023
DOL DOL RYAN ALBIE 21 S HOWELLS POINT ROAD 02/21/2017 02/21/2022
BELLPORT NY 11713
DOL DOL *HH3347 RYAN ALBIE CONTRACTING 21 S HOWELLS POINT ROAD 02/21/2017 02/21/2022
INC BELLPORT NY 11713
DOL DOL *****1365 S & L PAINTING, INC. 11 MOUNTAIN ROAD 03/20/2019 03/20/2024
P.O BOX 408MONROE NY
10950
DOL DOL *HHRTT30 S C MARTIN GROUP INC. 2404 DELAWARE AVE 09/12/2018 09/12/2023
NIAGARA FALLS NY 14305
DOL NYC SABIR MUHAMMED SUITE B-8 04/21/2016 04/21/2021

782 PELHAM PARKWAY
SOUTHBRONX NY 10462
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DOL DOL SAM FRESINA 08/26/2016 08/26/2021
DOL NYC 0349 SAM WATERPROOFING INC 168-42 88TH AVENUE 11/20/2019 11/20/2024
APT.1 AJAMAICA NY 11432
DOL NYC SANDEEP BOPARAI 185-06 56 TH AVE 10/17/2017 10/17/2022
FRESH MEADOW NY 11365
DOL NYC 2117 SCOTT ELECTRICAL SERVICE, 201 HEMPSTEAD AVE 10/30/2015 10/30/2020
LLC. WEST HEMPSTEAD NY 11552
poL poL Q751 SCW CONSTRUCTION 544 OLD ROUTE 23 02/14/2017 02/14/2022
ACRE NY 12405
DOL AG SERGIO RAYMUNDO 109 DUBOIS RD. 05/20/2016 05/20/2021
NEW PALTZ NY 12561
DOL NYC 6597 SHAIRA CONSTRUCTION 421 HUDSON STREET 02/20/2019 02/20/2024
CORP. SUITE C5NEW YORK NY 10014
DOL DOL 1961 SHANE BURDICK CENTRAL 2238 BAKER ROAD 03/12/2018 03/12/2023
TRAFFIC GILLETT PA 16923
CONTROL,
LLC.
DOL DOL SHANE BURDICK 2238 BAKER ROAD 03/12/2018 03/12/2023
GILLETT PA 16923
DOL DOL SHANE NOLAN 9365 WASHINGTON ST 07/23/2018 07/23/2023
LOCKPORT IL 60441
DOL DOL SHULEM LOWINGER 11 MOUNTAIN ROAD 03/20/2019 03/20/2024
28 VAN BUREN DRMONROE
NY 10950
DOL DOL ***+*0816 SOLAR ARRAY SOLUTIONS, 9365 WASHINGTON ST 07/23/2018 07/23/2023
LLC LOCKPORT IL 60441
DOL DOL 4025 SOLUTION MATTERS INC 198 NORWOOD ROAD 11/19/2015 11/19/2020
PORT JEFFERSON NY 11776
DOL DOL ***++3496 STAR INTERNATIONAL INC 89-51 SPRINGFIELD BLVD 08/11/2003 08/11/3003
QUEENS VILLAGE NY 11427
DOL DOL 6844 STEAM PLANT AND CHX 14B COMMERCIAL AVENUE 11/14/2019 11/14/2024
SYSTEMS INC. ALBANY NY 12065
DOL DOL ****+0033 STEED GENERAL 1445 COMMERCE AVE 05/30/2019 05/30/2024
CONTRACTORS, INC. BRONX NY 10461
DOL DOL STEFANOS PAPASTEFANOU, 256 WEST SADDLE RIVER RD 05/30/2019 05/30/2024
JR. A/K/IA STEVE UPPER SADDLE RIVER NJ
PAPASTEFANOU, JR. 07458
DOL DOL Q751 STEPHEN C WAGAR 544 OLD ROUTE 23 02/14/2017 02/14/2022
ACRE NY 12405
DOL DOL STEVE TATE 415 FLAGER AVE 10/31/2018 10/31/2023
#302STUART FL 34994
DOL NYC STEVEN GOVERNALE 601 PORTION RD 11/18/2016 11/18/2021
RONKONKOMA NY 11779
DOL DOL STEVEN MARTIN 2404 DELWARE AVE 09/12/2018 09/12/2023
NIAGARA FALLS NY 14305
DOL DOL STEVEN P SUCATO 15-68 208TH STREET 06/23/2016 06/23/2021
BAYSIDE NY 11360
DOL DOL STEVEN TESTA 50 SALEM STREET - BLDG B 01/23/2017 01/23/2022
LYNNFIELD MA 01940
DOL NYC Q9432 SUBLINK LTD 346 THIRD AVENUE 11/19/2015 11/19/2020
PELHAM NY 10803
DOL NYC 5863 SUKHMANY CONSTRUCTION, 185-06 56 TH AVE 10/17/2017 10/17/2022
INC. FRESH MEADOW NY 11365
DOL DOL 1060 SUNN ENTERPRISES GROUP, 370 W. PLEASANTVIEW AVE 02/11/2019 02/11/2024
LLC SUITE 2.329HACKENSACK NJ
07601
DOL DOL k8209 SYRACUSE SCALES, INC. 158 SOLAR ST 01/07/2019 01/07/2024
SYRACUSE NY 13204
DOL DOL 7441 T & T CONCRETE INC 2560 HAMBURG TURNPIKE 07/08/2015 07/08/2020
P O BOX 367LACKAWANNA NY
14218
DOL DOL TALAILA OCAMPA 1207 SW 48TH TERRACE 01/16/2018 01/16/2023
DEERFIELD BEACH FL 33442
DOL DOL *****0852 TAP STEEL INC ROUTE 26 3101 01/28/2016 01/28/2021
P O BOX 457CONSTABLEVILLE
NY 13325
DOL DOL ****:5570 TESTA CORP 50 SALEM STREET - BLDG B 01/23/2017 01/23/2022
LYNNFIELD MA 01940
DOL DOL *****0887 THE BRINSON PAINTING 72 TAUNTON PLACE 04/14/2015 04/14/2020
CORPORATION BUFFALO NY 14216
DOL DOL *****5766 THE COKER CORPORATION COKER 2610 SOUTH SALINA ST 12/04/2018 12/04/2023
CORPORATIO | SUITE 14SYRACUSE NY 13205
N
DOL DOL *ARA8174 THE DALRYMPLE UNIT 278 12/01/2015 12/01/2020

CORPORATION

541 10TH STREET
NWATLANTA GA 30318




NYSDOL Bureau of Public Work Debarment List 02/03/2020
Article 8
DOL DOL 8174 THE DALRYMPLE GROUP LLC 289 JONESBORO RD/ STE 216 12/01/2015 12/01/2020
MCDONOUGH GA 30253
DOL DOL TIMOTHY A PALUCK C/O TAP STEEL INC 01/28/2016 01/28/2021
RTE 26 3101/ P O BOX
457CONSTABLEVILLE NY
13325
DOL DOL *****3453 TORCHIA'S HOME 10153 ROBERTS RD 08/09/2016 08/09/2021
IMPROVEMENT SAUQUOIT NY 13456
DOL DOL 8311 TRIPLE B FABRICATING, INC. 61 WILLETT ST. 10/26/2016 10/26/2021
PASSAIC NJ 07503
DOL DOL *xrrx94(7 TURBO GROUP INC 15-68 208TH STREET 06/23/2016 06/23/2021
BAYSIDE NY 11360
DOL DOL *AA*6392 V.M.K CORP. 8617 THIRD AVE 09/17/2018 09/17/2023
BROOKLYN NY 11209
DOL NYC VALERIE VISCONTI 346 THIRD AVENUE 11/19/2015 11/19/2020
PELHAM NY 10803
DOL NYC AT 361 VIABLE HOLDINGS, INC. MOVING 1010 NORTHERN BLVD. 03/09/2017 03/09/2022
MAVEN GREAT NECK NY 11021
DOL DOL VICTOR ALICANTI 42-32 235TH ST 01/14/2019 01/14/2024
DOUGLASTON NY 11363
DOL DOL VICTOR ROTENBERG C/O GMDV TRANS INC 06/24/2016 06/24/2021
67048 182ND STREETFRESH
MEADOWS NY 11365
DOL NYC VIKTAR PATONICH 2630 CROPSEY AVE 10/30/2018 10/30/2023
BROOKLYN NY 11214
DOL NYC VITO GARGANO 1535 RICHMOND AVE 12/13/2017 12/13/2022
STATEN ISLAND NY 10314
DOL NYC *ARA3673 WALTERS AND WALTERS, 465 EAST AND THIRD ST 09/09/2019 09/09/2024
INC. MT. VERNON NY 10550
DOL DOL WAYNE LIVINGSTON JR NORTH 23167 COUNTY ROUTE 59 10/24/2016 10/24/2021
COUNTRY DEXTER NY 13634
DRYWALL
AND PAINT
DOL DOL k3296 WESTERN NEW YORK 3841 LAYNARD COURT 07/09/2019 07/09/2024
CONTRACTORS, INC. NEW PORT RICHEY FL 34652
DOL DOL WHITE PLAINS CARPENTRY 442 ARMONK RD 06/12/2018 06/12/2023
CORP
DOL DOL WILLIAM C WATKINS 1229 JAMES STREET 05/02/2017 05/02/2022
SYRACUSE NY 13203
DOL DOL WILLIAM DEAK C/O MADISON AVE CONSTR 11/02/2016 11/02/2021
co
39 PENNY STREETWEST ISLIP
NY 11795
DOL DOL WILLIE BRINSON 72 TAUNTON PLACE 04/14/2015 04/14/2020
BUFFALO NY 14216
DOL DOL *****6195 WILSON BROTHER DRYWALL 36 ABERSOLD STREET 08/31/2015 08/31/2020
CONTRACTORS ROCHESTER NY 14621
DOL DOL 4043 WINDSHIELD INSTALLATION 200 LATTA BROOK PARK 03/08/2018 03/08/2023
NETWORK, INC. HORSEHEADS NY 14845
DOL DOL 4730 XGD SYSTEMS, LLC TDI GOLF 415 GLAGE AVE 10/31/2018 10/31/2023
#302STUART FL 34994
DOL DOL *Hx7345 YES SERVICE AND REPAIRS 145 LODGE AVE 08/09/2016 08/09/2021
CORPORATION HUNTINGTON STATION NY
11476
DOL DOL YURIY IVANIN C/O MOUNTAIN'S AIR INC 09/24/2012 09/18/2020
2471 OCEAN AVENUE-STE
7ABROOKLYN NY 11229
DOL NYC ZAKIR NASEEM 30 MEADOW ST 10/10/2017 10/10/2022
BROOKLYN NY 11206
DOL NYC *IRRRBTT ZHN CONTRACTING CORP 30 MEADOW ST 10/10/2017 10/10/2022

BROOKLYN NY 11206







APPENDIX E

PERMITS
e NYSDEC Freshwater Wetlands Permit
(GP 3-18-001)
e USACE Nationwide Permit #3
e NYSDOT Highway Work Permit
e \Westchester County Stream Work Permit
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NEW YORK STATE DEPARTMENT OF ENVIRONMENTAL CONSERVATION
General Permit Number GP-3-18-001

PERMIT

Under the Environmental Conservation Law (ECL)

GENERAL PERMIT GP-3-18-001
Region 3 Municipal & County General Permit

Permittee and Facility Information

£§Imit Issued To: Facility:
lowun of _‘[orl«(%‘owlﬁl !-I Al Bowlevard

Applicable DEC Region(s): 3

General Permit Authorized Activity: This General Permit authorizes municipalities (Towns, Villages
and Cities) and counties located in New York State within Region 3 of the New York State Department
of Environmental Conservation to conduct the following activities:

I. Bank and channel stabilization activities for transportation related construction activities.

Authorized activities include:

a. Repair, restoration and maintenance of highway embankments and shoulders adjacent to
waterways and lakes with riprap, stone fill, timber cribbing, retaining walls, stacked rock, head
walls or other appropriate stabilization technique.

b. Such work may include the stabilization of up to 200 linear feet of eroded stream banks where
the bank is actively eroding and threatening the integrity of the public infrastructure and public
safety.

c. The total length must be measured cumulatively when a project has several individual areas in a
single wetland or stream bank.

2. Culvert and Bridge replacement and rehabilitation.
Authorized activities include:
a. Replacement of bridges on the same site.
b. Replacement of culverts with new structures on the same site, excluding multiple culverts.
c. Rehabilitation of bridge elements (deck, sidewalk, girders, piers, footings, abutments,
wingwalls).
d. Rehabilitation of culverts (not including slip lining).
Construction of temporary shoring piling, piers, pads, braces, and form work.
Removal of abandoned bridges.

o
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NEW YORK STATE DEPARTMENT OF ENVIRONMENTAL CONSERVATION
General Permit Number GP-3-18-001

3. Rehabilitation and repair of existing transportation facilities in similar configuration, alignment and
dimension, excluding culvert and bridge replacement/rehabilitation.
Authorized activities include:
a. Highway and shoulder work including pavement and guiderails, traffic signs and signals;
b. Drainage swales and equalization culverts not carrying streams, including end sections, aprons,
fencing and headwalls;

4. Survey and Exploratory activities for roadway related construction activities.
Authorized activities include:
a. Dirilling of test wells or bore holes, excavation of test pits, core sampling, soil sampling and other
similar exploratory type activities associated with a public infrastructure project;
b. Temporary equipment access for structural inspections;
c. Installation of staff gauges.

5. Debris and Gravel Removal.

Authorized activities include:
a. Cutting and removal of fallen trees and other debris which obstruct normal water flow;

b. Removal of up to 100 linear feet of gravel accumulations associated with an existing structure.

Permit Authorizations

Freshwater Wetlands - Under Article 24

Effective Date: 02/08/2018 Expiration Date: 02/07/2023

Stream Disturbance - Under Article 15, Title 5

Effective Date: 02/08/2018 Expiration Date: 02/07/2023
Excavation & Fill in Navigable Waters - Under Article 15, Title 5
Effective Date: 02/08/2018 Expiration Date: 02/07/2023

Water Quality Certification - Under Section 401 - Clean Water Act
Effective Date: 02/08/2018 Expiration Date: 02/07/2023

NYSDEC Approval

By acceptance of this permit, the permittee agrees that the permit is contingent upon strict
compliance with the ECL, all applicable regulations, and all conditions included as part of this

permit.

General Permit Authorized by
Permit Administrator: JOHN W PETRONELLA , Regional Permit Administrator

Address: NYSDEC Region 3 Headquarters
21 S Putt Corners Rd
New Paltz, NY 12561

Authorized Signature: /%/// / Date: 02/08/2018
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NEW YORK STATE DEPARTMENT OF ENVIRONMENTAL CONSERVATION
General Permit Number GP-3-18-001

This permit is not effective without the signature below:

Validation undlcr this General Permit
Authorized By: Tosh Fsher

Authorized Signature: %L&‘._, Date Ll / 13 /2018

Permit Components

NATURAL RESOURCE PERMIT CONDITIONS
WATER QUALITY CERTIFICATION SPECIFIC CONDITION
GENERAL CONDITIONS, APPLY TO ALL AUTHORIZED PERMITS

NOTIFICATION OF OTHER PERMITTEE OBLIGATIONS

NATURAL RESOURCE PERMIT CONDITIONS - Apply to the Following
Permits: WATER QUALITY CERTIFICATION; EXCAVATION & FILL IN
NAVIGABLE WATERS; STREAM DISTURBANCE; FRESHWATER
WETLANDS

1. Request For Authorization Prior to the use of this General Permit for a project, the Applicant must
submit a Joint Application Form with the required attachments to the Regional Permit Administrator.
Upon review of the project, NYSDEC will determine if the project can be authorized under this General
Permit. No work is authorized until the Permittee receives the signed General Permit from NYSDEC.
NYSDEC may add specific additional requirements or plan notes to the Project Authorization.

NYSDEC retains the right to exclude a proposed activity from authorization under this General Permit,
and to require the Applicant to obtain an individual permit.

2. Previous County General Permits This General Permit (GP-3-17-001) shall supercede all existing
Region 3 County General Permits and Standard Activity Permits (SAPs).

3. Conformance With Plans All activities authorized by this permit must be in strict conformance
with the approved plans submitted by the applicant or applicant's agent as part of the permit application.
Such approved plans were prepared by the applicant or it's agent.

Page 3 of 9




NEW YORK STATE DEPARTMENT OF ENVIRONMENTAL CONSERVATION

General Permit Number GP-3-18-001

4. Bank Stabilization

a.

b.

The stream bank shall be at an appropriate slope to allow for stabilization, with the toe keyed in
below the stream bed as far as possible. -

Stabilization of the stream bank must not result in a constriction of the cross-sectional area of the
affected stream channel to the current width and depth of the immediate vicinity.

Materials must be stockpiled and installed in such a manner to prevent dispersion or movement by
normal highwater level flows

Alterations to channel configuration, streambeds characteristics including slope, average bedload
size side slopes of banks must be minimized as much as possible.

5. Culvert and Bridge Work and Replacement

a.
b.

Flat bottom culverts shall be installed at least 18 inches below the existing streambed elevation
Bridges and culverts must be installed in manner so that that they do not constitute a barrier to
upstream movement of fish under normal flow conditions or constrict the stream channel.

Culverts should conform as closely as possible to the existing streambed gradient and profile
including width and depth of channel while remaining within the bounds of general guidance from
natural resource regulatory agencies or manufacturer specifications.

Replacements of existing culverts and bridges must be within 50 feet of their existing location. The
culvert must not require more than 100 feet of flow alignment activities within the wetland or
stream and must not alter the existing flow or water table characteristics of the wetland or stream
or inhibit the natural movements of resident or migratory aquatic life.

Round culverts shall be buried a minimum of 20% of their diameter so that the widest portion of
the culvert is at the general elevation of the streambed.

Bridge abutments must be designed and installed in a manner that does not cause a constriction of
the stream channel.

6. Rehabilitation and Repair of Transportation Facilities

a.

Temporary construction access, detour roads or associated earth fills in the wetland, wetland
adjacent area or stream channel must be completely restored upon completion of the project using
native material to the greatest extent.

Drainage culverts in regulated wetlands not carrying streams must be replaced at their existing
location and with pipes matching the existing culvert and invert elevations. Repair must not alter
hydrology of surrounding area.

7. Survey and Exploratory Activities for Roadway Related Construction

a.

All test wells, test pits and bore holes must be backfilled to the fullest extent possible with soil
excavated from the well, pit or hole. All excess material must be immediately removed from the
wetland and adjacent area and stabilized immediately upon completion of the activity. No drilling
muds or fluids shall be released to surface waters. All such muds, fluids and tailings must be

disposed of at an appropriate upland location.

The area of wetland disturbance must be limited to the minimum necessary to perform the survey
and exploratory activity. Clearing of existing vegetation must be limited to the material which
poses an immediate hazard or hindrance to the necessary activity. Temporary fill for access for
exploratory purposes is not authorized, all access for this purpose must utilize temporary mats.
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NEW YORK STATE DEPARTMENT OF ENVIRONMENTAL CONSERVATION
General Permit Number GP-3-18-001

8. Debris and Gravel Removal This permit authorizes the skimming of accumulated gravel from
exposed gravel bar from any single location of no more than 100 feet from a structure. For the purposes
of this permit, skimming is defined as the selective removal of gravel from the exposed portion of gravel
bar or similar deposit to a uniform depth of one foot higher than the normal low water level.

9. Cofferdams, Sediment basins and Temporary Water Control Structures Any temporary
cofferdam shall be constructed of materials that will not contribute to turbidity or siltation of the
waterbody. Fill materials for cofferdams must not come from the waterbody or wetland unless
specifically identified on the plans and authorized. All temporary water control structures shall be
removed in their entirety upon completion of maintenance activity.

10. Erosion Control Devices Appropriate measures and devices (such as silt fences, straw bales,
turbidity curtains, check dams, catchment basins, sediment retention basins, water bars, diversion
culverts, and other appropriate measures) shall be employed wherever necessary to prevent erodible
soils, including those from banks and spoil piles, from entering the wetland or water body. All erosion
control devices must be in place prior to ground disturbance and maintained as long as erosion is
possible and until permanent vegetation is established. All devices should be removed no later than one-
year after project completion.

11. No Turbid Discharges Visibly turbid discharges from land clearing, grading or excavation
activities or de-watering operations shall not enter the stream, navigable water or wetland. Such water
shall be pumped to settling basins or to an upland vegetated arca prior to any discharge to stream or
wetland.

12. Isolate Work Area Work areas must be isolated from flowing or standing water in a manner that
will prevent the contravention of water quality standards that will result in a water quality violation. The
definition of a contravention of water quality standards is a visible contrast in water clarity (turbidity) in
the case of a stream between upstream and downstream of the work area and in the case of a water body
between the vicinity of the work area outside of the isolation and an area a significant distance from the
work area. A proposed method of isolation must be shown on the project plans.

13. Concrete Leachate During construction, no wet or fresh concrete or leachate shall be allowed to
escape into any wetland or water of New York State, nor shall washings from ready-mixed concrete
trucks, mixers or other devices be allowed to enter any wetland or waters. Only watertight or waterproof
forms shall be used. Wet concrete shall not be poured to displace water within the forms.

14. Seed/Mulch Streambanks All areas of soil disturbance resulting from this project shall be seeded
with an appropriate perennial grass seed and mulched with hay or straw within one week of final
grading. Mulch shall be maintained until a suitable vegetative cover is established. If seeding is
impracticable due to the time of year, a temporary mulch shall be applied and final seeding shall be
performed at the earliest opportunity when weather conditions favor germination and growth but not
more than six months after project completion.

15. Equipment Operation in Wetlands, Water and Waterbodies Only equipment necessary for the
authorized activity, as indicated on the project plans, including the bucket of excavators, may enter the
waterbody or wetland. At no time should machinery be operated in flowing water when it can reasonably
be avoided or without adequate control measure in place.
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NEW YORK STATE DEPARTMENT OF ENVIRONMENTAL CONSERVATION -
General Permit Number GP-3-18-001

16. No Interference With Navigation There shall be no unreasonable interference with navigation by
the work herein authorized.

17. Permit Modification Should unforeseen circumstances arise during construction that result in
either a turbidity issue or that will require a modification to the approved plans the Department must be
contacted immediately. All onsite activities shall focus on the elimination of the problem and
stabilization of the site until this has been accomplished. Modifications to the approved plans that affect
the final approved layout or substantial modifications of the approved process for construction must be
approved by the Department prior to the resumption of construction. Minor modification to the
technical construction details where the overall final structure remains unchanged may resume once all
problems have been resolved.

18. Precautions Against Contamination of Waters All necessary precautions shall be taken to
preclude contamination of any wetland or waterway by suspended solids, sediments, fuels, solvents,
lubricants, epoxy coatings, paints, concrete, leachate or any other environmentally deleterious materials
associated with the project.

19. Failure to Meet Terms or Conditions Failure of the permittee to meet all the terms or conditions
of this general permit may result in an order to immediately cease the permitted activity, conduct
remediation and/or civil and/or criminal penalties.

20. State May Order Removal or Alteration of Work If future operations by the State of New York
require an alteration in the position of the structure or work herein authorized, or if, in the opinion of the
Department of Environmental Conservation it shall cause unreasonable obstruction to the free navigation
of said waters or flood flows or endanger the health, safety or welfare of the people of the State, or cause
loss or destruction of the natural resources of the State, the owner may be ordered by the Department to
remove or alter the structural work, obstructions, or hazards caused thereby without expense to the State,
and if, upon the expiration or revocation of this permit, the structure, fill, excavation, or other
modification of the watercourse hereby authorized shall not be completed, the owners, shall, without
expense to the State, and to such extent and in such time and manner as the Department of
Environmental Conservation may require, remove all or any portion of the uncompleted structure or fill
and restore to its former condition the navigable and flood capacity of the watercourse. No claim shall
be made against the State of New York on account of any such removal or alteration.

21. State Not Liable for Damage The State of New York shall in no case be liable for any damage or
injury to the structure or work herein authorized which may be caused by or result from future operations
undertaken by the State for the conservation or improvement of navigation, or for other purposes, and no
claim or right to compensation shall accrue from any such damage.

22. State May Require Site Restoration If upon the expiration or revocation of this permit, the
project hereby authorized has not been completed, the applicant shall, without expense to the State, and
to such extent and in such time and manner as the Department of Environmental Conservation may
lawfully require, remove all or any portion of the uncompleted structure or fill and restore the site to its
former condition. No claim shall be made against the State of New York on account of any such

removal or alteration.

WATER QUALITY CERTIFICATION SPECIFIC CONDITIONS

Page 6 of 9




O

NEW YORK STATE DEPARTMENT OF ENVIRONMENTAL CONSERVATION
General Permit Number GP-3-18-001

1. Water Quality Certification The authorized project, as conditioned pursuant to the Certificate,
complies with Section 301, 302, 303, 306, and 307 of the Federal Water Pollution Control Act, as
amended and as implemented by the limitations, standards, and criteria of state statutory and regulatory
requirements set forth in 6 NYCRR Section 608.9(a). The authorized project, as conditioned, will also
comply with applicable New York State water quality standards, including but not limited to effluent
limitations, best usages and thermal discharge criteria, as applicable, as set forth in 6 NYCRR Parts 701,

702, 703, and 704.

2. Water Quality Certification The authorized project, as conditioned pursuant to the Certificate,
complies with Section 301, 302, 303, 306, and 307 of the Federal Water Pollution Control Act, as
amended and as implemented by the limitations, standards, and criteria of state statutory and regulatory
requirements set forth in 6 NYCRR Section 608.9(a). The authorized project, as conditioned, will also
comply with applicable New York State water quality standards, including but not limited to effluent
limitations, best usages and thermal discharge criteria, as applicable, as set forth in 6 NYCRR Parts 701,

702, 703, and 704.

GENERAL CONDITIONS - Apply to ALL Authorized Permits:

1. Facility Inspection by The Department The permitted site or facility, including relevant records, is
subject to inspection at reasonable hours and intervals by an authorized representative of the Department
of Environmental Conservation (the Department) to determine whether the permittee is complying with
this permit and the ECL. Such representative may order the work suspended pursuant to ECL 71- 0301

and SAPA 401(3).

The permittee shall provide a person to accompany the Department's representative during an inspection
to the permit area when requested by the Department.

A copy of this permit, including all referenced maps, drawings and special conditions, must be available
for inspection by the Department at all times at the project site or facility. Failure to produce a copy of
the permit upon request by a Department representative is a violation of this permit.

2. Relationship of this Permit to Other Department Orders and Determinations Unless expressly
provided for by the Department, issuance of this permit does not modify, supersede or rescind any order
or determination previously issued by the Department or any of the terms, conditions or requirements
contained in such order or determination.
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NEW YORK STATE DEPARTMENT OF ENVIRONMENTAL CONSERVATION -
General Permit Number GP-3-18-001

3. Applications For Permit Renewals, Modifications or Transfers The permittee must submit a
separate written application to the Department for permit renewal, modification or transfer of this
permit. Such application must include any forms or supplemental information the Department requires.
Any renewal, modification or transfer granted by the Department must be in writing. Submission of
applications for permit renewal, modification or transfer are to be submitted to:

Regional Permit Administrator

4. Submission of Renewal Application The permittee must submit a renewal application at least 30
days before permit expiration for the following permit authorizations: Freshwater Wetlands, Stream
Disturbance, Excavation & Fill in Navigable Waters, Water Quality Certification.

5. Permit Modifications, Suspensions and Revocations by the Department The Department
reserves the right to exercise all available authority to modify, suspend or revoke this permit. The
grounds for modification, suspension or revocation include:

a. materially false or inaccurate statements in the permit application or supporting papers;
b. failure by the permittee to comply with any terms or conditions of the permit;
c. exceeding the scope of the project as described in the permit application;

d. newly discovered material information or a material change in environmental conditions, relevant
technology or applicable law or regulations since the issuance of the existing permit;

“e. noncompliance with previously issued permit conditions, orders of the commissioner, any
provisions of the Environmental Conservation Law or regulations of the Department related to
the permitted activity.

6. Permit Transfer Permits are transferrable unless specifically prohibited by statute, regulation or
another permit condition. Applications for permit transfer should be submitted prior to actual transfer of

ownership.

NOTIFICATION OF OTHER PERMITTEE OBLIGATIONS

Item A: Permittee Accepts Legal Responsibility and Agrees to Indemnification
The permittee, excepting state or federal agencies, expressly agrees to indemnify and hold harmless the
Department of Environmental Conservation of the State of New York, its representatives, employees,
and agents ("DEC") for all claims, suits, actions, and damages, to the extent attributable to the
permittee's acts or omissions in connection with the permittee’s undertaking of activities in connection
with, or operation and maintenance of, the facility or facilities authorized by the permit whether in
compliance or not in compliance with the terms and conditions of the permit. This indemnification does
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NEW YORK STATE DEPARTMENT OF ENVIRONMENTAL CONSERVATION
General Permit Number GP-3-18-001

not extend to any claims, suits, actions, or damages to the extent attributable to DEC's own negligent or
intentional acts or omissions, or to any claims, suits, or actions naming the DEC and arising under
Article 78 of the New York Civil Practice Laws and Rules or any citizen suit or civil rights provision
under federal or state laws.

Item B: Permittee's Contractors to Comply with Permit

The permittee is responsible for informing its independent contractors, employees, agents and assigns of
their responsibility to comply with this permit, including all special conditions while acting as the
permittee's agent with respect to the permitted activities, and such persons shall be subject to the same
sanctions for violations of the Environmental Conservation Law as those prescribed for the permittee.

Item C: Permittee Responsible for Obtaining Other Required Permits
The permittee is responsible for obtaining any other permits, approvals, lands, easements and rights-of-
way that may be required to carry out the activities that are authorized by this permit.

Item D: No Right to Trespass or Interfere with Riparian Rights

This permit does not convey to the permittee any right to trespass upon the lands or interfere with the
riparian rights of others in order to perform the permitted work nor does it authorize the impairment of
any rights, title, or interest in real or personal property held or vested in a person not a party to the
permit.

Item E: SEQR Unlisted Action, No Lead Agency, No Significant Impact Under the State
Environmental Quality Review Act (SEQR), the project associated with this permit is classified as an
Unlisted Action and the Department of Environmental Conservation has determined that it will not have
a significant effect on the environment. Other involved agencies may reach an independent
determination of environmental significance for this project.
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PERMIT

Under the Environmental Conservation Law (ECL)

GENERAL PERMIT GP-3-18-001
Region 3 Municipal & County General Permit

DEC Application IDNo.:  3-55&4- 00310/063‘&92

Facility: HJ” Boulevmy ; Town 4§ %rmwwh

Special Conditions:
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DEPARTMENT OF THE ARMY
NEW YORK DISTRICT, CORPS OF ENGINEERS
JACOB K. JAVITS FEDERAL BUILDING
26 FEDERAL PLAZA
NEW YORK, - NEW YORK 10278-0050

Regulatory Branch : NOV 2 9 2018

SUBJECT:  Permit Application Number NAN-2018-756
by Town of Yorktown

Town of Yorktown

Michae!l Quinn

Yorktown Town Hall, 363 Underhill Ave
Yorktown Heights, NY 10598

Dear Mr. Quinn:

On June 12, 2018, the New York District of the U.S. Army Corps of Engineers
received a request for Department of the Army authorization for the replacement of
structurally deficient dual 12-feet by 75-feet culverts, which convey an unnamed tributary to
Shrub Qak Brook under Hill Boulevard in Yorktown Heights, NY (41.328650°, -73. 801694"),

with a single span 30-feet by 75-feet box culvert and trash rack to protect an existing
exposed sewer line.

These waters of the United States consist of approximately 0.5 acre of jurisdictional
stream area. A subsequent submittal entitled "Existing Plan and Elevation: Hill Boulevard",
prepared by WSP, dated August 2018, indicates that the total impacts to waters of the

United States would involve the dlscharge of fill material into a maximum of 0.06 acre of
_ stream area.

Based on the information submitted to this office, our review of the project indicates
that an individual permit is not required. It appears that the activities within the jurisdiction
of this office could be accomplished under Department of the Army Nationwide General
Permit Number 3. The nationwide permits are prescribed as a Reissuance of Nationwide
Permits in the Federal Register dated January 6, 2017 (82 FR 1860). The work may be
performed without further authorization from this office provided the activity complies with
the permit conditions listed in Section B, No 3, Section C, any applicable New York District

regional conditions, the following spec:lal condition, and any appllcable regional conditions
added by the State of New York.

Special Condition

(A) In order to protect the Federally-listed endangeréd Indiana bat (Myotis sodalis) and the
Federally-listed threatened northern long-eared bat (Myotis septentrionaiis), the clearing of
. potential roosting trees shall occur only between November 1 and March 31. Orange

construction fehcifig shall be used to separate areas to be graded from areas {o be left
' undrsturbed




-
SUBJECT: Permit Application Number NAN-2018-756
by Town of Yorktown

NOV 2 9 2018

This determination covers only the work described in the submitted material. Any

major changes in the project may require additional authorizations from the New York
District.

Care should be taken. so that construction materials, including debris, do not énter
any waterway to become drift or pollution hazards. You are to contact the appropriate state

and Jocal government officials to ensure that the subject work is performed in compliance
with their requirements.

Please note that this nationwide permit (NWP) verification is based on a preliminary
jurisdictional determination (JD). A preliminary JD is not appealable. If you wish, prior to
commencement of the authorized work you may request an approved JD, which may be
appealed, by contacting the New York District, U.S. Army Corps of Engineers for further
instruction. To assist you in this decision and address any questions you may have on the
differences between preliminary and approved jurisdictional determinations, please review

U.S. Army Corps of Engineers Regulatory Guidance Letter No. 16-01, which can be found
at: : |

http:/fwww Usace.army.mil/Portals/2/docs/civilworks/RGLS/rgl 6-01 app1-2.pdf

This verification is valid until March 18, 2022, unless the nationwide permit is
modified, reissued, or revoked. This verification will remain valid until March 18, 2022, if
the activity complies with the terms of any subsequent modifications of the nationwide
permit authorization. If the nationwide permits are suspended, revoked, or modified in such

_a way thaf th& activity would_no. [dhiger comply with the terms and conditions of a _

nationwide-permit, and the proposed activity has commenced, or is under contract to

commence, the permittee shall have 12 months from the date of such action to complete
the activity.

This authorization is conditional on the applicant's receipt of the required
wafter quality certificate or waiver from-the New York State Department of
Environmental Conservation (NYSDEC). No work may be accomplished until the
required approval from NYSDEC has been obtained.

Within 30 days of the completion of the activity authorized by this permit and

any mifigation required by this permit, you are to sign and submit the attached
compliance certification form to this office.

In order for us to better serve you, please complete our Customer Service Survey
located at h’ttp://www.nan.usace.armv.miI/Missions/RequIatorv/CustomerSurvey.’aspx.
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SUBJECT: Permit Application Number NAN-2018-756
by Town of Yorktown -

NOV 2 9 2018

If any questions should arise concerning this matter, please contact Peter Steinour,
of my staff, at (817) 790-8518.

Sincerely,

N ) Stoawcdla.
osita Miranda .

Chief, Western Section

Enclosures

cc: NYSDEC - Region 3







- DEPARTMENT OF THE ARMY
NEW YORK DISTRICT, CORPS OF ENGINEERS
JACOB K. JAVITS FEDERAL BUILDING
26 FEDERAL PLAZA
NEW YORK, NEW YORK 10278-0090

| ¥ N
Regulatory Branch ov 28 2018

SUBJECT: Permit Application Number NAN-2018-755
by Town-of Yorktown

Town of Yorktown

Michael Quinn

Yorktown Town Hail, 363 Underhill Ave
Yorktown Helghts, NY 10598

Dear Mr. Quinn:

On June 12, 2018, the New York District of th&"U.S. Army Corps of Engineers
received a request for Department of the Army authorization for the discharge of fill material
into waters of the United States for replacement of structurally deficient dual five feet by 42-
feet culverts, which convey Hallocks Mill Brook under Veterans Road in Yorktown Heights,
NY (41.277258°, -73.776112%), with a single span 18 feet by 42 feet box culvert.

These waters of the United States consist of approximately 0.5 acre of jurisdictional
stream area. A subsequent submittal entitled "Existing Plan and Elevation: Veterans
Road", prepared by WSP, dated August 2018, indicates that the total impacts to waters of

the United States would involve the dlscharge of fill material into a maximum of 0.024 acre
of stream area.

Based on the information submitted to this office, our review of the project indicates
that an individual permit is not required. It appears that the activities within the jurisdiction
of this office could be accomplished under Department of the Army Nationwide General

. Permit Number 3. The nationwide permits are prescribed as a Reissuance of Nationwide
Permits in the Federal Register dated January 6, 2017 (82 FR 1860) The work may be
performed without further authorization from this office provided the activity complies with
the permit conditions listed in Section B, No 3, Section C, any applicable New York District

regional conditions, the following special condition, and any applicable regional conditions
added by the State of New York.

Special Condition

(A) In order to protect the Federally-listed endangered Indiana bat (Myoltis sodalis) and the
Federally-listed threatened northern long-eared bat (Myotis septentrionalis), the clearing of
potential roosting trees shall occur only between November 1 and March 31. Orange

construction fencing shall be used to separate areas to be graded from areas to be left
undisturbed.
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SUBJECT:  Permit Application Number NAN-2018-755

by Town of Yorktown NOV 2 8 2618

This determination covers only the work described in the submitted material. Any

major changes in the project may require additional authorlzations from the New York
District.

Care should be taken so that construction materials, including debris, do not enter
any waterway to become drift or pollution hazards. You are to contact the appropriate state

and local government officials to ensure that the subject work is performed in compliance
with their requirements.

Please note that this nationwide permit (NWP) verification is based on a preliminary
jurisdictional determination (JD). A preiiminary JD is not appealable. if you wish, prior to.
commencement of the authorized work you may request an approved JD, which may be
appealed, by contacting the New York District, U.S. Army Corps of Engineers for further
instruction. To assist you in this decision and address any questions you may have on the
differences between preliminary and approved jurisdictional determinations, please review

U.S. Army Corps of Engineers Regulatory Guidance Letter No. 16-01, which can be found
at:

http:l/Www.usace,armv.miI/Portafs/Q/docs/eivi{works/RG LS/rgl 6-01 app1-2.pdf

This verification is valid until March 18, 2022, unless the nationwide permit is
modified, reissued, or revoked. This verification will remain valid until March 18, 2022, if
the activity complies with the terms of any subsequent modifications of the nationwide
permit authorization. if the nationwide permits are suspended, revoked, or modified in such
a way that the activity would no longer comply with the terms and conditions of a
nationwide permit, and the proposed activity has commenced, or is under contract to

commence, the permittee shall have 12 months from the date of such action to complete
- the act1v1ty

This authorization is conditional on the applicant's receipt of the required
water quality certificate or waiver from the New York State Department of
Environmental Conservation (NYSDEC). No work may be accomplished until the
required approval from NYSDEC has been obtained.

Within 30 days of the completion of the activity authorized by this permit and
any mitigation required by this permit, you are to sign and submit the attached
compliance certification form to this office.

i

In order for us to better serve you, please complete our Customer Service Survey
located at http://www.nan.usace.army.miiYMissions/Requilatory/CustomerSurvey.aspx.
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SUBJECT: Permit Application Number NAN-2018-755
by Town of Yorktown ' ‘ NOV 2 8 2018

If any questions should arise concerning this matter, please contact Peter Steihour,
of my staff, at (917) 790-8518.

Sincerely,

,"/O _'
L Z/ AW@\J
Rosita Miranda
Chief, Western Section
- Enclosures

cc: NYSDEC - Region 3







Final Regional Conditions, Water Quality Certification and Coastal Zone Concurrence for
Nationwide Permit 3 — (Maintenance)
within the New York District Regulatory Boundary in the State of New York
Expiration March 18, 2022

NOTE: This document is derived from the New York District Public Notice dated March
21, 2017, which listed all the Nationwide Permits (NWP) and their regional conditions for
all of New York State. That document can be obtained from the New York District web
site, located at: http://www.nan.usace.army.mil/Missions/Regulatory/Nationwide-Permits/

This document focuses specifically on NWP 3 (Maintenance) and the regional conditions
applicable to the counties within the New York District Corps of Engineers.

Table of Contents:

A. Nationwide Permits Index
B. Nationwide Permit 3 - Maintenance
» Specific NWP terms and notification requirements
» New York District Specific NWP Regional Conditions
» NYSDEC Specific NWP Water Quality Certification
» NYSDOS Specific NWP Coastal Zone Consistency Determination
C. Nationwide Permit General Conditions 1-32
D. District Engineer’s Decision
E. Further Information
F. Definitions

G. New York District Regional General Conditions A-F (applicable to all NWPs)

H. NYSDEC General Water Quality Conditions (applicable to all NWPs for which
Water Quality Certification has been provided)

I. NYSDOS Coastal Zone Management Consistency Additional Information
(applicable to all projects located within the NYS Coastal Zone)

J. Information on Nationwide Permit Verification
K. Agency Contact Information
ENCLOSURE 1: New York State Regulatory District Boundary Map

ENCLOSURE 2: NYC Water Supply — East of Hudson Watershed



Final Regional Conditions, Water Quality Certification and Coastal Zone Concurrence for
Nationwide Permit 3 — (Maintenance)
within the New York District Regulatory Boundary in the State of New York
Expiration March 18, 2022

A. Nationwide Permits Index:

. Aids to Navigation

. Structures in Artificial Canals

. Maintenance

. Fish and Wildlife Harvesting, Enhancement, and Attraction Devices and Activities
. Scientific Measurement Devices

. Survey Activities

. Outfall Structures and Associated Intake Structures

. Oil and Gas Structures on the Outer Continental Shelf

. Structures in Fleeting and Anchorage Areas

. Mooring Buoys

. Temporary Recreational Structures

. Utility Line Activities

. Bank Stabilization

. Linear Transportation Projects

. U.S. Coast Guard Approved Bridges

. Return Water From Upland Contained Disposal Areas
. Hydropower Projects

. Minor Discharges

. Minor Dredging

. Response Operations for Oil or Hazardous Substances
. Surface Coal Mining Activities

. Removal of Vessels

. Approved Categorical Exclusions

. Indian Tribe or State Administered Section 404 Programs
. Structural Discharges

. [Reserved]

. Aquatic Habitat Restoration, Establishment, and Enhancement Activities
. Modifications of Existing Marinas

. Residential Developments

. Moist Soil Management for Wildlife

. Maintenance of Existing Flood Control Facilities

. Completed Enforcement Actions

. Temporary Construction, Access, and Dewatering

. Cranberry Production Activities

. Maintenance Dredging of Existing Basins

. Boat Ramps

. Emergency Watershed Protection and Rehabilitation

. Cleanup of Hazardous and Toxic Waste

. Commercial and Institutional Developments

. Agricultural Activities

. Reshaping Existing Drainage Ditches

. Recreational Facilities

. Stormwater Management Facilities

. Mining Activities

. Repair of Uplands Damaged by Discrete Events

. Discharges in Ditches

. [Reserved]

. Commercial Shellfish Aquaculture Activities

. Coal Remining Activities

. Underground Coal Mining Activities

. Land-Based Renewable Energy Generation Facilities

. Water-Based Renewable Energy Generation Pilot Projects
. Removal of Low-Head Dams

. Living Shorelines
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Final Regional Conditions, Water Quality Certification and Coastal Zone Concurrence for
Nationwide Permit 3 — (Maintenance)
within the New York District Regulatory Boundary in the State of New York
Expiration March 18, 2022

B. Nationwide Permits

3. Maintenance. (a) The repair, rehabilitation, or replacement of any previously authorized, currently
serviceable structure or fill, or of any currently serviceable structure or fill authorized by 33 CFR 330.3, provided
that the structure or fill is not to be put to uses differing from those uses specified or contemplated for it in the
original permit or the most recently authorized modification. Minor deviations in the structure's configuration or
filled area, including those due to changes in materials, construction techniques, requirements of other regulatory
agencies, or current construction codes or safety standards that are necessary to make the repair, rehabilitation, or
replacement are authorized. This NWP also authorizes the removal of previously authorized structures or fills. Any
stream channel modification is limited to the minimum necessary for the repair, rehabilitation, or replacement of the
structure or fill; such modifications, including the removal of material from the stream channel, must be
immediately adjacent to the project. This NWP also authorizes the removal of accumulated sediment and debris
within, and in the immediate vicinity of, the structure or fill. This NWP also authorizes the repair, rehabilitation, or
replacement of those structures or fills destroyed or damaged by storms, floods, fire or other discrete events,
provided the repair, rehabilitation, or replacement is commenced, or is under contract to commence, within two
years of the date of their destruction or damage. In cases of catastrophic events, such as hurricanes or tornadoes, this
two-year limit may be waived by the district engineer, provided the permittee can demonstrate funding, contract, or
other similar delays.

(b) This NWP also authorizes the removal of accumulated sediments and debris outside the immediate
vicinity of existing structures (e.g., bridges, culverted road crossings, water intake structures, etc.). The removal of
sediment is limited to the minimum necessary to restore the waterway in the vicinity of the structure to the
approximate dimensions that existed when the structure was built, but cannot extend farther than 200 feet in any
direction from the structure. This 200 foot limit does not apply to maintenance dredging to remove accumulated
sediments blocking or restricting outfall and intake structures or to maintenance dredging to remove accumulated
sediments from canals associated with outfall and intake structures. All dredged or excavated materials must be
deposited and retained in an area that has no waters of the United States unless otherwise specifically approved by
the district engineer under separate authorization.

(c) This NWP also authorizes temporary structures, fills, and work, including the use of temporary mats,
necessary to conduct the maintenance activity. Appropriate measures must be taken to maintain normal downstream
flows and minimize flooding to the maximum extent practicable, when temporary structures, work, and discharges,
including cofferdams, are necessary for construction activities, access fills, or dewatering of construction sites.
Temporary fills must consist of materials, and be placed in a manner, that will not be eroded by expected high flows.
After conducting the maintenance activity, temporary fills must be removed in their entirety and the affected areas
returned to pre-construction elevations. The areas affected by temporary fills must be revegetated, as appropriate.

(d) This NWP does not authorize maintenance dredging for the primary purpose of navigation. This NWP
does not authorize beach restoration. This NWP does not authorize new stream channelization or stream relocation
projects.

Notification: For activities authorized by paragraph (b) of this NWP, the permittee must submit a pre-construction
notification to the district engineer prior to commencing the activity (see general condition 32). The pre-construction
notification must include information regarding the original design capacities and configurations of the outfalls,
intakes, small impoundments, and canals. (Authorities: Section 10 of the Rivers and Harbors Act of 1899 and
section 404 of the Clean Water Act (Sections 10 and 404))

Note: This NWP authorizes the repair, rehabilitation, or replacement of any previously authorized structure or fill
that does not qualify for the Clean Water Act section 404(f) exemption for maintenance.



Final Regional Conditions, Water Quality Certification and Coastal Zone Concurrence for
Nationwide Permit 3 — (Maintenance)
within the New York District Regulatory Boundary in the State of New York
Expiration March 18, 2022

Permit-specific Regional Conditions:

a. The Nationwide General Permit Condition No. 32 — Pre-Construction Notification (PCN) for activities
proposed under NWP 3.b. involving the removal of accumulated sediments and debris in the vicinity of
existing structures to restore the waterway to previously existing depths, must include evidence of such
depths. Such evidence may include but is not limited to: construction drawings of the original structure; or
project drawings of past excavation activities in the vicinity. If this information is not available, the PCN
must include evidence of the existing depths immediately outside the proposed work area.

b. Every effort should be made to prevent additional encroachment into the beds of New York
waterbodies. All repair or rehabilitation activities should focus on using the area immediately landward of
the existing structure. Bulkhead replacement shall be completed in-place or landward of the existing
structure where practicable. When that is not practicable, a PCN shall be required for any encroachment
proposed within tidal waters of the U.S. or any extensions, excluding the placement of toe stone protection
recommended/required by state/federal resource agencies (i.e. NYSDEC, NYSDOS, USFWS & USEPA),
which exceed 18 inches waterward of the existing bulkhead within non-tidal waters. The PCN must
include justification for a waterward extension of the bulkhead (e.g geologic conditions, engineering
requirements, etc).

c. Within Essential Fish Habitat as discussed in Section G-E.8. below, if any work is proposed
within areas supporting anadromous fish migration and spawning, sediment removal and pile and
sheet pile/cofferdam installation and removal shall be avoided from March 1 to June 30 of any
year. Work within cofferdams can proceed any time during the year provided that the cofferdams
are installed or removed outside of the seasonal work restriction. A PCN is required if a variance
of this seasonal work window is requested.

d. Within Essential Fish Habitat, if any work is proposed within areas identified as EFH for
winter flounder eggs and larvae, in-water work shall be avoided from January 15 to May 31 of any
year. A PCN is required if a variance of this seasonal work window is requested.

e. Within Essential Fish Habitat, if any work is proposed within submerged aquatic vegetation
(SAV) habitat or within 50 feet of SAV habitat, a PCN is required.

f. Within Essential Fish Habitat, if tide gate replacement or maintenance is proposed, tide gates
shall be replaced with self-regulating tide gates that allow tidal flow and fish passage but can be
set to close at a specified water level, unless it can be demonstrated that a self-regulating tide gate
would not be practicable due to ecological or public safety reasons. A PCN is required for all tide
gate replacements and maintenance in which a one-way gate is proposed. The PCN shall describe
fully the existing conditions of the tide gate and the habitat upstream of the gate and include
documentation of its condition, function and maintenance over the previous decade.

g. Within National Marine Fisheries Service (NMFS) Threatened, Endangered or Candidate
(TE&C) habitat as discussed in Section G-E.8. below, any work that would generate turbidity or
sedimentation shall be avoided from March 16 to October 31. A PCN is required if a variance of
this seasonal work window is requested.

h. Within National Marine Fisheries Service (NMFS) Threatened, Endangered or Candidate
(TE&C) habitat, any proposed pilings which would be steel or would exceed 12 inches in diameter
shall require a PCN.

REMINDER TO APPLICANT: For projects involving culvert maintenance or replacement,
please take particular note of the requirements of General Regional Conditions G-B.1 and



Final Regional Conditions, Water Quality Certification and Coastal Zone Concurrence for
Nationwide Permit 3 — (Maintenance)
within the New York District Regulatory Boundary in the State of New York
Expiration March 18, 2022

B.2. below. For projects involving aerial transmission lines, note clearance requirements as
outlined in 33 CFR 322.5(i) (See NWP #12).

Section 401 Water Quality Certification:

The New York State Department of Environmental Conservation (NYSDEC) has granted blanket Section 401 Water
Quality Certification in New York State provided that the project complies with all the General Conditions listed
below in Section H. Any party conducting the activities authorized by this NWP that cannot comply with all these
conditions must apply for and obtain an individual Section 401 Water Quality Certification from the NYSDEC.

New York State Department of State Coastal Zone Management Consistency Determination:

Pursuant to 15 CFR Part 930.41 and 930.43, the New York State Department of State (NYSDOS) concurs with the
USACE consistency determination for this NWP with which all general and all Buffalo and New York District
regional conditions are complied and with the additional condition(s), as follows:

The NYSDOS concurs with the USACE’ consistency determination for NWP 3 outside of tidal wetlands and within
the NYS Coastal Area where the activities to be authorized would: involve the repair/replacement in-place or
landward, with no waterward expansion or increase in footprint; or for those proposed within the artificial canals
identified by NYSDOS at: https://appext20.dos.ny.gov/coastal map public/map.aspx.

C. Nationwide Permit General Conditions

Note: To qualify for NWP authorization, the prospective permittee must comply with the following general
conditions, as applicable, in addition to any regional or case-specific conditions imposed by the division engineer or
district engineer. Prospective permittees should contact the appropriate Corps district office to determine if regional
conditions have been imposed on an NWP. Prospective permittees should also contact the appropriate Corps district
office to determine the status of Clean Water Act Section 401 water quality certification and/or Coastal Zone
Management Act consistency for an NWP. Every person who may wish to obtain permit authorization under one or
more NWPs, or who is currently relying on an existing or prior permit authorization under one or more NWPs, has
been and is on notice that all of the provisions of 33 CFR 330.1 through 330.6 apply to every NWP authorization.
Note especially 33 CFR 330.5 relating to the modification, suspension, or revocation of any NWP authorization.

1. Navigation. (a) No activity may cause more than a minimal adverse effect on navigation.

(b) Any safety lights and signals prescribed by the U.S. Coast Guard, through regulations or otherwise,
must be installed and maintained at the permittee's expense on authorized facilities in navigable waters of the United
States.

(c) The permittee understands and agrees that, if future operations by the United States require the removal,
relocation, or other alteration, of the structure or work herein authorized, or if, in the opinion of the Secretary of the
Army or his authorized representative, said structure or work shall cause unreasonable obstruction to the free
navigation of the navigable waters, the permittee will be required, upon due notice from the Corps of Engineers, to
remove, relocate, or alter the structural work or obstructions caused thereby, without expense to the United States.
No claim shall be made against the United States on account of any such removal or alteration.

2. Agquatic Life Movements. No activity may substantially disrupt the necessary life cycle movements of
those species of aquatic life indigenous to the waterbody, including those species that normally migrate through the
area, unless the activity's primary purpose is to impound water. All permanent and temporary crossings of
waterbodies shall be suitably culverted, bridged, or otherwise designed and constructed to maintain low flows to
sustain the movement of those aquatic species. If a bottomless culvert cannot be used, then the crossing should be
designed and constructed to minimize adverse effects to aquatic life movements.
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within the New York District Regulatory Boundary in the State of New York
Expiration March 18, 2022

3. Spawning Areas. Activities in spawning areas during spawning seasons must be avoided to the
maximum extent practicable. Activities that result in the physical destruction (e.g., through excavation, fill, or
downstream smothering by substantial turbidity) of an important spawning area are not authorized.

4. Migratory Bird Breeding Areas. Activities in waters of the United States that serve as breeding areas
for migratory birds must be avoided to the maximum extent practicable.

5. Shellfish Beds. No activity may occur in areas of concentrated shellfish populations, unless the activity
is directly related to a shellfish harvesting activity authorized by NWPs 4 and 48, or is a shellfish seeding or habitat
restoration activity authorized by NWP 27.

6. Suitable Material. No activity may use unsuitable material (e.g., trash, debris, car bodies, asphalt, etc.).
Material used for construction or discharged must be free from toxic pollutants in toxic amounts (see section 307 of
the Clean Water Act).

7. Water Supply Intakes. No activity may occur in the proximity of a public water supply intake, except
where the activity is for the repair or improvement of public water supply intake structures or adjacent bank
stabilization.

8. Adverse Effects From Impoundments. If the activity creates an impoundment of water, adverse effects
to the aquatic system due to accelerating the passage of water, and/or restricting its flow must be minimized to the
maximum extent practicable.

9. Management of Water Flows. To the maximum extent practicable, the pre-construction course,
condition, capacity, and location of open waters must be maintained for each activity, including stream
channelization, storm water management activities, and temporary and permanent road crossings, except as provided
below. The activity must be constructed to withstand expected high flows. The activity must not restrict or impede
the passage of normal or high flows, unless the primary purpose of the activity is to impound water or manage high
flows. The activity may alter the pre-construction course, condition, capacity, and location of open waters if it
benefits the aquatic environment (e.g., stream restoration or relocation activities).

10. Fills Within 100-Year Floodplains. The activity must comply with applicable FEMA-approved state
or local floodplain management requirements.

11. Equipment. Heavy equipment working in wetlands or mudflats must be placed on mats, or other
measures must be taken to minimize soil disturbance.

12. Soil Erosion and Sediment Controls. Appropriate soil erosion and sediment controls must be used and
maintained in effective operating condition during construction, and all exposed soil and other fills, as well as any
work below the ordinary high water mark or high tide line, must be permanently stabilized at the earliest practicable
date. Permittees are encouraged to perform work within waters of the United States during periods of low-flow or
no-flow, or during low tides.

13. Removal of Temporary Fills. Temporary fills must be removed in their entirety and the affected areas
returned to pre-construction elevations. The affected areas must be revegetated, as appropriate.

14. Proper Maintenance. Any authorized structure or fill shall be properly maintained, including
maintenance to ensure public safety and compliance with applicable NWP general conditions, as well as any
activity-specific conditions added by the district engineer to an NWP authorization.

15. Single and Complete Project. The activity must be a single and complete project. The same NWP
cannot be used more than once for the same single and complete project.
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16. Wild and Scenic Rivers. (a) No NWP activity may occur in a component of the National Wild and
Scenic River System, or in a river officially designated by Congress as a “study river” for possible inclusion in the
system while the river is in an official study status, unless the appropriate Federal agency with direct management
responsibility for such river, has determined in writing that the proposed activity will not adversely affect the Wild
and Scenic River designation or study status.

(b) If a proposed NWP activity will occur in a component of the National Wild and Scenic River System,
or in a river officially designated by Congress as a “study river” for possible inclusion in the system while the river
is in an official study status, the permittee must submit a pre-construction notification (see general condition 32).
The district engineer will coordinate the PCN with the Federal agency with direct management responsibility for
that river. The permittee shall not begin the NWP activity until notified by the district engineer that the Federal
agency with direct management responsibility for that river has determined in writing that the proposed NWP
activity will not adversely affect the Wild and Scenic River designation or study status.

(c) Information on Wild and Scenic Rivers may be obtained from the appropriate Federal land management
agency responsible for the designated Wild and Scenic River or study river (e.g., National Park Service, U.S. Forest
Service, Bureau of Land Management, U.S. Fish and Wildlife Service). Information on these rivers is also available
at: http://www.rivers.gov/.

17. Tribal Rights. No NWP activity may cause more than minimal adverse effects on tribal rights
(including treaty rights), protected tribal resources, or tribal lands.

18. Endangered Species. (a) No activity is authorized under any NWP which is likely to directly or
indirectly jeopardize the continued existence of a threatened or endangered species or a species proposed for such
designation, as identified under the Federal Endangered Species Act (ESA), or which will directly or indirectly
destroy or adversely modify the critical habitat of such species. No activity is authorized under any NWP which
“may affect” a listed species or critical habitat, unless ESA section 7 consultation addressing the effects of the
proposed activity has been completed. Direct effects are the immediate effects on listed species and critical habitat
caused by the NWP activity. Indirect effects are those effects on listed species and critical habitat that are caused by
the NWP activity and are later in time, but still are reasonably certain to occur.

(b) Federal agencies should follow their own procedures for complying with the requirements of the ESA.
If pre-construction notification is required for the proposed activity, the Federal permittee must provide the district
engineer with the appropriate documentation to demonstrate compliance with those requirements. The district
engineer will verify that the appropriate documentation has been submitted. If the appropriate documentation has not
been submitted, additional ESA section 7 consultation may be necessary for the activity and the respective federal
agency would be responsible for fulfilling its obligation under section 7 of the ESA.

(c) Non-federal permittees must submit a pre-construction notification to the district engineer if any listed
species or designated critical habitat might be affected or is in the vicinity of the activity, or if the activity is located
in designated critical habitat, and shall not begin work on the activity until notified by the district engineer that the
requirements of the ESA have been satisfied and that the activity is authorized. For activities that might affect
Federally-listed endangered or threatened species or designated critical habitat, the pre-construction notification
must include the name(s) of the endangered or threatened species that might be affected by the proposed activity or
that utilize the designated critical habitat that might be affected by the proposed activity. The district engineer will
determine whether the proposed activity “may affect” or will have “no effect” to listed species and designated
critical habitat and will notify the non-Federal applicant of the USACE’ determination within 45 days of receipt of a
complete pre-construction notification. In cases where the non-Federal applicant has identified listed species or
critical habitat that might be affected or is in the vicinity of the activity, and has so notified the Corps, the applicant
shall not begin work until the Corps has provided notification that the proposed activity will have “no effect” on
listed species or critical habitat, or until ESA section 7 consultation has been completed. If the non-Federal applicant
has not heard back from the Corps within 45 days, the applicant must still wait for notification from the Corps.
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(d) As aresult of formal or informal consultation with the FWS or NMFS the district engineer may add
species-specific permit conditions to the NWPs.

(e) Authorization of an activity by an NWP does not authorize the “take” of a threatened or endangered
species as defined under the ESA. In the absence of separate authorization (e.g., an ESA Section 10 Permit, a
Biological Opinion with “incidental take” provisions, etc.) from the FWS or the NMFS, the Endangered Species Act
prohibits any person subject to the jurisdiction of the United States to take a listed species, where "take" means to
harass, harm, pursue, hunt, shoot, wound, kill, trap, capture, or collect, or to attempt to engage in any such conduct.
The word “harm” in the definition of “take" means an act which actually kills or injures wildlife. Such an act may
include significant habitat modification or degradation where it actually kills or injures wildlife by significantly
impairing essential behavioral patterns, including breeding, feeding or sheltering.

(f) If the non-federal permittee has a valid ESA section 10(a)(1)(B) incidental take permit with an approved
Habitat Conservation Plan for a project or a group of projects that includes the proposed NWP activity, the non-
federal applicant should provide a copy of that ESA section 10(a)(1)(B) permit with the PCN required by paragraph
(c) of this general condition. The district engineer will coordinate with the agency that issued the ESA section
10(a)(1)(B) permit to determine whether the proposed NWP activity and the associated incidental take were
considered in the internal ESA section 7 consultation conducted for the ESA section 10(a)(1)(B) permit. If that
coordination results in concurrence from the agency that the proposed NWP activity and the associated incidental
take were considered in the internal ESA section 7 consultation for the ESA section 10(a)(1)(B) permit, the district
engineer does not need to conduct a separate ESA section 7 consultation for the proposed NWP activity. The
district engineer will notify the non-federal applicant within 45 days of receipt of a complete pre-construction
notification whether the ESA section 10(2)(1)(B) permit covers the proposed NWP activity or whether additional
ESA section 7 consultation is required.

(g) Information on the location of threatened and endangered species and their critical habitat can be
obtained directly from the offices of the FWS and NMFS or their world wide web pages at http://www.fws.gov/ or
http://www.fws.gov/ipac and http://www.nmfs.noaa.gov/pr/species/esa/ respectively.

19. Migratory Birds and Bald and Golden Eagles. The permittee is responsible for ensuring their action
complies with the Migratory Bird Treaty Act and the Bald and Golden Eagle Protection Act. The permittee is
responsible for contacting appropriate local office of the U.S. Fish and Wildlife Service to determine applicable
measures to reduce impacts to migratory birds or eagles, including whether “incidental take” permits are necessary
and available under the Migratory Bird Treaty Act or Bald and Golden Eagle Protection Act for a particular activity.

20. Historic Properties. (a) In cases where the district engineer determines that the activity may have the
potential to cause effects to properties listed, or eligible for listing, in the National Register of Historic Places, the
activity is not authorized, until the requirements of Section 106 of the National Historic Preservation Act (NHPA)
have been satisfied.

(b) Federal permittees should follow their own procedures for complying with the requirements of section
106 of the National Historic Preservation Act. If pre-construction notification is required for the proposed NWP
activity, the Federal permittee must provide the district engineer with the appropriate documentation to demonstrate
compliance with those requirements. The district engineer will verify that the appropriate documentation has been
submitted. If the appropriate documentation is not submitted, then additional consultation under section 106 may be
necessary. The respective federal agency is responsible for fulfilling its obligation to comply with section 106.

(c) Non-federal permittees must submit a pre-construction notification to the district engineer if the NWP
activity might have the potential to cause effects to any historic properties listed on, determined to be eligible for
listing on, or potentially eligible for listing on the National Register of Historic Places, including previously
unidentified properties. For such activities, the pre-construction notification must state which historic properties
might have the potential to be affected by the proposed NWP activity or include a vicinity map indicating the
location of the historic properties or the potential for the presence of historic properties. Assistance regarding
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information on the location of, or potential for, the presence of historic properties can be sought from the State
Historic Preservation Officer, Tribal Historic Preservation Officer, or designated tribal representative, as
appropriate, and the National Register of Historic Places (see 33 CFR 330.4(g)). When reviewing pre-construction
notifications, district engineers will comply with the current procedures for addressing the requirements of section
106 of the National Historic Preservation Act. The district engineer shall make a reasonable and good faith effort to
carry out appropriate identification efforts, which may include background research, consultation, oral history
interviews, sample field investigation, and field survey. Based on the information submitted in the PCN and these
identification efforts, the district engineer shall determine whether the proposed NWP activity has the potential to
cause effects on the historic properties. Section 106 consultation is not required when the district engineer
determines that the activity does not have the potential to cause effects on historic properties (see 36 CFR 800.3(a)).
Section 106 consultation is required when the district engineer determines that the activity has the potential to cause
effects on historic properties. The district engineer will conduct consultation with consulting parties identified under
36 CFR 800.2(c) when he or she makes any of the following effect determinations for the purposes of section 106 of
the NHPA: no historic properties affected, no adverse effect, or adverse effect. Where the non-Federal applicant has
identified historic properties on which the activity might have the potential to cause effects and so notified the
Corps, the non-Federal applicant shall not begin the activity until notified by the district engineer either that the
activity has no potential to cause effects to historic properties or that NHPA section 106 consultation has been
completed.

(d) For non-federal permittees, the district engineer will notify the prospective permittee within 45 days of
receipt of a complete pre-construction notification whether NHPA section 106 consultation is required. If NHPA
section 106 consultation is required, the district engineer will notify the non-Federal applicant that he or she cannot
begin the activity until section 106 consultation is completed. If the non-Federal applicant has not heard back from
the Corps within 45 days, the applicant must still wait for notification from the Corps.

(e) Prospective permittees should be aware that section 110k of the NHPA (54 U.S.C. 306113) prevents
the Corps from granting a permit or other assistance to an applicant who, with intent to avoid the requirements of
section 106 of the NHPA, has intentionally significantly adversely affected a historic property to which the permit
would relate, or having legal power to prevent it, allowed such significant adverse effect to occur, unless the Corps,
after consultation with the Advisory Council on Historic Preservation (ACHP), determines that circumstances justify
granting such assistance despite the adverse effect created or permitted by the applicant. If circumstances justify
granting the assistance, the Corps is required to notify the ACHP and provide documentation specifying the
circumstances, the degree of damage to the integrity of any historic properties affected, and proposed mitigation.
This documentation must include any views obtained from the applicant, SHPO/THPO, appropriate Indian tribes if
the undertaking occurs on or affects historic properties on tribal lands or affects properties of interest to those tribes,
and other parties known to have a legitimate interest in the impacts to the permitted activity on historic properties.

21. Discovery of Previously Unknown Remains and Artifacts. If you discover any previously unknown
historic, cultural or archeological remains and artifacts while accomplishing the activity authorized by this permit,
you must immediately notify the district engineer of what you have found, and to the maximum extent practicable,
avoid construction activities that may affect the remains and artifacts until the required coordination has been
completed. The district engineer will initiate the Federal, Tribal, and state coordination required to determine if the
items or remains warrant a recovery effort or if the site is eligible for listing in the National Register of Historic
Places.

22. Designated Critical Resource Waters. Critical resource waters include, NOAA-managed marine
sanctuaries and marine monuments, and National Estuarine Research Reserves. The district engineer may designate,
after notice and opportunity for public comment, additional waters officially designated by a state as having
particular environmental or ecological significance, such as outstanding national resource waters or state natural
heritage sites. The district engineer may also designate additional critical resource waters after notice and
opportunity for public comment.
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(a) Discharges of dredged or fill material into waters of the United States are not authorized by NWPs 7,
12,14, 16, 17, 21, 29, 31, 35, 39, 40, 42, 43, 44, 49, 50, 51, and 52 for any activity within, or directly affecting,
critical resource waters, including wetlands adjacent to such waters.

(b) For NWPs 3, 8, 10, 13, 15, 18, 19, 22, 23, 25, 27, 28, 30, 33, 34, 36, 37, 38, and 54, notification is
required in accordance with general condition 32, for any activity proposed in the designated critical resource waters
including wetlands adjacent to those waters. The district engineer may authorize activities under these NWPs only
after it is determined that the impacts to the critical resource waters will be no more than minimal.

23. Mitigation. The district engineer will consider the following factors when determining appropriate and
practicable mitigation necessary to ensure that the individual and cumulative adverse environmental effects are no
more than minimal:

(a) The activity must be designed and constructed to avoid and minimize adverse effects, both temporary
and permanent, to waters of the United States to the maximum extent practicable at the project site (i.e., on site).

(b) Mitigation in all its forms (avoiding, minimizing, rectifying, reducing, or compensating for resource
losses) will be required to the extent necessary to ensure that the individual and cumulative adverse environmental
effects are no more than minimal.

(c) Compensatory mitigation at a minimum one-for-one ratio will be required for all wetland losses that
exceed 1/10-acre and require pre-construction notification, unless the district engineer determines in writing that
either some other form of mitigation would be more environmentally appropriate or the adverse environmental
effects of the proposed activity are no more than minimal, and provides an activity-specific waiver of this
requirement. For wetland losses of 1/10-acre or less that require pre-construction notification, the district engineer
may determine on a case-by-case basis that compensatory mitigation is required to ensure that the activity results in
only minimal adverse environmental effects.

(d) For losses of streams or other open waters that require pre-construction notification, the district
engineer may require compensatory mitigation to ensure that the activity results in no more than minimal adverse
environmental effects. Compensatory mitigation for losses of streams should be provided, if practicable, through
stream rehabilitation, enhancement, or preservation, since streams are difficult-to-replace resources (see 33 CFR
332.3(e)(3)).

(e) Compensatory mitigation plans for NWP activities in or near streams or other open waters will normally
include a requirement for the restoration or enhancement, maintenance, and legal protection (e.g., conservation
easements) of riparian areas next to open waters. In some cases, the restoration or maintenance/protection of riparian
areas may be the only compensatory mitigation required. Restored riparian areas should consist of native species.
The width of the required riparian area will address documented water quality or aquatic habitat loss concerns.
Normally, the riparian area will be 25 to 50 feet wide on each side of the stream, but the district engineer may
require slightly wider riparian areas to address documented water quality or habitat loss concerns. If it is not possible
to restore or maintain/protect a riparian area on both sides of a stream, or if the waterbody is a lake or coastal waters,
then restoring or maintaining/protecting a riparian area along a single bank or shoreline may be sufficient. Where
both wetlands and open waters exist on the project site, the district engineer will determine the appropriate
compensatory mitigation (e.g., riparian areas and/or wetlands compensation) based on what is best for the aquatic
environment on a watershed basis. In cases where riparian areas are determined to be the most appropriate form of
minimization or compensatory mitigation, the district engineer may waive or reduce the requirement to provide
wetland compensatory mitigation for wetland losses.

(f) Compensatory mitigation projects provided to offset losses of aquatic resources must comply with the
applicable provisions of 33 CFR part 332.
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(1) The prospective permittee is responsible for proposing an appropriate compensatory mitigation option if
compensatory mitigation is necessary to ensure that the activity results in no more than minimal adverse
environmental effects. For the NWPs, the preferred mechanism for providing compensatory mitigation is mitigation
bank credits or in-lieu fee program credits (see 33 CFR 332.3(b)(2) and (3)). However, if an appropriate number and
type of mitigation bank or in-lieu credits are not available at the time the PCN is submitted to the district engineer,
the district engineer may approve the use of permittee-responsible mitigation.

(2) The amount of compensatory mitigation required by the district engineer must be sufficient to ensure
that the authorized activity results in no more than minimal individual and cumulative adverse environmental effects
(see 33 CFR 330.1(e)(3)). (See also 33 CFR 332.3(%)).

(3) Since the likelihood of success is greater and the impacts to potentially valuable uplands are reduced,
aquatic resource restoration should be the first compensatory mitigation option considered for permittee-responsible
mitigation.

(4) If permittee-responsible mitigation is the proposed option, the prospective permittee is responsible for
submitting a mitigation plan. A conceptual or detailed mitigation plan may be used by the district engineer to make
the decision on the NWP verification request, but a final mitigation plan that addresses the applicable requirements
of 33 CFR 332.4(c)(2) through (14) must be approved by the district engineer before the permittee begins work in
waters of the United States, unless the district engineer determines that prior approval of the final mitigation plan is
not practicable or not necessary to ensure timely completion of the required compensatory mitigation (see 33 CFR
332.3(k)(3)).

(5) If mitigation bank or in-lieu fee program credits are the proposed option, the mitigation plan only needs
to address the baseline conditions at the impact site and the number of credits to be provided.

(6) Compensatory mitigation requirements (e.g., resource type and amount to be provided as compensatory
mitigation, site protection, ecological performance standards, monitoring requirements) may be addressed through
conditions added to the NWP authorization, instead of components of a compensatory mitigation plan (see 33 CFR

332.4(c)(1)(ii)).

(g) Compensatory mitigation will not be used to increase the acreage losses allowed by the acreage limits
of the NWPs. For example, if an NWP has an acreage limit of 1/2-acre, it cannot be used to authorize any NWP
activity resulting in the loss of greater than 1/2-acre of waters of the United States, even if compensatory mitigation
is provided that replaces or restores some of the lost waters. However, compensatory mitigation can and should be
used, as necessary, to ensure that an NWP activity already meeting the established acreage limits also satisfies the
no more than minimal impact requirement for the NWPs.

(h) Permittees may propose the use of mitigation banks, in-lieu fee programs, or permittee-responsible
mitigation. When developing a compensatory mitigation proposal, the permittee must consider appropriate and
practicable options consistent with the framework at 33 CFR 332.3(b). For activities resulting in the loss of marine
or estuarine resources, permittee-responsible mitigation may be environmentally preferable if there are no mitigation
banks or in-lieu fee programs in the area that have marine or estuarine credits available for sale or transfer to the
permittee. For permittee-responsible mitigation, the special conditions of the NWP verification must clearly indicate
the party or parties responsible for the implementation and performance of the compensatory mitigation project, and,
if required, its long-term management.

(1) Where certain functions and services of waters of the United States are permanently adversely affected
by a regulated activity, such as discharges of dredged or fill material into waters of the United States that will
convert a forested or scrub-shrub wetland to a herbaceous wetland in a permanently maintained utility line right-of-
way, mitigation may be required to reduce the adverse environmental effects of the activity to the no more than
minimal level.
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24. Safety of Impoundment Structures. To ensure that all impoundment structures are safely designed,
the district engineer may require non-Federal applicants to demonstrate that the structures comply with established
state dam safety criteria or have been designed by qualified persons. The district engineer may also require
documentation that the design has been independently reviewed by similarly qualified persons, and appropriate
modifications made to ensure safety.

25. Water Quality. Where States and authorized Tribes, or EPA where applicable, have not previously
certified compliance of an NWP with CWA section 401, individual 401 Water Quality Certification must be
obtained or waived (see 33 CFR 330.4(c)). The district engineer or State or Tribe may require additional water
quality management measures to ensure that the authorized activity does not result in more than minimal
degradation of water quality.

26. Coastal Zone Management. In coastal states where an NWP has not previously received a state
coastal zone management consistency concurrence, an individual state coastal zone management consistency
concurrence must be obtained, or a presumption of concurrence must occur (see 33 CFR 330.4(d)). The district
engineer or a State may require additional measures to ensure that the authorized activity is consistent with state
coastal zone management requirements.

27. Regional and Case-By-Case Conditions. The activity must comply with any regional conditions that
may have been added by the Division Engineer (see 33 CFR 330.4(e)) and with any case specific conditions added
by the Corps or by the state, Indian Tribe, or U.S. EPA in its section 401 Water Quality Certification, or by the state
in its Coastal Zone Management Act consistency determination.

28. Use of Multiple Nationwide Permits. The use of more than one NWP for a single and complete
project is prohibited, except when the acreage loss of waters of the United States authorized by the NWPs does not
exceed the acreage limit of the NWP with the highest specified acreage limit. For example, if a road crossing over
tidal waters is constructed under NWP 14, with associated bank stabilization authorized by NWP 13, the maximum
acreage loss of waters of the United States for the total project cannot exceed 1/3-acre.

29. Transfer of Nationwide Permit Verifications. If the permittee sells the property associated with a
nationwide permit verification, the permittee may transfer the nationwide permit verification to the new owner by
submitting a letter to the appropriate Corps district office to validate the transfer. A copy of the nationwide permit
verification must be attached to the letter, and the letter must contain the following statement and signature:

“When the structures or work authorized by this nationwide permit are still in existence at the time the
property is transferred, the terms and conditions of this nationwide permit, including any special conditions, will
continue to be binding on the new owner(s) of the property. To validate the transfer of this nationwide permit and
the associated liabilities associated with compliance with its terms and conditions, have the transferee sign and date
below.”

(Transferee)

(Date)

12
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30. Compliance Certification. Each permittee who receives an NWP verification letter from the Corps
must provide a signed certification documenting completion of the authorized activity and implementation of any
required compensatory mitigation. The success of any required permittee-responsible mitigation, including the
achievement of ecological performance standards, will be addressed separately by the district engineer. The Corps
will provide the permittee the certification document with the NWP verification letter. The certification document
will include:

(a) A statement that the authorized activity was done in accordance with the NWP authorization, including
any general, regional, or activity-specific conditions;

(b) A statement that the implementation of any required compensatory mitigation was completed in
accordance with the permit conditions. If credits from a mitigation bank or in-lieu fee program are used to satisfy the
compensatory mitigation requirements, the certification must include the documentation required by 33 CFR
332.3(1)(3) to confirm that the permittee secured the appropriate number and resource type of credits; and

(c) The signature of the permittee certifying the completion of the activity and mitigation.

The completed certification document must be submitted to the district engineer within 30 days of
completion of the authorized activity or the implementation of any required compensatory mitigation, whichever
occurs later.

31. Activities Affecting Structures or Works Built by the United States. If an NWP activity also
requires permission from the Corps pursuant to 33 U.S.C. 408 because it will alter or temporarily or permanently
occupy or use a U.S. Army Corps of Engineers (USACE) federally authorized Civil Works project (a “USACE
project”), the prospective permittee must submit a pre-construction notification. See paragraph (b)(10) of general
condition 32. An activity that requires section 408 permission is not authorized by NWP until the appropriate Corps
office issues the section 408 permission to alter, occupy, or use the USACE project, and the district engineer issues a
written NWP verification.

32. Pre-Construction Notification. (a) Timing. Where required by the terms of the NWP, the prospective
permittee must notify the district engineer by submitting a pre-construction notification (PCN) as early as possible.
The district engineer must determine if the PCN is complete within 30 calendar days of the date of receipt and, if the
PCN is determined to be incomplete, notify the prospective permittee within that 30 day period to request the
additional information necessary to make the PCN complete. The request must specify the information needed to
make the PCN complete. As a general rule, district engineers will request additional information necessary to make
the PCN complete only once. However, if the prospective permittee does not provide all of the requested
information, then the district engineer will notify the prospective permittee that the PCN is still incomplete and the
PCN review process will not commence until all of the requested information has been received by the district
engineer. The prospective permittee shall not begin the activity until either:

(1) He or she is notified in writing by the district engineer that the activity may proceed under the NWP
with any special conditions imposed by the district or division engineer; or

(2) 45 calendar days have passed from the district engineer’s receipt of the complete PCN and the
prospective permittee has not received written notice from the district or division engineer. However, if the
permittee was required to notify the Corps pursuant to general condition 18 that listed species or critical habitat
might be affected or are in the vicinity of the activity, or to notify the Corps pursuant to general condition 20 that the
activity might have the potential to cause effects to historic properties, the permittee cannot begin the activity until
receiving written notification from the Corps that there is “no effect” on listed species or “no potential to cause
effects” on historic properties, or that any consultation required under Section 7 of the Endangered Species Act (see
33 CFR 330.4(f)) and/or section 106 of the National Historic Preservation Act (see 33 CFR 330.4(g)) has been
completed. Also, work cannot begin under NWPs 21, 49, or 50 until the permittee has received written approval
from the Corps. If the proposed activity requires a written waiver to exceed specified limits of an NWP, the
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permittee may not begin the activity until the district engineer issues the waiver. If the district or division engineer
notifies the permittee in writing that an individual permit is required within 45 calendar days of receipt of a complete
PCN, the permittee cannot begin the activity until an individual permit has been obtained. Subsequently, the
permittee’s right to proceed under the NWP may be modified, suspended, or revoked only in accordance with the
procedure set forth in 33 CFR 330.5(d)(2).

(b) Contents of Pre-Construction Notification: The PCN must be in writing and include the following
information:

(1) Name, address and telephone numbers of the prospective permittee;
(2) Location of the proposed activity;

(3) Identify the specific NWP or NWP(s) the prospective permittee wants to use to authorize the proposed
activity;

(4) A description of the proposed activity; the activity’s purpose; direct and indirect adverse environmental
effects the activity would cause, including the anticipated amount of loss of wetlands, other special aquatic sites, and
other waters expected to result from the NWP activity, in acres, linear feet, or other appropriate unit of measure; a
description of any proposed mitigation measures intended to reduce the adverse environmental effects caused by the
proposed activity; and any other NWP(s), regional general permit(s), or individual permit(s) used or intended to be
used to authorize any part of the proposed project or any related activity, including other separate and distant
crossings for linear projects that require Department of the Army authorization but do not require pre-construction
notification. The description of the proposed activity and any proposed mitigation measures should be sufficiently
detailed to allow the district engineer to determine that the adverse environmental effects of the activity will be no
more than minimal and to determine the need for compensatory mitigation or other mitigation measures. For single
and complete linear projects, the PCN must include the quantity of anticipated losses of wetlands, other special
aquatic sites, and other waters for each single and complete crossing of those wetlands, other special aquatic sites,
and other waters. Sketches should be provided when necessary to show that the activity complies with the terms of
the NWP. (Sketches usually clarify the activity and when provided results in a quicker decision. Sketches should
contain sufficient detail to provide an illustrative description of the proposed activity (e.g., a conceptual plan), but do
not need to be detailed engineering plans);

(5) The PCN must include a delineation of wetlands, other special aquatic sites, and other waters, such as
lakes and ponds, and perennial, intermittent, and ephemeral streams, on the project site. Wetland delineations must
be prepared in accordance with the current method required by the Corps. The permittee may ask the Corps to
delineate the special aquatic sites and other waters on the project site, but there may be a delay if the Corps does the
delineation, especially if the project site is large or contains many wetlands, other special aquatic sites, and other
waters. Furthermore, the 45 day period will not start until the delineation has been submitted to or completed by the
Corps, as appropriate;

(6) If the proposed activity will result in the loss of greater than 1/10-acre of wetlands and a PCN is
required, the prospective permittee must submit a statement describing how the mitigation requirement will be
satisfied, or explaining why the adverse environmental effects are no more than minimal and why compensatory
mitigation should not be required. As an alternative, the prospective permittee may submit a conceptual or detailed
mitigation plan.

(7) For non-Federal permittees, if any listed species or designated critical habitat might be affected or is in
the vicinity of the activity, or if the activity is located in designated critical habitat, the PCN must include the
name(s) of those endangered or threatened species that might be affected by the proposed activity or utilize the
designated critical habitat that might be affected by the proposed activity. For NWP activities that require pre-
construction notification, Federal permittees must provide documentation demonstrating compliance with the
Endangered Species Act;
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(8) For non-Federal permittees, if the NWP activity might have the potential to cause effects to a historic
property listed on, determined to be eligible for listing on, or potentially eligible for listing on, the National Register
of Historic Places, the PCN must state which historic property might have the potential to be affected by the
proposed activity or include a vicinity map indicating the location of the historic property. For NWP activities that
require pre-construction notification, Federal permittees must provide documentation demonstrating compliance
with section 106 of the National Historic Preservation Act;

(9) For an activity that will occur in a component of the National Wild and Scenic River System, or in a
river officially designated by Congress as a “study river” for possible inclusion in the system while the river is in an
official study status, the PCN must identify the Wild and Scenic River or the “study river” (see general condition
16); and

(10) For an activity that requires permission from the Corps pursuant to 33 U.S.C. 408 because it will alter
or temporarily or permanently occupy or use a U.S. Army Corps of Engineers federally authorized civil works
project, the pre-construction notification must include a statement confirming that the project proponent has
submitted a written request for section 408 permission from the Corps office having jurisdiction over that USACE
project.

(c) Form of Pre-Construction Notification: The standard individual permit application form (Form ENG
4345) may be used, but the completed application form must clearly indicate that it is an NWP PCN and must
include all of the applicable information required in paragraphs (b)(1) through (10) of this general condition. A letter
containing the required information may also be used. Applicants may provide electronic files of PCNs and
supporting materials if the district engineer has established tools and procedures for electronic submittals.

(d) Agency Coordination: (1) The district engineer will consider any comments from Federal and state
agencies concerning the proposed activity’s compliance with the terms and conditions of the NWPs and the need for
mitigation to reduce the activity’s adverse environmental effects so that they are no more than minimal.

(2) Agency coordination is required for: (i) all NWP activities that require pre-construction notification and
result in the loss of greater than 1/2-acre of waters of the United States; (ii)) NWP 21, 29, 39, 40, 42, 43, 44, 50, 51,
and 52 activities that require pre-construction notification and will result in the loss of greater than 300 linear feet of
stream bed; (iii) NWP 13 activities in excess of 500 linear feet, fills greater than one cubic yard per running foot, or
involve discharges of dredged or fill material into special aquatic sites; and (iv) NWP 54 activities in excess of 500
linear feet, or that extend into the waterbody more than 30 feet from the mean low water line in tidal waters or the
ordinary high water mark in the Great Lakes.

(3) When agency coordination is required, the district engineer will immediately provide (e.g., via e-mail,
facsimile transmission, overnight mail, or other expeditious manner) a copy of the complete PCN to the appropriate
Federal or state offices (FWS, state natural resource or water quality agency, EPA, and, if appropriate, the NMFS).
With the exception of NWP 37, these agencies will have 10 calendar days from the date the material is transmitted
to notify the district engineer via telephone, facsimile transmission, or e-mail that they intend to provide substantive,
site-specific comments. The comments must explain why the agency believes the adverse environmental effects will
be more than minimal. If so contacted by an agency, the district engineer will wait an additional 15 calendar days
before making a decision on the pre-construction notification. The district engineer will fully consider agency
comments received within the specified time frame concerning the proposed activity’s compliance with the terms
and conditions of the NWPs, including the need for mitigation to ensure the net adverse environmental effects of the
proposed activity are no more than minimal. The district engineer will provide no response to the resource agency,
except as provided below. The district engineer will indicate in the administrative record associated with each pre-
construction notification that the resource agencies’ concerns were considered. For NWP 37, the emergency
watershed protection and rehabilitation activity may proceed immediately in cases where there is an unacceptable
hazard to life or a significant loss of property or economic hardship will occur. The district engineer will consider
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any comments received to decide whether the NWP 37 authorization should be modified, suspended, or revoked in
accordance with the procedures at 33 CFR 330.5.

(4) In cases of where the prospective permittee is not a Federal agency, the district engineer will provide a
response to NMFS within 30 calendar days of receipt of any Essential Fish Habitat conservation recommendations,

as required by section 305(b)(4)(B) of the Magnuson-Stevens Fishery Conservation and Management Act.

(5) Applicants are encouraged to provide the Corps with either electronic files or multiple copies of pre-
construction notifications to expedite agency coordination.

D. District Engineer’s Decision

1. In reviewing the PCN for the proposed activity, the district engineer will determine whether the activity
authorized by the NWP will result in more than minimal individual or cumulative adverse environmental effects or
may be contrary to the public interest. If a project proponent requests authorization by a specific NWP, the district
engineer should issue the NWP verification for that activity if it meets the terms and conditions of that NWP, unless
he or she determines, after considering mitigation, that the proposed activity will result in more than minimal
individual and cumulative adverse effects on the aquatic environment and other aspects of the public interest and
exercises discretionary authority to require an individual permit for the proposed activity. For a linear project, this
determination will include an evaluation of the individual crossings of waters of the United States to determine
whether they individually satisfy the terms and conditions of the NWP(s), as well as the cumulative effects caused
by all of the crossings authorized by NWP. If an applicant requests a waiver of the 300 linear foot limit on impacts
to streams or of an otherwise applicable limit, as provided for in NWPs 13, 21, 29, 36, 39, 40, 42, 43, 44, 50, 51, 52,
or 54, the district engineer will only grant the waiver upon a written determination that the NWP activity will result
in only minimal individual and cumulative adverse environmental effects. For those NWPs that have a waivable
300 linear foot limit for losses of intermittent and ephemeral stream bed and a 1/2-acre limit (i.e., NWPs 21, 29, 39,
40, 42,43, 44, 50, 51, and 52), the loss of intermittent and ephemeral stream bed, plus any other losses of
jurisdictional waters and wetlands, cannot exceed 1/2-acre.

2. When making minimal adverse environmental effects determinations the district engineer will consider
the direct and indirect effects caused by the NWP activity. He or she will also consider the cumulative adverse
environmental effects caused by activities authorized by NWP and whether those cumulative adverse environmental
effects are no more than minimal. The district engineer will also consider site specific factors, such as the
environmental setting in the vicinity of the NWP activity, the type of resource that will be affected by the NWP
activity, the functions provided by the aquatic resources that will be affected by the NWP activity, the degree or
magnitude to which the aquatic resources perform those functions, the extent that aquatic resource functions will be
lost as a result of the NWP activity (e.g., partial or complete loss), the duration of the adverse effects (temporary or
permanent), the importance of the aquatic resource functions to the region (e.g., watershed or ecoregion), and
mitigation required by the district engineer. If an appropriate functional or condition assessment method is available
and practicable to use, that assessment method may be used by the district engineer to assist in the minimal adverse
environmental effects determination. The district engineer may add case-specific special conditions to the NWP
authorization to address site-specific environmental concerns.

3. If the proposed activity requires a PCN and will result in a loss of greater than 1/10-acre of wetlands, the
prospective permittee should submit a mitigation proposal with the PCN. Applicants may also propose
compensatory mitigation for NWP activities with smaller impacts, or for impacts to other types of waters (e.g.,
streams). The district engineer will consider any proposed compensatory mitigation or other mitigation measures the
applicant has included in the proposal in determining whether the net adverse environmental effects of the proposed
activity are no more than minimal. The compensatory mitigation proposal may be either conceptual or detailed. If
the district engineer determines that the activity complies with the terms and conditions of the NWP and that the
adverse environmental effects are no more than minimal, after considering mitigation, the district engineer will
notify the permittee and include any activity-specific conditions in the NWP verification the district engineer deems
necessary. Conditions for compensatory mitigation requirements must comply with the appropriate provisions at 33

16



Final Regional Conditions, Water Quality Certification and Coastal Zone Concurrence for
Nationwide Permit 3 — (Maintenance)
within the New York District Regulatory Boundary in the State of New York
Expiration March 18, 2022

CFR 332.3(k). The district engineer must approve the final mitigation plan before the permittee commences work in
waters of the United States, unless the district engineer determines that prior approval of the final mitigation plan is
not practicable or not necessary to ensure timely completion of the required compensatory mitigation. If the
prospective permittee elects to submit a compensatory mitigation plan with the PCN, the district engineer will
expeditiously review the proposed compensatory mitigation plan. The district engineer must review the proposed
compensatory mitigation plan within 45 calendar days of receiving a complete PCN and determine whether the
proposed mitigation would ensure the NWP activity results in no more than minimal adverse environmental effects.
If the net adverse environmental effects of the NWP activity (after consideration of the mitigation proposal) are
determined by the district engineer to be no more than minimal, the district engineer will provide a timely written
response to the applicant. The response will state that the NWP activity can proceed under the terms and conditions
of the NWP, including any activity-specific conditions added to the NWP authorization by the district engineer.

4. If the district engineer determines that the adverse environmental effects of the proposed activity are
more than minimal, then the district engineer will notify the applicant either: (a) that the activity does not qualify for
authorization under the NWP and instruct the applicant on the procedures to seek authorization under an individual
permit; (b) that the activity is authorized under the NWP subject to the applicant’s submission of a mitigation plan
that would reduce the adverse environmental effects so that they are no more than minimal; or (c) that the activity is
authorized under the NWP with specific modifications or conditions. Where the district engineer determines that
mitigation is required to ensure no more than minimal adverse environmental effects, the activity will be authorized
within the 45-day PCN period (unless additional time is required to comply with general conditions 18, 20, and/or
31, or to evaluate PCNss for activities authorized by NWPs 21, 49, and 50), with activity-specific conditions that
state the mitigation requirements. The authorization will include the necessary conceptual or detailed mitigation plan
or a requirement that the applicant submit a mitigation plan that would reduce the adverse environmental effects so
that they are no more than minimal. When compensatory mitigation is required, no work in waters of the United
States may occur until the district engineer has approved a specific mitigation plan or has determined that prior
approval of a final mitigation plan is not practicable or not necessary to ensure timely completion of the required
compensatory mitigation.

E. Further Information

1. District Engineers have authority to determine if an activity complies with the terms and conditions of an
NWP.

2. NWPs do not obviate the need to obtain other federal, state, or local permits, approvals, or authorizations
required by law.

3. NWPs do not grant any property rights or exclusive privileges.
4. NWPs do not authorize any injury to the property or rights of others.

5. NWPs do not authorize interference with any existing or proposed Federal project (see general condition
3.

E. Definitions

Best management practices (BMPs): Policies, practices, procedures, or structures implemented to mitigate
the adverse environmental effects on surface water quality resulting from development. BMPs are categorized as
structural or non-structural.

Compensatory mitigation: The restoration (re-establishment or rehabilitation), establishment (creation),
enhancement, and/or in certain circumstances preservation of aquatic resources for the purposes of offsetting
unavoidable adverse impacts which remain after all appropriate and practicable avoidance and minimization has
been achieved.
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Currently serviceable: Useable as is or with some maintenance, but not so degraded as to essentially require
reconstruction.

Direct effects: Effects that are caused by the activity and occur at the same time and place.

Discharge: The term “discharge” means any discharge of dredged or fill material into waters of the United
States.

Ecological reference: A model used to plan and design an aquatic habitat and riparian area restoration,
enhancement, or establishment activity under NWP 27. An ecological reference may be based on the structure,
functions, and dynamics of an aquatic habitat type or a riparian area type that currently exists in the region where the
proposed NWP 27 activity is located. Alternatively, an ecological reference may be based on a conceptual model
for the aquatic habitat type or riparian area type to be restored, enhanced, or established as a result of the proposed
NWP 27 activity. An ecological reference takes into account the range of variation of the aquatic habitat type or
riparian area type in the region.

Enhancement: The manipulation of the physical, chemical, or biological characteristics of an aquatic
resource to heighten, intensify, or improve a specific aquatic resource function(s). Enhancement results in the gain
of selected aquatic resource function(s), but may also lead to a decline in other aquatic resource function(s).
Enhancement does not result in a gain in aquatic resource area.

Ephemeral stream: An ephemeral stream has flowing water only during, and for a short duration after,
precipitation events in a typical year. Ephemeral stream beds are located above the water table year-round.
Groundwater is not a source of water for the stream. Runoff from rainfall is the primary source of water for stream
flow.

Establishment (creation): The manipulation of the physical, chemical, or biological characteristics present
to develop an aquatic resource that did not previously exist at an upland site. Establishment results in a gain in
aquatic resource area.

High Tide Line: The line of intersection of the land with the water’s surface at the maximum height
reached by a rising tide. The high tide line may be determined, in the absence of actual data, by a line of oil or scum
along shore objects, a more or less continuous deposit of fine shell or debris on the foreshore or berm, other physical
markings or characteristics, vegetation lines, tidal gages, or other suitable means that delineate the general height
reached by a rising tide. The line encompasses spring high tides and other high tides that occur with periodic
frequency but does not include storm surges in which there is a departure from the normal or predicted reach of the
tide due to the piling up of water against a coast by strong winds such as those accompanying a hurricane or other
intense storm.

Historic Property: Any prehistoric or historic district, site (including archaeological site), building,
structure, or other object included in, or eligible for inclusion in, the National Register of Historic Places maintained
by the Secretary of the Interior. This term includes artifacts, records, and remains that are related to and located
within such properties. The term includes properties of traditional religious and cultural importance to an Indian
tribe or Native Hawaiian organization and that meet the National Register criteria (36 CFR part 60).

Independent utility: A test to determine what constitutes a single and complete non-linear project in the
Corps Regulatory Program. A project is considered to have independent utility if it would be constructed absent the
construction of other projects in the project area. Portions of a multi-phase project that depend upon other phases of
the project do not have independent utility. Phases of a project that would be constructed even if the other phases
were not built can be considered as separate single and complete projects with independent utility.

Indirect effects: Effects that are caused by the activity and are later in time or farther removed in distance,
but are still reasonably foreseeable.
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Intermittent stream: An intermittent stream has flowing water during certain times of the year, when
groundwater provides water for stream flow. During dry periods, intermittent streams may not have flowing water.
Runoff from rainfall is a supplemental source of water for stream flow.

Loss of waters of the United States: Waters of the United States that are permanently adversely affected by
filling, flooding, excavation, or drainage because of the regulated activity. Permanent adverse effects include
permanent discharges of dredged or fill material that change an aquatic area to dry land, increase the bottom
elevation of a waterbody, or change the use of a waterbody. The acreage of loss of waters of the United States is a
threshold measurement of the impact to jurisdictional waters for determining whether a project may qualify for an
NWP; it is not a net threshold that is calculated after considering compensatory mitigation that may be used to offset
losses of aquatic functions and services. The loss of stream bed includes the acres or linear feet of stream bed that
are filled or excavated as a result of the regulated activity. Waters of the United States temporarily filled, flooded,
excavated, or drained, but restored to pre-construction contours and elevations after construction, are not included in
the measurement of loss of waters of the United States. Impacts resulting from activities that do not require
Department of the Army authorization, such as activities eligible for exemptions under section 404(f) of the Clean
Water Act, are not considered when calculating the loss of waters of the United States.

Navigable waters: Waters subject to section 10 of the Rivers and Harbors Act of 1899. These waters are
defined at 33 CFR part 329.

Non-tidal wetland: A non-tidal wetland is a wetland that is not subject to the ebb and flow of tidal waters.
Non-tidal wetlands contiguous to tidal waters are located landward of the high tide line (i.e., spring high tide line).

Open water: For purposes of the NWPs, an open water is any area that in a year with normal patterns of
precipitation has water flowing or standing above ground to the extent that an ordinary high water mark can be
determined. Aquatic vegetation within the area of flowing or standing water is either non-emergent, sparse, or
absent. Vegetated shallows are considered to be open waters. Examples of “open waters” include rivers, streams,
lakes, and ponds.

Ordinary High Water Mark: An ordinary high water mark is a line on the shore established by the
fluctuations of water and indicated by physical characteristics, or by other appropriate means that consider the
characteristics of the surrounding areas.

Perennial stream: A perennial stream has flowing water year-round during a typical year. The water table is
located above the stream bed for most of the year. Groundwater is the primary source of water for stream flow.
Runoff from rainfall is a supplemental source of water for stream flow.

Practicable: Available and capable of being done after taking into consideration cost, existing technology,
and logistics in light of overall project purposes.

Pre-construction notification: A request submitted by the project proponent to the Corps for confirmation
that a particular activity is authorized by nationwide permit. The request may be a permit application, letter, or
similar document that includes information about the proposed work and its anticipated environmental effects. Pre-
construction notification may be required by the terms and conditions of a nationwide permit, or by regional
conditions. A pre-construction notification may be voluntarily submitted in cases where pre-construction notification
is not required and the project proponent wants confirmation that the activity is authorized by nationwide permit.

Preservation: The removal of a threat to, or preventing the decline of, aquatic resources by an action in or
near those aquatic resources. This term includes activities commonly associated with the protection and maintenance
of aquatic resources through the implementation of appropriate legal and physical mechanisms. Preservation does
not result in a gain of aquatic resource area or functions.
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Protected tribal resources: Those natural resources and properties of traditional or customary religious or
cultural importance, either on or off Indian lands, retained by, or reserved by or for, Indian tribes through treaties,
statutes, judicial decisions, or executive orders, including tribal trust resources.

Re-establishment: The manipulation of the physical, chemical, or biological characteristics of a site with
the goal of returning natural/historic functions to a former aquatic resource. Re-establishment results in rebuilding a
former aquatic resource and results in a gain in aquatic resource area and functions.

Rehabilitation: The manipulation of the physical, chemical, or biological characteristics of a site with the
goal of repairing natural/historic functions to a degraded aquatic resource. Rehabilitation results in a gain in aquatic
resource function, but does not result in a gain in aquatic resource area.

Restoration: The manipulation of the physical, chemical, or biological characteristics of a site with the goal
of returning natural/historic functions to a former or degraded aquatic resource. For the purpose of tracking net gains
in aquatic resource area, restoration is divided into two categories: re-establishment and rehabilitation.

Riffle and pool complex: Riffle and pool complexes are special aquatic sites under the 404(b)(1)
Guidelines. Riffle and pool complexes sometimes characterize steep gradient sections of streams. Such stream
sections are recognizable by their hydraulic characteristics. The rapid movement of water over a course substrate in
riffles results in a rough flow, a turbulent surface, and high dissolved oxygen levels in the water. Pools are deeper
areas associated with riffles. A slower stream velocity, a streaming flow, a smooth surface, and a finer substrate
characterize pools.

Riparian areas: Riparian areas are lands next to streams, lakes, and estuarine-marine shorelines. Riparian
areas are transitional between terrestrial and aquatic ecosystems, through which surface and subsurface hydrology
connects riverine, lacustrine, estuarine, and marine waters with their adjacent wetlands, non-wetland waters, or
uplands. Riparian areas provide a variety of ecological functions and services and help improve or maintain local
water quality. (See general condition 23.)

Shellfish seeding: The placement of shellfish seed and/or suitable substrate to increase shellfish production.
Shellfish seed consists of immature individual shellfish or individual shellfish attached to shells or shell fragments
(i.e., spat on shell). Suitable substrate may consist of shellfish shells, shell fragments, or other appropriate materials
placed into waters for shellfish habitat.

Single and complete linear project: A linear project is a project constructed for the purpose of getting
people, goods, or services from a point of origin to a terminal point, which often involves multiple crossings of one
or more waterbodies at separate and distant locations. The term “single and complete project” is defined as that
portion of the total linear project proposed or accomplished by one owner/developer or partnership or other
association of owners/developers that includes all crossings of a single water of the United States (i.e., a single
waterbody) at a specific location. For linear projects crossing a single or multiple waterbodies several times at
separate and distant locations, each crossing is considered a single and complete project for purposes of NWP
authorization. However, individual channels in a braided stream or river, or individual arms of a large, irregularly
shaped wetland or lake, etc., are not separate waterbodies, and crossings of such features cannot be considered
separately.

Single and complete non-linear project: For non-linear projects, the term “single and complete project” is
defined at 33 CFR 330.2(i) as the total project proposed or accomplished by one owner/developer or partnership or
other association of owners/developers. A single and complete non-linear project must have independent utility (see
definition of “independent utility”). Single and complete non-linear projects may not be “piecemealed” to avoid the
limits in an NWP authorization.
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Stormwater management: Stormwater management is the mechanism for controlling stormwater runoff for
the purposes of reducing downstream erosion, water quality degradation, and flooding and mitigating the adverse
effects of changes in land use on the aquatic environment.

Stormwater management facilities: Stormwater management facilities are those facilities, including but not
limited to, stormwater retention and detention ponds and best management practices, which retain water for a period
of time to control runoff and/or improve the quality (i.e., by reducing the concentration of nutrients, sediments,
hazardous substances and other pollutants) of stormwater runoff.

Stream bed: The substrate of the stream channel between the ordinary high water marks. The substrate may
be bedrock or inorganic particles that range in size from clay to boulders. Wetlands contiguous to the stream bed,
but outside of the ordinary high water marks, are not considered part of the stream bed.

Stream channelization: The manipulation of a stream’s course, condition, capacity, or location that causes
more than minimal interruption of normal stream processes. A channelized stream remains a water of the United
States.

Structure: An object that is arranged in a definite pattern of organization. Examples of structures include,
without limitation, any pier, boat dock, boat ramp, wharf, dolphin, weir, boom, breakwater, bulkhead, revetment,
riprap, jetty, artificial island, artificial reef, permanent mooring structure, power transmission line, permanently
moored floating vessel, piling, aid to navigation, or any other manmade obstacle or obstruction.

Tidal wetland: A tidal wetland is a jurisdictional wetland that is inundated by tidal waters. Tidal waters rise
and fall in a predictable and measurable rhythm or cycle due to the gravitational pulls of the moon and sun. Tidal
waters end where the rise and fall of the water surface can no longer be practically measured in a predictable rhythm
due to masking by other waters, wind, or other effects. Tidal wetlands are located channelward of the high tide line.

Tribal lands: Any lands title to which is either: 1) held in trust by the United States for the benefit of any
Indian tribe or individual; or 2) held by any Indian tribe or individual subject to restrictions by the United States
against alienation.

Tribal rights: Those rights legally accruing to a tribe or tribes by virtue of inherent sovereign authority,
unextinguished aboriginal title, treaty, statute, judicial decisions, executive order or agreement, and that give rise to
legally enforceable remedies.

Vegetated shallows: Vegetated shallows are special aquatic sites under the 404(b)(1) Guidelines. They are
areas that are permanently inundated and under normal circumstances have rooted aquatic vegetation, such as
seagrasses in marine and estuarine systems and a variety of vascular rooted plants in freshwater systems.

Waterbody: For purposes of the NWPs, a waterbody is a jurisdictional water of the United States. If a
wetland is adjacent to a waterbody determined to be a water of the United States, that waterbody and any adjacent
wetlands are considered together as a single aquatic unit (see 33 CFR 328.4(c)(2)). Examples of “waterbodies”
include streams, rivers, lakes, ponds, and wetlands.

G. Buffalo and New York District General Regional Conditions
These conditions apply to ALL Nationwide Permits.

G-A. Construction Best Management Practices (BMP’s): Unless specifically approved otherwise through
issuance of a variance by the District Engineer, the following BMP’s must be implemented to the maximum degree
practicable, to minimize erosion, migration of sediments, and adverse environmental impacts. Note that at a
minimum, all erosion and sediment control and stormwater management practices must be designed, installed and
maintained throughout the entire construction project in accordance with the latest version of the “New York
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Standards and Specifications for Erosion and Sediment Control” and the ““New York State Stormwater
Management Design Manual”. These documents are available at: http://www.dec.ny.gov/chemical/29066.html and
http://www.dec.ny.gov/chemical/29072.html , respectively. Prior to the discharge of any dredged or fill material into
waters of the United States, including wetlands, authorized by NWP, the permittee must install and maintain erosion
and sedimentation controls in and/or adjacent to wetlands or other waters of the United States.

1. All synthetic erosion control features (e.g., silt fencing, netting, mats), which are intended for temporary
use during construction, shall be completely removed and properly disposed of after their initial purpose
has been served. Only natural fiber materials, which will degrade over time, may be abandoned in place.

2. Materials resulting from trench excavation for utility line installation or ditch reshaping activities which
are temporarily sidecast or stockpiled into waters of the United States must be backfilled or removed to an
upland area within 30 days of the date of deposition. Note: upland options shall be utilized prior to
temporary placement within waters of the U.S., unless it can be demonstrated that it would not be
practicable or if the impacts of complying with this upland option requirement would result in more
adverse impacts to the aquatic environment.

3. For trenching activities in wetlands the applicant shall install impermeable trench dams or trench
breakers at the wetland boundaries and every 100 feet within wetland areas to prevent inadvertent drainage
of wetlands or other waters of the United States.

4. Dry stream crossing methods (e.g., diversion, dam and pump, flume, bore) shall be utilized for culvert or
other pipe, or utility installations to reduce downstream impacts from turbidity and sedimentation. This
may require piping or pumping the stream flow around the work area and the use of cofferdams.

5. No in-stream work shall occur during periods of high flow, except for work that occurs in dewatered
areas behind temporary diversions, cofferdams or causeways.

6. Construction access and staging areas shall be by means that avoid or minimize impacts to aquatic sites
(e.g. use of upland areas for access & staging, floating barges, mats, etc.). Discharges of fill material
associated with the construction of temporary access roads, staging areas and work pads in wetlands shall
be placed on filter fabric. All temporary fills shall be removed upon completion of the work and the
disturbed area restored to pre-construction contours, elevations and wetland conditions, including cover
type. All vegetation utilized in the restoration activity shall consist of native species.

7. All return flow from dredged material disposal areas shall not result in an increase in turbidity in the
receiving water body that will cause a substantial visible contrast to natural conditions. (See NWP #16)

8. For activities involving the placement of concrete into waters of the U.S., the permittee must employ
watertight forms. The forms shall be dewatered prior to the placement of the concrete. The use of tremie
concrete is allowed, provided that it complies with New York State water quality standards.

9. New stormwater management facilities shall be located outside of waters of the U.S. A variance of this
requirement may be requested with the submission of a PCN. The PCN must include justification which
demonstrates that avoidance and minimization efforts have been met.

10. To the maximum extent practicable, the placement of fill in wetlands must be designed to maintain
pre-construction surface water flows/conditions between remaining on or off-site waters and to prevent
draining of the wetland or permanent hydrologic alteration. This may require the use of culverts and/or
other measures. Furthermore, the activity must not restrict or impede the passage of normal or expected
high flows (unless the primary purpose of the fill is to impound waters). The activity may alter the pre-
construction flows/conditions if it can be shown that it benefits the aquatic environment (i.e. wetland
restoration and/or enhancement).
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G-B. CULVERTS

1. ALL NEW OR REPLACEMENT CULVERTS in streams shall be constructed/installed in accordance with
the following, in order to ensure compliance with NWP General Condition #2 — Aquatic Life Movement and #9
Management of Water Flows:

a. Size: Bank-full flows shall be accommodated through maintenance of the existing bank-full channel
cross sectional dimensions within one culvert. Bank-full width is generally considered to be the top width
at the stage where a stream begins to overtop its banks and spread into the floodplain. Either a bottomless
culvert or bridge must be used where practicable. If the stream cannot be spanned, the culvert width shall
be minimum of 1.25 times width of the stream channel at the ordinary high water, or a 2 year design storm.

b. Depth: To maintain low flow and aquatic life movement within culverts with a bottom, the culvert invert
must be embedded. Specifically, the culvert must be installed with its bottom buried below the grade of the
stream bed, as measured at the average low point, to a depth of a minimum of 20 percent of the culvert
vertical rise (height) throughout the length of the culvert. (Note: When not practicable to do so due to small
culvert size, it is acceptable to allow natural deposition to cover the interior of the culvert bed following
placement of the culvert invert to the 20% depth.)

c¢. The dimension, pattern, and profile of the stream above and below the stream crossing shall not be
permanently modified by changing the width or depth of the stream channel.

d. The culvert bed slope shall remain consistent with the slope of the adjacent stream channel.

e. Stone aprons and scour protection placed in streams shall not extend higher than the stream bed in order
to create a uniform grade and shall be filled with native stream bed material and supplemented with
similarly sized material, if needed, to fill interstitial spaces to maintain water flow on the surface of the
stream bed.

Note 1: Use of the requirements alone will not satisfy the need for proper engineering and design. In
particular, appropriate engineering is required to ensure structures are sized and designed to provide
adequate capacity (to pass various flood flows) and stability (bed, bed forms, footings and abutments, both
upstream and downstream). It is the permittee’s responsibility to ensure the structure is appropriately
designed.

Note 2: This condition does not apply to temporary culverts used for construction access that are in place
for less than one construction season. However, compliance with General Conditions #2 and #9 still
applies.

The diameter of the culvert shall accommodate bankfull by either
baing at least 1.25 times the width of the stream at its OHW/MHW
mark, or the width ded to y a 2 year design storm.

— -Jp&»iuNG WiptH —>

3
oHwMW ___ = Active CHANNEL
N \ WIDTH -

EDGEs or Roofed

Culverts shall be embedded in

ERRESTRIAL
the stream bed at least 20% of
total culvert height and

/ VEQETATION
V gohw
culverts shall be installed in

line with the slope of the > v - =l e -
natural channel. =

23



Final Regional Conditions, Water Quality Certification and Coastal Zone Concurrence for
Nationwide Permit 3 — (Maintenance)
within the New York District Regulatory Boundary in the State of New York
Expiration March 18, 2022

Preconstruction Notification (PCN) Requirements:
A PCN is required for projects that do not meet all of the above requirements. In addition to the PCN requirements
of General Condition #32, the PCN must include the following information:

i A statement indicating which of the above requirements will not be met by the proposed project;
il. Information as to why the use of such structures or measures would not be practicable;
iii. A brief description of the stream discussing:

e Site specific information (i.e. stream bed slope, type and size of stream bed material, stream type,
existing natural or manmade barriers, etc.) assessed to determine appropriate culvert design and to
ensure management of water flows and aquatic life movement.

e Evaluation of the replacement for its impacts on: downstream flooding, upstream and downstream
habitat (in-stream habitat, wetlands), potential for erosion and headcutting, and stream stability.

e Flow/storm event the proposed culvert is designed to pass (2 year, 50 year, etc.)

iv. Cross sections of the stream used to calculate the stream bed low point and ordinary high water width,
consisting of:

e  Stream channel cross sections shall be taken at proximal locations to the crossing location to determine
the average of the lowest points in elevation of the stream bed and the average width at ordinary high
water.

0 For new crossing locations, the average values from at least three measurements (project
location and straight sections of the stream upstream and downstream) shall be used.

0 For replacement of an existing structure, the average values from at least two cross sections
(straight sections of the stream upstream and downstream from the existing structure
representative of the natural channel) shall be used.

e This average low point shall be used to ensure low flow is maintained through the culvert and from
which all embedment depths are measured.

e If'the above cross section method was not practicable to use, an alternative method may be utilized.
The PCN shall include justification for the method used including the data used and an explanation as
to how it provides an equivalent measure.

V. An evaluation of the effects the crossing would have on aquatic life movement and/or water flows; and

Vi. Mitigation measures that will be employed to minimize these effects. Mitigation measures may include, but
are not limited to baffles, weirs, roughened channels, and grade control structures

A variance of the requirement(s) will be issued by the Corps if it can be demonstrated that the proposal would meet

General Conditions #2 & #9 and would result in the least environmentally damaging practicable alternative (e.g.
compliance with any of the requirement(s) would result in detrimental impacts to the aquatic system).
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2. ALL CULVERT REHABILITATION PROJECTS in streams, not including culvert replacement projects,
shall be constructed in accordance with the following, in order to ensure compliance with NWP General Condition
#2 — Aquatic Life Movement and #9 Management of Water Flows:

a. An evaluation of the existing culvert shall be conducted prior to the proposed culvert rehabilitation to
determine if the existing culvert is in compliance with NWP GC #2 and #9. Specifically, the culvert shall
be evaluated regarding its effect upon aquatic life movements and low/ high water flow. If the above
requirements in General Regional Condition B. 1 (2)-(e) are met then the culvert is considered in
compliance with NWP General Conditions #2 & # 9. (Potential evaluation methods to consider include:
North Atlantic Aquatic Connectivity Collaborative (NAACC), US Forest Service Aquatic Organism
Passage FishXing, etc.)

b. A PCN is not required for projects that utilize cured-in-place pipe lining or other repair activities that do
not raise the existing invert elevation such that it causes an impediment to the passage of either aquatic life
movement or water flow unless there is an existing impediment.

¢. A PCN is required for any culvert rehabilitation project that includes a culvert which is not in compliance
with GC #2 and/or #9 (i.e. impedes aquatic life movement or water flow) and which will not be corrected
by the proposed repair.

d. A PCN is required for culvert rehabilitation projects which will involve pipe slip lining or other activities,
including concrete invert paving and concrete lining that raise the existing invert elevation such that it
causes an impediment to the passage of low flow or aquatic life movement. Slip lining is defined as the
insertion of a smaller diameter pipe into an existing pipe by pulling pushing, or spiral winding.

Preconstruction Notification (PCN) Requirements:
In addition to the PCN requirements of General Condition #32, the PCN must include the following information:

i. A summary of the evaluation required in Item a. above including a discussion of the impediment(s) to
aquatic life movement and/or water flow.

il. Information as to how the proposal will mitigate for the impediment. Mitigation measures may include, but
are not limited to baffles, weirs, roughened channels, and grade control structures.

G-C. No regulated activity authorized by a Nationwide Permit can cause the loss of areas classified as a bog or fen
in the State of New York, as determined by the Buffalo or the New York District Corps of Engineers, due to the
scarcity of this habitat in New York State and the difficulty with in-kind mitigation. The Districts will utilize the
following document in the classification:

Reschke, C. 1990. Ecological Communities of New York State. New York Natural Heritage Program. New
York State Department of Environmental Conservation. Latham, N.Y. 96p. This document is available at the
following location: http://www.dec.ny.gov/animals/29389.html

G-D. National Wild and Scenic Rivers (NWSR): The Upper Delaware River has been designated as a National
Wild and Scenic River from the confluence of the East and West Branches below Hancock, New York, to the
existing railroad bridge immediately downstream of Cherry Island in the vicinity of Sparrow Bush, New York.

Also, the portion of the Genesee River located within Letchworth Gorge State Park, beginning at the southern
boundary of the park and extending downstream to the Mt. Morris Dam, was designated by Congress as a permanent
Study River in the Genesee River Protection Act of 1989. In accordance with General Condition #16, no activity
may occur within a NWSR, including Study Rivers, unless the National Park Service (NPS) has determined in
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writing that the proposed work will not adversely affect the NWSR designation or study status. Therefore, a PCN is
required for any NWP which would impact the designated portions of the Genesee River or the Upper Delaware
River, unless NPS has previously indicated the project will not adversely affect the waterway. (Note: the applicant
may not commence work under any NWP until the NPS determines in writing that the project will not adversely
affect the NWSR even if 45-days have passed since receipt of the PCN package.) Information regarding NWSR
may be found at: https://www.rivers.gov/new-york.php

G-E. For all proposals requiring a pre-construction notification (PCN), in addition to the requirements in
General Condition 32, the applicant shall also include: (Note: the application will not be considered complete
until all of the applicable information is received).

1. New York State/USACE Joint Application Form: The application form shall be completed and
signed and shall clearly indicate that the submission is a PCN.
(http://www.Irb.usace.army.mil/Missions/Regulatory/Application-Forms/)

2. Drawings: The PCN must include legible, black and white project drawings on 8.5” x 117 paper. Full
size drawings may be submitted in addition to the 8.5 x 11” plans to aid in the application review. Three
types of illustrations are needed to properly depict the work to be undertaken. These illustrations or
drawings are a Vicinity Map (i.e. a location map such as a USGS topographical map), a Plan View and a
Cross-Section Map. Each illustration should identify the project, the applicant, and the type of illustration
(vicinity map, plan view or cross section). The Vicinity Map shall provide the location of the entire project
site. In addition, each illustration should be identified with a figure or attachment number. The location
map shall include the Latitude and Longitude or UTM coordinates of the project. For linear projects, the
PCN shall include a map of the entire project including a delineation of all waters of the U.S. within the
corridor. Aquatic resource information shall be submitted using the Cowardin Classification System
mapping conventions (e.g. PFO, PEM, etc.)

3. Color photographs: The photos should be sufficient to accurately portray the project site, keyed to a
location map and not taken when snow cover is present.

4. Avoidance and Minimization: The PCN must include a written narrative explaining how avoidance
and minimization of temporary impacts and permanent losses of waters of the U.S. were achieved on the
project site (i.e. site redesign, reduction in scope, alternate methods, etc.). It should include a description of
the proposed construction practices that would be implemented to perform the proposed work and a
description of the reasonably foreseeable direct and indirect effects to waters of the U.S. from the proposed
construction practices.

5. Mitigation (See General Conditions 23 & 32(b)(6)):The PCN must include at least a conceptual
compensatory mitigation plan for all projects resulting in the loss of greater than 1/10" of an acre of
waters of the United States; or for which a waiver of the 300 linear foot limit on intermittent and ephemeral
streams is being requested. Mitigation conceptual plans submitted with the PCN must include the
following information at a minimum: proposed compensation type (bank or in-licu fee credit, restoration,
creation, preservation, etc.), location and brief discussion on factors considered for site selection (i.e. soils,
water source, potential for invasive species, etc.), amount proposed per resource type and a discussion of
how the proposal will compensate for aquatic resource functions and services lost as a result of the project.

Note 1: All mitigation projects must comply with the Federal Regulations on compensatory mitigation (33
CFR 332) entitled “Compensatory Mitigation for Losses of Aquatic Resources: Final Rule”, dated April 10,
2008, which is available at:
http://www.Irb.usace.army.mil/Portals/45/docs/regulatory/MitandMon/FinalMitigaitonRule April2008.pdf
and any applicable District Guidelines.
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Note 2: Although a conceptual mitigation plan may be sufficient for the purposes of a PCN submission, a
detailed mitigation plan must be approved by the Corps before any jurisdictional work may occur on the
project site.

Note 3: If more than 0.10 acres of designated EFH habitat (as discussed in Section G-E.8. below) would be
impacted such that habitat would be lost, compensatory mitigation at a minimum ratio of 1:1 is required. A
ratio of more than 1:1 may be required depending upon the ecological value of the habitat to be lost or
degraded and the form of compensatory mitigation proposed to be provided.

6. Nationwide Rivers Inventory: The PCN shall indicate if a river segment listed within the National
Park Service Nationwide Rivers Inventory (NRI) is located within the proposed project area. For project
areas containing a listed NRI segment, the PCN shall also include a statement as to how adverse effects to
the river have been avoided or mitigated. The list is available at:
http://www.nps.gov/ncre/programs/rtca/nri/states/ny.html.

7. Historic or Cultural Resources: In accordance with General Condition 20, a PCN is required for any
non-federal activity which may have the potential to cause effects to any historic properties*

listed, determined to be eligible for listing on, or potentially eligible for listing on the National Register of
Historic Places (NR). Please refer to General Condition 20 for submission requirements. In addition, all
PCNs must include:

e A written statement indicating if any such properties may be affected by the proposed project.

e A copy of any completed archaeology or building/structure survey reports. If a survey has not
been performed, the statement shall include a list of resources checked in the determination.

e Copies of any available correspondence from the New York State Office of Parks, Recreation,
and Historic Preservation State Historic Preservation Officer (SHPO) regarding historic
properties.

e Copies of any available correspondence from federally recognized Indian Nations regarding
historic properties that may be affected by the project.

e  Projects with ground disturbance may have the potential to cause effects to buried historic
properties, regardless of occurring outside SHPO designated archaeological sensitive areas.
Therefore, the PCN shall indicate if the ground disturbance will occur in any areas of
previously undisturbed soil. For areas with prior disturbance, the PCN shall include a brief
narrative describing the disturbance and its limit (i.e. type of disturbance, size of area with
current undisturbed soil, size of area with existing disturbed soils, when the disturbance
occurred, an estimate on how deep the soil disturbance extends, etc.) as well as photos of the
existing ground disturbance.

e Above ground buildings/structures that are over 50 years old and potentially affected by the
project will need to be assessed to determine if they are eligible for the NR. The PCN shall:
identify any structures present in the project area, which have not already been subject to
SHPO review, include photos of the structures, and describe how the project would/would not
affect them.

* - see NWP definition section for further clarification
NOTE 1: Information regarding historic properties may be found at: https://cris.parks.ny.gov. In addition,

assistance regarding the determination of the presence of historic or cultural resources at or near the project
site should be directed to SHPO.

NOTE 2: as stated in General Condition 20, if any listed, eligible or potentially eligible properties are
present, the applicant shall not begin the activity until notified by the district engineer in writing either that
the activity has no potential to cause effects or that consultation under Section 106 of the NHPA has been
completed.
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8. Endangered Species and Essential Fish Habitat: In accordance with General Condition 18, non-
federal applicants must submit a PCN if any listed species or designated critical habitat might be affected or
is in the vicinity of the activity, or if the activity is located in designated critical habitat. Please refer to
General Condition 18 for submission requirements. In addition, all PCNs must include:

e awritten statement and documentation concerning any Essential Fish Habitat (EFH) and any
federally listed or proposed Threatened, Endangered, or Candidate (TE&C) species or designated
and/or proposed critical habitat that might be affected or located in the vicinity of the project.

e acopy of any correspondence from the U.S. Fish and Wildlife Service (USFWS) and/or National
Oceanic and Atmospheric Administration Fisheries Service (NOAA-Fisheries), regarding the
potential presence of TE&C species on the project site. USFWS TE&C website:
http://www.fws.gov/northeast/nyfo/es/section7.htm . Information on NOAA-Fisheries (NMFS)
species (both TE&C and EFH) can be found at: https://www.greateratlantic.fisheries.noaa.gov/]

o an official TE&C species list printed within 90 days of the PCN submission from the USFWS
Website.

e For projects where TE&C species are listed, a discussion of potential TE&C species habitat
within the project site (See USFWS T&E website for species habitat information).

e Ifthere is potential habitat for any TE&C species within the project site the following, as
applicable, shall be submitted:

a. The results of any habitat surveys and presence/absence surveys. Note: all surveys should be
coordinated with the USFWS and/or NOAA-Fisheries (NMFS) prior to initiation.

b. A detailed description of the proposed project, including secondary impacts and approximate
proposed project construction schedule of project activities (e.g. land clearing, utilities, stormwater
management).

c. A description of the natural characteristics of the property and surrounding area (e.g. forested
areas, freshwater wetlands, open waters, and soils) and a description of surrounding land use
(residential, agricultural, or commercial).

d. A description of the area to be impacted by the proposed project, including the species, typical
sizes (d.b.h.) and number or acres of trees to be removed.

e. The location of the above referenced property and extent of any project related activities or
discharges clearly indicated on a copy of a USGS 7.5 minute topographic quadrangle (quad) with
the name of the quad(s) and latitude/longitude clearly labeled.

f. A description of conservation measures to avoid, minimize and/or mitigate impacts to listed
species.

NOTE 1: There are no known TE&C species or EFH species under the jurisdiction of the NOAA-Fisheries
(NMES) within the Buffalo District. Therefore, all Buffalo District requests for information regarding the
presence of TE&C species should be directed to the USFWS. In addition, no EFH review is necessary
within the following New York District counties: Clinton, Essex, Franklin, Fulton, Hamilton,
Montgomery, Otsego, Schenectady, Schoharie and Warren.

NOTE 2: Please refer to the following website for further guidance and information relating to regulatory
permits & TE&C species in New York:
http://www.Irb.usace.army.mil/Missions/Regulatory/Endangered-Species/Endangered-Species-New-Y ork/

NOTE 3: General Condition #18 is emphasized, ...”In cases where the non-Federal applicant has identified
listed species or critical habitat that might be affected or is in the vicinity of the project, and has so notified
the Corps, the applicant shall not begin work until the Corps has provided notification the proposed work
will have “no effect” on listed species or critical habitat, or until Section 7 consultation has been
completed.”

9. 100 Year Floodplain: For permanent fills within waters of the United States within the 100 year
floodplain, documentation of compliance with FEMA -approved state or local floodplain management
requirements.
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10. Submission of Multiple Copies of PCN:

a) One (1) additional copy of the application drawings shall be provided to USACE for coordination with
National Oceanic and Atmospheric Administration (NOAA) for utility lines to be constructed or
installed in navigable waters of the U.S. proposed under NWP #12, (See Note 1 of NWP #12)

b) One (1) additional copy of the PCN package shall be provided to USACE for coordination with
Department of Defense Siting Clearinghouse (See NWP #12, 39, 51 & 52 Notes) for:

1. overhead utility lines proposed under NWP #12 and
il. any activity that involves the construction of a wind energy generating structure, solar tower,
or overhead transmission lines proposed under NWP #39, 51 or 52

¢) Two (2) additional copies of the PCN package shall be provided to USACE when the project is located
within the New York City Watershed, for coordination with the New York City Department of
Environmental Protection.

d) Five (5) additional copies of the PCN package shall be submitted to USACE for agency coordination
in accordance with General Condition # 31(d)(2) for:
1. All NWP activities that result in the loss of greater than 1/2-acre of waters of the United
States,
ii. NWP 21, 29, 39, 40, 42, 43, 44, 50, 51, and 52 activities that will result in the loss of greater
than 300 linear feet of intermittent & ephemeral stream bed,

iii. NWP 13 activities in excess of 500 linear feet, fills greater than one cubic yard per running
foot, or involve discharges of dredged or fill material into special aquatic sites;

iv. NWP 54 activities in excess of 500 linear feet or that extend into the waterbody more than 30
feet from the mean low water line in tidal waters or the ordinary high water mark in the Great
Lakes.

G-F. CRITICAL RESOURCE WATERS

In accordance with NWP General Condition (GC) #22, certain activities in Critical Resource Waters cannot be
authorized under the NWP program or would require a PCN (see GC #22 for a list of the NWP activities that
are either excluded or require a PCN).

Critical Resource Waters in New York State include the following:

1. East-of-Hudson portion of the New York City Water Supply: This area includes portions of
Dutchess, Putnam and Westchester Counties as delineated on Enclosure 2.

2. Hudson River National Estuarine Research Reserves (NERR): The Hudson River NERR
consists of four components: Piermont Marsh, lona Island, Tivoli Bay, and Stockport Flats.

H. NYSDEC General Water Quality Certification (WQC) Conditions applicable to all NWPs for which WOQC
has been provided are as follows:

1. Non-contamination of Waters
* All necessary precautions shall be taken to preclude contamination of any wetland or waterway by
suspended solids, resins, sediments, fuels, solvents, lubricants, epoxy coatings, paints, concrete, leachate,
inadvertent returns of drilling muds (frac-outs) or any other environmentally deleterious materials
associated with the project.
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2. Installation and Replacement of Culverts

To be covered under this blanket Water Quality Certification, all of the following criteria must be met:
* Culvert pipes shall be designed to safely pass a 2% annual chance storm event.
* This certification does not authorize the installation of any culverts that are not embedded beneath the
existing grade of the stream channel.
» Width of the structure must be a minimum of 1.25 times (1.25X) width of the Mean (Ordinary) High
Water Channel.
* The culvert bed slope shall remain consistent with the slope of the adjacent stream channel. For slopes
greater than 3%, an open bottom culvert must be used.
* This certification does not authorize work on culverts that provide sole access to “Critical Facilities”: An
individual WQC must be obtained for work on these culverts.
* This certification does not authorize culvert rehabilitation projects that involve slip lining, or similar
treatments.
* This certification does authorize the rehabilitation of culverts utilizing Cure in Place Pipe Lining (CIPP)
or concrete spray lining for culverts which currently meet Nationwide Permit General Condition # 2 -
Aquatic Life Movements.

3. Discharge and Disturbance Limits of the Blanket WQC
* For Nationwide Permits # 5, 7,12, 13, 14, 15, 18, 19, 23, 25, 29, 31, 32, 34, 36, 37, 39, 40, 42, 45, 46, 48,
51, utility line replacement projects under Nationwide Permit #3 and non-maintenance activities under
Nationwide Permit #43.
* The following discharge limits apply:
a) Temporary or permanent discharges of dredged or fill material into wetlands and other waters
of the U.S. must not exceed % acre;
b) Temporary or permanent impacts (i.e., loss) to stream beds must not exceed 300 linear feet.
¢) The discharge area limit under paragraph (a) plus the equivalent stream impact area limit under
paragraph (b) must not exceed Y4 acre total.

*For Nationwide Permits # 3, 4, 6, 20, 22, 27, 30, 33, 41 and maintenance activities under Nationwide
Permit # 43, this certification authorizes discharges and disturbances up to the limit of the respective
Nationwide Permit or regional conditions, whichever is most restrictive.

«If a project requiring coverage under two or more Nationwide Permits results in a temporary or permanent
discharge or disturbance, the most restrictive threshold applies to the project.

4. Bulkheads
* This certification does not authorize the construction of new bulkheads or vertical walls.
* This certification does not authorize the waterward extension of existing bulkheads.
* New toe-stone protection may not extend more than 36 inches waterward from the existing bulkhead face.

5. Maintenance of Water Levels
* This certification does not authorize any activity that results in a permanent water level alteration in
waterbodies, such as draining or impounding, with the exception of activities authorized by Nationwide
Permit #27.

6. Dewatering
* Authorized dewatering is limited to immediate work areas that are within coffer dams or otherwise
isolated from the larger waterbody or waters of the United States.
* Dewatering must be localized and must not drain extensive areas of a waterbody or reduce the water level
such that fish and other aquatic organisms are killed, or their eggs and nests are exposed to desiccation,
freezing or depredation in areas outside of the immediate work site.
* Cofferdams or diversions shall not be constructed in a manner that causes or exacerbates erosion of the
bed or banks of a waterbody.
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* All dewatering structures must be permanently removed and disturbed areas must be graded and stabilized
immediately following completion of work. Return flows from the dewatering structure shall be as visibly
clear as the receiving waterbody.

7. Endangered or Threatened Species
* This certification does not authorize projects likely to result in the take or taking of any species listed as
endangered or threatened species listed in 6 NYCRR Part 182.5 (a), (b) or projects likely to destroy or
adversely modify the habitat of such species. Applicants must either verify that the activity is outside of the
occupied habitat of such species or, if located within the habitat of such species, obtain a determination
from the NY'S Department of Conservation Regional Office that the proposed activity will not be likely to
result in the take or taking of any species listed as endangered or threatened species listed in 6 NYCRR Part
182. Information on New York State endangered or threatened species may be obtained from the NYS
Department of Environmental regional offices, the New York Natural Heritage Program in Albany, New
York or on the DEC website at http://www.dec.ny.gov/animals/29338.html

If it is determined that the project is likely to result in the take of (or modify the habitat of such species) a
New York listed endangered or threatened species , then this blanket water quality certification is not
applicable, and the applicant will need an individual water quality certification from the department.

8. Rare Mollusks
* This Certification may not be issued for and does not authorize disturbances or discharges to waters of the
state listed as supporting mollusks S-1 or S-2 on the New York State Natural Heritage database.

http://www.dec.ny.gov/animals/29338.html

9. Prohibition Period for In-water Work
In-water work is prohibited during the following time period:

« in cold water trout fisheries (waterbodies classified under Article 15 of New York State Environmental
Conservation Law with a "t" or "ts" designation), beginning October 1 and ending May 31.

To determine if the prohibition period is in effect for a particular water, contact the Regional Natural Resources
Supervisor in the appropriate New York State Department of Environmental Conservation regional office. Water
Classification values can be determined on the DEC’s Environmental Resource Mapper available on the
Departments Website @ http://www.dec.ny.gov/gis/erm/ Work windows may be extended by the Regional Natural
Resources Supervisor or their designee.

10. Significant Coastal Fish and Wildlife Habitat
* This certification does not authorize any discharge occurring in a designated Significant Coastal Fish and
Wildlife Habitat area pursuant to 19 NYCRR Part 602; Title 19 Chapter 13, Waterfront Revitalization and
Coastal Resources. https://www.dos.ny.gov/opd/programs/consistency/scfwhabitats.html

11. Coastal Erosion Hazard Areas
* This certification does not authorize projects in Coastal Erosion Hazard Areas, as identified in New York
State Environmental Conservation Law Article 34, and its implementing regulations, 6 NYCRR Part 505.
http://www.dec.ny.gov/lands/86541.html
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12. State-owned Underwater Lands
Prior to undertaking any Nationwide Permit activity that will involve or occupy state-owned lands now or formerly
under the waters of New York State, the party proposing the activity must first obtain all necessary approvals from:

New York State Office of General Services
Division of Real Estate Development
Corning Tower Building, 26th Floor
Empire State Plaza

Albany, NY 12242

Tel. (518) 474-2195

13. Tidal Wetlands
* This certification does not authorize any activities in tidal wetlands as defined in Article 25 of New York
State Environmental Conservation Law, with the exception of activities authorized by Nationwide Permits
#4, 20 and 48. http://www.dec.ny.gov/lands/4940.html

14. Wild, Scenic and Recreational Rivers
* This certification does not authorize activities in any Wild, Scenic or Recreational River pursuant to 6
NYCRR Part 666 or state designated Wild, Scenic or Recreational River corridors.
http://www.dec.ny.gov/permits/6033.html

15. Floodplains
* Authorized projects subject to this certification must first be in compliance with State and Local
Floodplain Regulations prior to commencement of construction.

16. Public Service Commission
* This certification does not authorize activities regulated pursuant to Article VII or Article 10 of the New
York State Public Service Law. For such projects, Section 401 Water Quality Certification is obtained from
the New York State Public Service Commission.

17. Utility Projects
* This certification does not authorize maintenance or other activities associated with hydroelectric power
generation projects.
* This certification does not authorize the construction of substation facilities or permanent access roads in
wetlands.
» Excess materials resulting from trench excavation must be permanently removed from the waters of the
United States and contained so that they do not re-enter any waters of the United States.

18. Preventing the Spread of Terrestrial and Aquatic Invasive Species
* To prevent the unintentional introduction or spread of invasive species, the permittee must ensure that all
construction equipment be cleaned of mud, seeds, vegetation and other debris before entering any approved
construction areas within waters of the U.S. When using construction equipment projects authorized under
this Certification shall take reasonable precautions to prevent the spread of aquatic invasive species as
required under the provisions in ECL § 9-1710.
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I. New York State Department of State (NYSDOS) Coastal Zone Management Consistency Determination
Additional Information (applicable to all NWPs located within or affecting the NYS Coastal Zone):

Where NYSDOS has objected to the USACE consistency determination or where the project will not comply with
the NYSDOS NWP specific condition(s), as outlined in the specific NWP listing in Section B above, the applicant
must submit a request for an individual consistency determination to NYSDOS. See Section K for NYSDOS contact

information.
Further Information:

» Unless NYSDOS issues consistency concurrence or USACE has determined that NYSDOS concurrence is
presumed, NWPs are not valid within the Coastal Zone.

»  All consistency concurrence determination requests must be submitted directly to NYSDOS with a copy
provided to USACE with any required Preconstruction Notification submissions.

» Limits of the coastal zone and details regarding NYSDOS submission requirements, including application
forms can be obtained at: https://www.dos.ny.gov/opd/programs/consistency/index.html

J. INFORMATION ON NATIONWIDE PERMIT VERIFICATION

Verification of the applicability of these Nationwide Permits is valid until March 18, 2022 unless the
Nationwide Permit is modified, suspended revoked, or the activity complies with any subsequent permit
modification.

It is the applicant’s responsibility to remain informed of changes to the Nationwide Permit program. A
public notice announcing any changes will be issued when they occur and will be available for viewing at our
website: http://www.Irb.usace.army.mil/Missions/Regulatory.aspx.

Please note in accordance with 33 CFR part 330.6(b), that if you commence or are under contract to
commence an activity in reliance of the permit prior to the date this Nationwide permit expires, is suspended or
revoked, or is modified such that the activity no longer complies with the terms and conditions, you have twelve
months from the date of permit modification, expiration, or revocation to complete the activity under the present
terms and conditions of the permit, unless the permit has been subject to the provisions of discretionary authority.

Possession of this permit does not obviate you of the need to contact all appropriate state and/or local
governmental officials to insure that the project complies with their requirements.
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K. AGENCY CONTACT INFORMATION

NYS Department of Environmental Conservation

www.dec.ny.gov

NYS DEC REGION 1
Regional Permit Administrator
SUNY @ Stony Brook

50 Circle Road

Stony Brook, NY 11790-3409
(631) 444-0365

NYS DEC REGION 2

Regional Permit Administrator

1 Hunter's Point Plaza

47-40 21st Street

Long Island City, NY 11101-5407
(718) 482-4997

NYS DEC REGION 3
Regional Permit Administrator
21 South Putt Corners Road
New Paltz, NY 12561-1620
(845) 256-3054

NYS DEC REGION 4
Regional Permit Administrator
1130 North Westcott Road
Schenectady, NY 12306-2014
(518) 357-2069

NYS DEC REGION 4 Sub-Office
Deputy Regional Permit Administrator
65561 State Hwy 10

Stamford, NY 12167-9503

(607) 652-7741

NYS DEC REGION 5
Regional Permit Administrator
PO Box 296

1115 Route 86

Ray Brook, NY 12977-0296
(518)897-1234

NYS DEC REGION 5 Sub-Office
Deputy Regional Permit Administrator
PO Box 220

232 Golf Course Rd

Warrensburg, NY 12885-0220

(518) 623-1281

NYS DEC REGION 6
Regional Permit Administrator
317 Washington Street
Watertown, NY 13601-3787
(315) 785-2245

NYS DEC REGION 6 Sub-Office
Deputy Regional Permit Administrator
207 Genesee Street

Utica, NY 13501-2885

(315) 793-2555

NYS DEC REGION 7
Regional Permit Administrator
615 Erie Blvd. West

Syracuse, NY 13204-2400
(315)426-7438

NYS DEC REGION 7 Sub-Office
Deputy Regional Permit Administrator
1285 Fisher Avenue

Cortland, NY 13045-1090

(607) 753-3095
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NYS DEC REGION 8
Regional Permit Administrator
6274 E. Avon - Lima Road
Avon, NY 14414-9519

(585) 226-2466

NYS DEC REGION 9
Regional Permit Administrator
270 Michigan Avenue
Buffalo, NY 14203-2915
(716) 851-7165

NYS DEC REGION 9 Sub-Office
Deputy Regional Permit Administrator
182 East Union Street

Allegany, NY 14706-1328

(716) 372-0645

NYS Department of State

Division of Coastal Resources

Consistency Review Unit

One Commerce Plaza

99 Washington Avenue, Suite 1010

Albany, NY 12231-00001

(518) 474-6000
https://www.dos.ny.gov/opd/programs/consistency/index.html

US Army Corps of Engineers

http://www.nan.usace.army.mil

(For DEC Regions 1, 2 and 3)

US Army Corps of Engineers NY District
ATTN: Regulatory Branch

26 Federal Plaza, Room 1937

New York, NY 10278-0090

Email: CENAN.PublicNotice@usace.army.mil
For DEC Regions 1, 2, Westchester County
and Rockland County (917) 790-8511

For the other counties of DEC Region 3 -
(917) 790-8411

(For DEC Regions 4, 5)
Department of the Army

ATTN: CENAN-OP-R

NY District, Corps of Engineers

1 Buffington Street

Building 10, 3« Floor

Watervliet, NY 12189-4000

(518) 266-6350 - Permits team
(518) 266-6360 - Compliance Team

Email: cenan.rfo@usace.army.mil

(For DEC Regions 6, 7, 8, 9)

US Army Corps of Engineers

Buffalo District

ATTN: Regulatory Branch

1776 Niagara Street

Buffalo, NY 14207-3199

(716) 879-4330

Email: LRB.Regulatory@usace.army.mil
www.Irb.usace.army.mil



Nationwide Permit 3 — (Maintenance)

Expiration March 18, 2022
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Final Regional Conditions, Water Quality Certification and Coastal Zone Concurrence for
within the New York District Regulatory Boundary in the State of New York
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Final Regional Conditions, Water Quality Certification and Coastal Zone Concurrence for
Nationwide Permit 3 — (Maintenance)
within the New York District Regulatory Boundary in the State of New York
Expiration March 18, 2022
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State of New York
PERM 42 (09/09) Department of Transportation

Highway Work Permit
Permit No.: 20180874155
Date Issued: 12/13/2018
Project ID No.:

Expiration Date:  12/02/2019

*Permittee 1:
TOWN OF YORKTOWN, ILAN GILBERT

363 UNDERHILL AVE

YORKTOWN HEIGHTS, NY 10598
Emergency Contact: MICHAEL QUINN

Emergency Number: 914-962-5722 Ext: 200

Under the provisions of the Highway Law or Vehicle & Traffic Law, permission is hereby granted to the permittee to:

INSTALL DETOUR SIGNAGE ON NYS RTE. 6 IN CONNECTION WITH THE REPLACEMENT OF THE HILL BOULEVARD
BRIDGE. INSTALLATION TO INCLUDE INSTALLATION OF MODEMS AND TRANSFER SWITCHES AT SIGNAL W-308,
INTERSECTION OF EAST MAIN STREET AND LEE BOULEVARD AND SIGNAL W-309, INTERSECTION OF EAST MAIN STREET
AND HILL BOULEVARD. ALL SIGNS, HARDWARE AND ASSEMBLIES WILL MEET THE MUTCD AND NYS SUPPLEMENT, ALL
WORK TO BE DONE IN ACCORDANCE WITH NYSDOT STANDARDS AND SPECIFICATIONS AND ALL ATTACHMENTS SHALL
APPLY. PLEASE READ ENTIRE PERMIT PRIOR TO STARTING WORK.

THE PERMITTEE IS RESPONSIBLE FOR TEMPORARY TRAFFIC CONTROL IN ACCORDANCE WITH THE NATIONAL MANUAL OF UNIFORM
TRAFFIC CONTROL DEVICES AND THE NYS SUPPLEMENT. ANYONE WORKING WITHIN THE HIGHWAY RIGHT-OF-WAY SHALL WEAR
HIGH-VISIBILITY APPAREL MEETING THE ANSI 107-2004 CLASS II STANDARDS AND A HARD HAT.

County Municipality State Hwy State Route Beg Ref End Ref
WESTCHESTER YORKTOWN 1309 6 6 87033050 6 87033056

as set forth and represented in the attached application at the particular location or areas, or over the routes as stated therein, if required; and
pursuant to the conditions and regulations general or special, and methods of performing work, if any; all of which are set forth in the application
and form of this permit. See additional conditions on PAGE 2.

THIS PERMIT IS ISSUED BASED ON ALL LOCAL, STATE, AND FEDERAL REQUIREMENTS BEING SATISFIED.

Dated at: Poughkeepsie Date Signed: 12/13/2018 Commissioner of Transportation By: Ed Goff

IMPORTANT:

THIS PERMIT, WITH APPLICATION AND DRAWING (OR COPIES THEREOF) ATTACHED, SHALL BE PLACED IN THE HANDS
OF THE CONTRACTOR BEFORE ANY WORK BEGINS. THE HIGHWAY WORK PERMIT SHALL BE AVAILABLE AT THE SITE
DURING CONSTRUCTION.

BEFORE WORK IS STARTED AND UPON ITS COMPLETION, THE PERMITTEE ABSOLUTELY MUST NOTIFY:
Dave Chomycz, Resident Engineer 914-232-3060

"UPON COMPLETION OF WORK", SECOND TO LAST PAGE, MUST BE COMPLETED, SIGNED BY THE PERMITTEE, AND
DELIVERED TO THE RESIDENT ENGINEER.




The issuing authority reserves the right to suspend or revoke this permit at its discretion without a hearing or the necessity of showing cause,
either before or during the operations authorized.

The Permittee will cause an approved copy of the application to be and remain attached hereto until all work under the permit is satisfactorily
completed, in accordance with the terms of the attached application. All damaged or disturbed areas resulting from work performed pursuant to
this permit will be repaired to the satisfaction of the Department of Transportation.

* Upon completion of the work within the state highway right-of-way authorized by the work permit, the person, firm, corporation,
municipality, or state department or agency, and his/her or its successors in interest, shall be responsible for the maintenance and repair
of such work or portion of such work as set forth within the terms and conditions of the work permit.

Permit Fee : $0.00

Insurance Fee:  $0.00

Total Fees: $0.00

UOF: Appl: No App2: No
IAttachments and additional requirements to this Highway Work Permit include: ]

PERM 33 - Highway Work Permit Application for Non_Utility Work
PERM 41-1d - Method of Performing Work within the State Right of Way
Contact List

Other - Attach 1 MP&T Notes, 619-11, 619-20
Other - Attach2  Lane Cosure Procedure, RWF
I END OF ATTACHMENTS I




State of New York
PERM 42 (09/09) Department of Transportation

Highway Work Permit

Permit No.: 20180874155
Date Issued: 12/13/2018
Project ID No.:

Expiration Date:  12/02/2019

Return this page to:
i ; Permittee 1: TOWN OF YORKTOWN, ILAN
Dave Chomycz, Resident Engineer GILBERT s
85 Route 100 363 UNDERHILL AVE
Katonah, N 10536 , YORKTOWN HEIGHTS ,NY 10598 -

UPON COMPLETION OF WORK AUTHORIZED, THIS PAGE OF THE PERMIT MUST BE COMPLETED, SIGNED BY THE
PERMITTEE, AND DELIVERED TO THE RESIDENT ENGINEER.
Work autherized by this permit has been completed. Refund of deposit or return/release of bond is requested.

DATE PERMITTEE AUTHORIZED AGENT (if any)

| TO BE COMPLETED BY NYSDOT: |

Work authorized by this permit has been satisfactorily completed and is accepted. Inspection Report must be completed.
[ Refund of Deposit is authorized
[ ] Return of Bond is authorized
[1 Unable to meet schedule as specified in bid proposal
[1 Amount charged against Bond may be released.
(] Retain bond for future permits
[1 Forfeit of Guarantee Deposit is authorized
O Other

DATE RESIDENT ENGINEER

O Mailing address of refund has been verified.
If different, list new address:

The Regional Office will forward this form to the Main Office with the appropriate box checked.
(] Permit closed
[] Bond returned/released
[ Refund of Guarantee Deposit on this permit is authorized
[] Forfeit Guarantee Deposit to NYSDOT
(] other

DATE REGIONAL TRAFFIC ENGINEER




INSPECTION REPORT

For each Highway Work Permit issued, inspections will be performed. The following report must be completed for each site visit,
indicating the date, inspector, and hours spent on inspection. If the total inspection time exceeds 1 hour, then a FIN 12
(PERMIT INSPECTION FOR DEPARTMENT SERVICES) is REQUIRED.

INSPECTION REPORT LOG

HOURS WORKED BY DATE HOURS

Inspector Name Date Inspected Regular | Overtime

Regular

Overtime

Inspector Name Date Inspected Regular | Overtime

Regular

Overtime

Inspector Name Date Inspected Regular | Overtime

Regular

Overtime

Complete hours for each date inspected.
Add regular hour numbers across rows, and then overtime hours across rows.
Add hour columns down for total hours of permit inspection time.

COMMENTS/OBSERVATIONS:

THEREBY CERTIFY THAT THE INFORMATION CONTAINED ABOVE IS TRUE AND CORRECT
TO THE BEST OF MY KNOWLEDGE.

NAME TITLE

Revision Date: 5/5/2016
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PERM 33 NON-UTILITY (7/15) SUBMIT THREE (3) COPIES

STATE OF NEW YORK DEPARTMENT OF TRANSPORTATION
HIGHWAY WORK PERMIT APPLICATION FOR NON-UTILITY WORK

Application is hereby made for a highway work permit: For Joint application, name and address of Applicant 2 below:
name |1an Gilbert, Town Supervisor Nt

Address 903 Underhill Avenue —

City Yorktown Heights ¢, NY zip 10598 City State Zip

Applicant Phone (214)962-5722 x200 Applicant 2 Phone (___)

Applicant Email Address igilbert@yorktowqq)!'org Applicant 2 Email Address
Michael Quinn, Town Enginee__r_»__
(914 | 962-962- 5722 x218

Emergency Phone (&2 _ 7 ) Yre YVe N’ - . s wm o - e

Emergency Contact

RETURN PERMIT TO: (if different from Permittee) RETURN DEPOSIT/BOND TO: (if different from Permittee)
name Michael Quinn, Town Engineer - -
Address 3@&”_9_’]29_['1'" Avenue Eng Dept Address

ciy Yorktown Heights g NY 7, 10598 City State Zp

DESCRIPTION OF PROPOSED WORK:

Install detour signage on NYS ROW (NYS Route 6) in connection with the replacement of the Hill
Boulevard Bridge. All signs, hardware, and assemblies will meet the MUTCD and NYS Supplement.

Estimated cost of work being performed in highway right-of-way: $ _ =

Anticipated duration of work: From 4/1/2019 to ,1 0/30/2019 (applies to the operations indicated on the reverse side)
WILL OVERHEAD OR UNDERGROUND (5'+) OPERATIONS BE INVOLVED IN THE PROPOSED WORK? YES D_ NO

ATTACHED: Plans _, Specifications D e

LOCATION: State Route: 6‘ _ . Located Between Reference Markers Lee BIVd
Town of Yorktown County of VVestchester

.4 Hill Bivd

City/Town/Village of _

SEQR REVIEW (select one)

ACKNOWLEDGMENT: ON BEHALEQF-TH 2 BY. 6 Z AY WORK PERMIT, AND DO ACKNOWLEDGE AND AGREE
TO THE RESPONSIBILITIES OF PER( 7 R ATIONS SET#L IN THIS PERMIT AND WARRANT COMPLIANCE
THEREWITH. _ s v e——

Applicant Signature __ ™\ ,A . XS AL/ S— Date f /9\.7”@

Date

Approval recormimended by Resident Engineer ___p/UZ— — L Res No g 8 Date _/ Z/[ 7:[ /y
Approved by Regionaf TrafIcBEiSbad S LO form Only by; ra KQ‘"——Q,eg No _L_ Date ‘ZE/LZ/ /y
2 )

FOWN ATTORNFY — .
g 6

Applicant 2 Signature

i
by{Te®n Boprd resolution dated:
L2378




Permit Insurance

Total Fees l $ 0.00 l

Operational Type and Description Fee Fee
DRIVEWAYS
5at Residential Driveway (includes field entrances) 15 25
5a6 Temporary access road or street 200 W 7

For Commercial Driveways and subdivisions streets, use form PERM 33-COM

/AL,

IMPROVEMENTS

5b1 Residential

15 25

5b2a Commercial- Sidewalk, curb paving, drainage, etc.

200 Y2/ /4

5b2b Commercial — Grade, seed, improve land contour, clear brush

777777

Sb2c Commercial ~ Resurface existing road or driveway

50 Y/ /777

§b2d1 | Annual resurfacing of roadways and driveways —~ PER COUNTY

150 V70

TN7//7/7,

Number of counties:
| 5b2d2 | Annual resurfacing of roadways and driveways — PER REGION
TREE WORK
Sct Residential

Sc2a Commercial removal or planting

Sc2b Commerclal pruning, applying chemicals to stumps

5c3 Vegetation control for advertising signs ~ PER SIGN

Number of Signs:

MISCELLANEOUS CONSTRUCTION AND WORK OPERATIONS

5d1 Beautify ROW (civic groups only)

5d2a Temporary signs, banners, décor (not-for-profit organizations) N/C
5d2b Temporary signs, banners, décor (other organizations) 25 M
5d3 Traffic control signals 500
5d4 Warning and entrance signs 25
|| 5d5 Miscellaneous ~ Requiring substantial review (describe below) 400 A
L 5d6 Miscellaneous (describe below) 25 m
OTHER TYPES OF HIGHWAY WORK PERMITS
6 Encroachment caused by DOT acquisition of property 25 W /
Tat Compulsory permit required for demolition requested by DOT N/C //// 7/,
7a2 Compulsory permit required for moving requested by DOT N/C ://// 7
1 7b Improvement to meet Department standards B N/C '///"/J
_{_ 8 Miscellaneous (describe below) 25 ’/////
9 Adopt-a-Highway (exempt from insurance requirement) NiC ¥y //';/ 4

Dascrlptlon of Miscellaneous Operation:
Installation of temporary detour signage.

PERFORMANCE SECURITY (Select one): Guarantee Deposit- Cash [_|  Performance Bond ]
Guarantee Deposit Amount:

Guarantee Deposit Check Number or Bond Number

Letter of Credit r_—l

Project Identification Number

State Highway (SH) Number __

(To be completed by NYSDOT issuing office)

Highway Work Permit No.

Record ID Number

PERM 33 (7/15) REVERSE




RESPONSIBILITIES OF PERMITTEE
PURSUANT TO NON-UTILITY HIGHWAY WORK PERMITS

NOTE: FAILURE TO OBTAIN A PERMIT OR FAILURE TO COMPLY WITH THE TERMS OF A PERMIT MAY RESULT IN THE

DEPARTMENT HALTING THE ACTIVITY FOR WHICH A PERMIT IS REQUIRED UNTIL ADEQUATE CORRECTIONS HAVE BEEN MADE.

1. LIMITATIONS ON USE: The specific site identified in this Highway Work Permit, and only that site identified, will be available for use by
Permittee only for the purpose stated in this Permit and only on the date(s) and for the duration designated in this permit. This Permit does not
authorize any infringement of federal, state or local laws or regulations, is limited to the extent of the authority of NYSDOT and is transferable
and assignable only with the written consent of the Commissioner of Transportation. The Commissioner reserves the right to modify fees and
to revoke or annul the Permit at any time, at histher discretion without a hearing or the necessity of showing cause.

2. CONDITIONS OF USE: NYSDOT makes no affirmation that the state-owned site used for the work has been designed, constructed, or
maintained for the purpose of the conduct of the work. The Permittee assumes full responsibility for planning and conducting a safe and
orderly project that does not expose workers or the public to any unreasonable hazards and that involves a minimal disruption of the normal
uses of the state and local highway systems. It shall be the sole obligation of the Permittee to determine whether the site is suitable for the
purpose of safely conducting the work. The Permitiee assumes all responsibility for assuring that the use of the highway/property conforms to
applicable requirements of law, including, but not limited to those set forth herein.

Permittee agrees to assure compliance with New York Labor Law, industrial regulations, and OSHA regulations, and to assure the
safety of all workers who will be engaged to do the permitted work.

3. INSURANCE COVERAGE: Permittee must have the insurance that is required for the type and extent of the work being performed.

Permittee agrees to maintain liability insurance in full force and effect throughout the term of the highway work permit. Expiration
of, or lack of, liability insurance automatically terminates the permit.

To comply with this requirement, an applicant must furnish the Department with one of the following:

» A completed Certificate of Insurance evidencing the required types and limits of insurance coverage, with New York State
Department of Transportation named as an additional insured on the commercial general liability policy. An industry standard
ACORD 25 form with an ACORD 855 Addendum is acceptable evidence of the required coverage. Certificate Holder should be
indicated as New York State Department of Transportation, with the address of the issuing office.

¢ A fully executed Undertaking Agreement may be provided by Municipalities, Public Utilities, Transportation Corporations, Public
Service Corporations or Railroads, as an alternative to providing proof of commercial general liability the insurance.

e Homeowners applying for a residential work permit (driveways, improvements or tree work) and performing their own work have the
option to pay a $25 Insurance Fee, and waive the requirement to provide insurance coverage. Any contractor doing work on the
homeowner’s behalf must be listed on the permit and provide satisfactory proof of insurance as set forth below,

See "PERM 33 Submission Package Requirements” on page 4 for more detailed guidance on insurance coverage.

4. COMPENSATION AND DISABILITY INSURANCE COVERAGE: Permittes is required to have compensation insurance and disability
coverage as noted in the provisions of the Worker's Compensation Law and Acts amendatory thereof for the entire period of the permit, or the
permit will be invalid. Applicant must provide proof of coverage (Form C-105.2, U-26.3 or SI-12 for Worker's Compensation, and DB-120.1 or
DB-155 for Disability Benefits), or provide proof of exemption from this requirement (Form CE-200).

5. INDEMNIFICATION: Permittee agrees that, in addition to any protection afforded to NYSDOT under any available insurance, NYSDOT
shall not be liable for any damage or injury to the Permittee, its agents, employees, or to any other person, or to any property, occurring on the
site or in any way associated with Permittee’s activities or operations; whether undertaken by Permittee’s own forces or by contractor or other
agents working on Permittee’s behalf. To the fullest extent permitted by law, the Penmittee agrees to defend, indemnify and hold harmless the
State of New York, NYSDOT and their agents from and against all claims, damages, losses and expenses, including but not limited to
attorneys’ fees, arising out of any claim, including but not limited to claims for personal injuries, property damage or wrongfui death and/or
environmental claims, in any way associated with the Permittee’s activities or operations, no matter how caused.

6. NOTIFICATION: The following should be notified at the appropriate time as shown below:

Commissioner of Transportation, through the NYSDOT regional office, one week prior to commencing work.
Area gas distributors, 72 hours prior to any blasting.

Utility companies with facilities in work areas, before starting work (in accordance with Industrial Code 53).
Permission from utility company must be obtained before commencing work affecting the utilities’ facilities.
NYSDOT regional signal maintenance shop, 3 days prior to starting work (traffic signal work).

NYSDOT regional office, at conclusion of work, and retumn original copy of permit to Resident Engineer.

e & 6 o o o

NOTIFICATION FOR ANNUAL PERMITS: Notify by phone, the Regional or Resident Engineer’s Office, one week in advance, each time
regular maintenance work is to be performed. In emergencies, nofification by phone, fax or email should be made as soon as is practical, no
later than the next business day.




7. SITE CARE AND RESTORATION: A bond, deposit (bank cashier's check), or a Letter of Credit, in an amount designated by the
Department of Transportation, may be required before a permit is issued, in order to guarantee restoration of the site to its original condition. A
fully executed Undertaking Agreement may be accepted as an alternative security, where applicable. [f the Department is obliged to restore
the site fo its original condition, the costs to the Department will be deducted from the amount of the permittee’s deposit at the conclusion of
the work. Costs in excess of the bond/deposit on file will be billed directly to the permittes. If permittee posts a Letter of Credit, the
Department may elect to have a contractor restore the site, and issue a draft drawn against the Letter of Credit as payment.

*  Anyone working within state highway right-of-way must wear high visibility apparel and hard hat meeting ANSI Class 2
requirements.

*  No unnecessary obstruction is to be left on the pavement or the state highway right-of-way, or in such a position as to block warning
signs during non-working hours,

*  Nowork shall be done to obstruct drainage or divert creeks, water courses or siuices onto the state highway right-of-way.

s Allfalse work must be removed and all excavations must be filled in and restored to the satisfaction of the Regional Maintenance
Engineer.

8. COSTS INCURRED BY ISSUANCE OF THIS PERMIT: All costs beyond the limits of any liability insurance, surety deposits, etc. are the
responsibility of the permittee. The State shall be held free of any costs incurred by the issuance of this permit, direct or indirect.

9. SUBMITTING WORK PLANS: The applicant will submit three (3) copies of work plans and/or maps as required by the Department. This
shall include (but not limited to) such details as: measurements of driveways with relation to nearest property corner; location of existing and
proposed poles, guide rail, signal equipment, trees or drainage structures; positions of guys supporting poles; a schedule of the number of
poles and feet of excavation necessary for completion of work on the State right-of-way. A description of the proposed method of construction
will be included. .

¢ Plan work with future adjustments in mind, as any relocation, replacement or removal of the installation authorized by this permit and
made necessary by future highway maintenance, reconstruction or new construction, will be the responsibility of the permittee.

¢ Driveway plans should be prepared in accordance with NYSDOT POLICY AND STANDARDS FOR ENTRANCES TO STATE
HIGHWAYS.

*  The permittee must coordinate the work with any State construction being conducted.

10. TRAFFIC MAINTENANCE: A plan detailing how the permittee intends to maintain and protect traffic shall be submitted with work plans.
Traffic shall be maintained on the highway in a safe manner during working and non-working hours until construction is completed. The
permittee is responsible for traffic protection and maintenance, including adequate use of signs, barriers, and flag persons during working and
non-working hours until construction is completed. All sketches will be stamped with "MAINTENANCE OF TRAFEIC SHALL BE IN
CONFORMANCE WITH THE NATIONAL MANUAL ON UNIFORM TRAFFIC CONTROL DEVICES."

11. COST OF INSPECTION AND SUPERVISION: Prior to issuance of the Highway Work Permit, the permittee may be required to sign an
INSPECTION PAYMENT AGREEMENT FOR HIGHWAY WORK PERMITS (FORM PERM 50) agreeing to the payment of construction
inspection charges, based on the number of work days involved. In certain cases, the permittee may also be required to sign a PAYMENT
AGREEMENT FOR HIGHWAY WORK PERMITS DESIGN REVIEW (FORM PERM 51) agreeing to design review charges, based on the
number of work hours in which Depariment employees were engaged in design review activity.

12. SCOPE:

* Areas Covered: Permits issued are for highways, bridges and culverts over which the New York State Department of Transportation
has jurisdiction. (Local governments issue permits for highways under their jurisdiction.) Work locations must be approved by the
Department.

* Maintenance: Unless noted otherwiss, applicant shall be fully responsible for the maintenance of all items installed and/or altered as
shown on the approved permit plans and documents. Property owners having access fo a state highway shall be fully responsible for
the maintenance of their driveway in accordance with POLICY AND STANDARDS FOR ENTRANCES TO STATE HIGHWAYS.

¢ Work Commencement: The Permittee shall have a copy of the permit available at the site during the construction period. Work
should start within 30 days from validation date of permit or sald permit may be revoked.

13. REPORTING ACCIDENTS: Permittee is required to report any accidents that occur during the course of the permit work o their insurance
company, and to provide the Department with a copy of any such report.

14. COMPLETION OF PROJECT: Upon completion of the work within the State highway right-of-way authorized by the work permit, the
person and his or its successors in interest shall be responsible for the maintenance and repair of such work or portion of such work as set
forth within the Terms and Conditions of the Highway Work Permit.

e
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PERM 1 (2/12)

UNDERTAKING

For the benefit of

The New York State Department of Transportation
In connection with work affecting state highways
(For use by New York municipalities and federal agencies

WHEREAS, the undersigned Town of Yorktown { Municipality,
County, Town, City or Village, or any agency of the federal government, hereinafter referred to as
“Permittee”) from time to time receives permits from the New York State Department of Transportation
(hereinafter referred to as the "NYSDOT") and otherwise conducts activities and operations upon highways
and/or within right-of-way controlled by the State of New York for such purposes as the obstruction,
installation, construction, maintenance and/or operation of facilities; and

WHEREAS, Permittee’s access and operation upon state right-of-way is conditioned upon compliance
with Highway Law Sections 52, 103, 203 and/or 234, including the conditions that Permittee assume all
responsibility for (a) the temporary control of all modes of traffic (including motorized and non-motorized
travel) affected by Permittee’s operations, (b) complete restoration of state facilities to their condition prior to
permitted use or activity, and (c) all claims, damages, losses and expenses,

NOW, THEREFORE, in relation to all operations and/or actions undertaken within state right-of-
way, Permittee hereby agrees to the following terms and conditions:

1. Permit Applications. Excepting only activities undertaken to protect public safety because of
emergency conditions or incidents, Permittee shall provide timely written notice to NYSDOT of
operations or activities affecting state right-of-way. Under normal circumstances, a minimum of five
business days notice shall be provided. Notification of emergency activities shall be provided to NYSDOT
as soon as practicable after the activity. The Permittee shall apply for project-specific permits for
activities not allowed under any existing annual permit. Such application shall identify proposed project
locations, desired dates/hours, proposed work/activities, traffic control, and site restoration

2. Applicable Rules, Regulations & Conditions. Permittee shall comply with all of the laws, rules
and regulations applicable to construction, maintenance activities and operations and shall further
comply with such terms and conditions that may be imposed by NYSDOT in connection with permitted
activity or operations. Temporary Traffic Control, highway safety appurtenances, and restoration of state
facilities shall be completed in accordance with NYSDOT regulations and standards.

3. Site Restoration. Permittee shall, at its own expense, promptly complete the work allowed
under each permit and, within a reasonable time, restore State property damaged by its work/activities
to substantially the same or equivalent condition as existed before such work was begun as determined
by the Commissioner or his/her designee. In the event that the Permittee fails to so restore damaged
State property within what the Commissioner deems to be a reasonable time, the Commissioner, after
giving written notice to the Permittee, may restore the property to substantially the same or equivalent -
condition as existed before the Permittee’s work/activities, in which case, Permittee agrees to reimburse
the reasonable expenses in connection therewith.

NYSDOT PERM 1 (rev. 2/12)




PERM 1 (2/12)

4. Payment & Release of Liens. Permittee shall be responsible for the payment of all costs and
materials relating to its work in the public right-of-way, and agrees to defend and save harmless NYSDOT against
any and all lien claims made by persons supplying services or materials to Permittee in connection with

Permittee’s work.

5. Indemnity. In addition to the protection afforded to NYSDOT under any available insurance,
NYSDOT shall not be liable for any damage or injury to the Permittee, its agents, employees, or to any other
person, or to any property, occurring on the site or in any way associated with Permittee’s activities or
operations, whether undertaken by Permittee’s own forces or by contractors or other agents working on
Permittee’s behalf. To the fullest extent permitted by law, the Permittee agrees to defend, indemnify and
hold harmless the State of New York, NYSDOT, and their agents from and against all claims, damages, losses
and expenses, including but not limited to, claims for personal injuries, property damage, wrongful death,
and/or environmental claims and attorney fees arising out of any such claim, that are in any way associated
with the Permittee’s, activities or operations under any and all permits issued using this Undertaking.

FURTHERMORE, Permittee hereby warrants that the obligations of this Undertaking are backed by the
full faith and credit of Permittee. Permittee may insure or bond any of the obligations set forth herein, or may
rely upon self-insurance, budgeted funds, or funds for general operations.

This Undertaking shall be applicable to all permitted activities and operations undertaken after the date
of execution and work initiated while this Undertaking is in effect. This Undertaking may be revoked by the
Permittee or rejected by NYSDOT upon thirty days written notice but will continue to apply to all permitted
activities/operations that were permitted by virtue of this Undertaking. Unless terminated for the purpose of
future activities/operations, this Undertaking shall have a term of twenty (20) years and shall be kept on file to
facilitate the issuance of future permits to which it will apply.

IN WITNESS WHEREOF, Town of Yorktown (Municipality-
County, Town, City, Village or federal agency) agrees to the terms of this Undertaking, and has caused its

{/17/ 1€

Date
Ilan Gilbert, Town Supervisor
Print Name/Title
Yorktown Town Hall ( 914 ) 962-5722 x200
Address Phone number
363 Underhill Avenue ,
Yorktown Heights, NY 10598 igilbert@yorktownny.org
Address S e-mail

Approved as to form only by:

|
|
\
'i 7 N RNEY
|
|

, Town Board resolution dated:

NYSDOT PERM 1 - G- 28718 B \ (rev. 2/12)




PERM 41-1d (4/86)

METHOD OF PERFORMING WORK
WITHIN THE STATE HIGHWAY RIGHT OF WAY

1. GENERAL CONDITIONS

These conditions and regulations apgly to Highway Work Permits authotizing work within the Stats highway right-of-
General conditions apply to telaphone and telegraph installations as well as specific conditions on the setting and resetting of poles. These conditons,

way for water mains, gas mains, sewer finss and miscellansous structures.
and any special conditions which

are added to this form, are enforceable by the Department of Transportation.

A, TIME

1. Work under the permi

B. REQUIREMENTS
All the cussent tequirements of the following shall apply: Occupational Safety and Health Administration, Federal Dap
Part 131, Title 17, New York Code of Rules and Regulations, Accommodation of Utilities Within State Right-of-Way;

1 shall be commenced within thitty (30) days from the date of permit issuance unless a later starting date is spproved by the Regional Treffic Engineer.

of tabor, Safety and Health Stendards {20 CFR 1926/1910);
Naw York State Department of Labor, Industdal Code Rule
I and Demalition Work; Industrial Code Rule 53, Construction, Excavation and Bemofition Operations At Ur Near Underground Facifities.

23, P

Temgorery sofl erosion and water pollution controls shafl be used as require

of Persons Employed in C

4. The final decision on the method of underground installation will be made by the Regional Diractor

or his regresentalive.

1. Work Within Pavement and Stioulder Areas .
2 Installations that cross the pavement and shoulder area. Wherever practical, all underground installations shall ke pleced beneath the pavement and shoulder areas without

disturbance to these paved surfaces.
1) Boring, Jacking, and Tunneling Methods

DESIGN R .
a) The location of all sxcavations (jacking pits, etc) shall be shown in plan and profile.
b} The sol profile and groundwater conditions shall be dstermined by adequate subsurface exploration.

—— —t}—Fha-lotation-of-ali-othereristinguiibties-she-be-shovwn:

d) The construction squipment and procedutes ta be used shall be described in the permit appfication.

¢l The dasign of all excavations, incluging ground and surface water control where necessary, shall be mads available for review by the Depariment.

f) The underground installation shall be ibed In detall, i.e. size, length, depth, material, provisions for grouting, etc.

o) Pipes shall generally be anclasad in sleaves or larger pipes. Small diametes services {2 inch LD, or smaller} may be placed without sleeving at the discretion of N.Y.S.0.0.T.

h) The fimits of an open excavation shall not be closer than 10 feet to the edge of the pavement unless approved by the Department. Ugen excavations shall be
protected with the required contrals for safety and for the mai and fon of teaffic in dance with the New York State Department of Transporta-
tion, Manual of Uniform Traffic Control Devices,

CONSTRUCTION :

a) Grouting operations may be required if surface settlement, loss of soif or voids atound the pige develop, When grout is required, it shall consist of 1 part cement
to 2 pasts sand, by volume, end sufficient water to produce a consistency suitable for placing the grout.

b} Backfill of open excavations shall be as required under
21 1} Open Excavation Method.

Open Excavation Method

DESIGN

a) The location of ali pavement crossing by the open excavation mathod shall be shown in plan and profite.

b) Yhe soll rofile and groundwater conditions shall be datermined by adeg hsurface exploration.

¢} The location of all other existing utifities shall be shown. .

6 The design of ali excavations, including ground and surface water control where necessary, shall be made avaistie for review by the Department.

¢) When raquested, the ion equip and p t0 bg used shalt be described in the permit apgli

f) Pipe installations shall be done ding to the requi of the appropriate New York State Department of Transportation's Standard Sheets. The required
granular material shalt meet the material requirements for Select Granular Filk in the current New York State Department of Transportation's Standard Spevifications
including addsnda. Exceptions will only be allowed it prior appravel is gramed by the Regional Sofls Enginger.

@) Pavement shall be saw cot 3t termination points of pavement replacement.

CONSTRUCTION .

a) Pavement and shoulder remaval shall bs done in @ manner that provides for proper restoration of the reglacement section, Straight, vertical cuts of the pavement

wil be required, Pavement surfaces that become undermined shall be cut back and semoved. Alternative repair methods may be used if prior approval is granted.

The backfill material shall ba placed and compacted according to the requirements for backfilling structures, culvests, pipes, conduits and diract burial cable described

in Section 200, Earthwork, New York State Depariment of Teansportation's Specifications, including addenda.

vl Generally, cuts shall be filled at the end of each working day. With prior approval, steel caver glates may be used, Racessing of these plates may b required,

&) Temporary pavements and shoulders shall be placed as soon as @ crossover instailation is completed.

b

b, Installations that are longitudinal to the pavement.
1) Open Excavation Methed

2

b

DESIGN

3) The location of all open excavations shall be shown in plan and profile,

b) The sofl profile and groundwater conditions shall be determined by adequate subsurface exploration.

¢} The design of all excavations, including ground and surface water control where necessary, shall be made available for review by the Department.

d) Tha location of alt other existing utilities shall be shown. .

e} Pips instaliations shall be dane according to the requirements of the appropriate New York Stats Dep of Transportation’s Jard Sheats, The required
granular material shall meat the material requirements for Select Granular Fillin the current New York State Department of Transportation’s Stenderd Specifications,
including addenda. Exceptions will only be allowed if prior approval is granted by the Regional Sofls Engineer. .

CONSTRUCTION

a) Pavement and shoulder romovat shall be dane in a manner that provides for propar rastaration of the raplacement section, Straight, vartical cuts of the pavemant

will be required. Pavement surfaces that become undermined shall be cut back and removed. Altemative repair methods may be used if prior approval is granted.

The backfill material shall be placed and compacted according to the requirements for backfilfing structures, culverts, piges, conduits and ditsct burial cable dascribed

in Section 200, Earthwork, New York State Departmant of Transpartation's Specifications, including addenda.

¢} Generally, cuts shall be filled at the end of each warking day. With prior spproval, steel cover plates may be used, Recessing of these plates may be requined.

d Permanent or temporary pavement shall be placed immediately as sections of the totel installation are leted to subbase elevation, Gravel surfaces in shoulder
areas may bs used if prior approval is granted.

Boring, Jacking, and Tunneling Methods

DESIGN

a) AR the requirements of B.1. a. 1.} DESIGN af through g) shall apply.

CONSTRUCTION

a3l AN the raquirements of 8.1 a. 1.) CONSTRUCTION o} and b} shall apply.

b} Open excavations shall be protectad with the required controls for salety and for the i and p ion of teaffic in dante with the New York State
Depactment of Transportation, Manua! of Uniform Yraffic Conteol Devices.

¢} The requirements of B.1. b. 1.} CONSTRUCTION d) shail apply.

2. Work Quiside the Pavement and Shoulder Areas
8. Open Excavation Method

DESIGN

a} Al the requicements of B.1. b. 1.) DESIGN shall apply. . .

b) Open excavations shall be protected with the requeied controls for safety and for the maintenance and protection of traffic in accordance with the New York State
Dapartment of Transportation, Manua! of Unifarm Teaffic Conteol Devices.

CONSTRUCTION
a)  The batkfill material shall be placed and ] ding to the requi for backfiling culverts, pipes, conduits and direct burial cable described

in Section 200, Earthwork, New York State Department of Transportation’s Specifications, including addenda.




HIGHWAY WORK PERMIT ATTACHMENT

NYSDOT Residency Contact Information

September 2018

rResidenw 8-1, Columbia County

307 Route 66

Hudson, NY 12534

Tom Story, Acting Resident Engineer
Richard Frick, Assistant Resident Engineer

Joseph A. Visconti, Permit Field Engineer

Telephone: (518) 828-9401/9402

Telephone: (518) 828-5137

Fax: (518) 828-2029

Fax: (518) 828-2029

[ Residency 8-2, Dutchess County North & Central

334 Violet Avenue (Route 9G)

Poughkeepsie, NY 12601 |

William LaRose, Acting Resident Engineer
William LaRose, Assistant Resident Engineer

Chuck Walter, Permit Field Engineer

Telephone: (845) 454-3390/3742

Telephone: (845) 473-3076

Fax: (845) 454-6763

Fax: (845) 454-6763

rResidency 8-3, Dutchess South & Putnam Counties

106 Ludingtonville Road

Holmes, NY 12531

Michael Sassi, P.E., Resident Engineer
Temp. Vacant, Assistant Resident Engineer

Rock DeNigro, Permit Field Engineer

Telephone: (845) 878-6361

Telephone: (845) 878-6363

Fax: (845) 878-3618

Fax: (845) 878-3618

]T!esidency 8-4, Orange County East

112 Dickson Street

Newburgh, NY 12550 |

Shahid Quadri, P.E., Resident Engineer
Vacant, Assistant Resident Engineer

Siby Zachariah-Carbone, Permit Field Engineer

Telephone: (845) 562-4020/4021

Telephone: (845) 562-8368

Fax: (845) 562-4190

Fax: (845) 562-4190

|Tlesidency 8-5, Orange County West

3233 Route 6

Middletown, NY 10940

Rich Gaupman P.E., Resident Engineer
Peter Schick, Assistant Resident Engineer

Vacant, Permit Field Engineer

Telephone: (845) 344-5819

Telephone: (845) 343-4638/4681

Fax: (845) 343-7217

Fax: (845) 343-7217

Residency 8-6, Rockland County

275 Ridge Road

New City, NY 10956

Steve DeMassio, P.E., Acting Resident Engineer
James J. Murawski, Assistant Resident Engineer

Joseph Taylor, Permit Field Engineer

Telephone: (845) 634-4661/4662

Telephone: (845) 634-1892

Fax: (845) 634-2141

Fax: (845) 634-2141

FResidency 8-7, Ulster County

11 Quarry Street

Kingston, NY 12401

Dave Corrigan, Acting Resident Engineer
Dave Corrigan, Assistant Resident Engineer

John Reilly, Permit Field Engineer

Telephone: (845) 331-5533/5535

Telephone: (845) 340-1723

Fax: (845) 331-9236

Fax: (845) 331-9236

rResidency 8-8, Westchester County North

85 Route 100

Katonah, NY 10536

Dave Chomycz, Acting Resident Engineer
Mike LeRose, Assistant Resident Engineer

Daniel DeGrosa P.E. Residency Program Engineer

Anne Darelius, P.E., Permit Field Engineer

Telephone: (914) 232-3060/3776

Telephone: (914) 232-5065

Fax: (914) 232-0719

Fax: (914) 232-0719

Residency 8-9, Westchester County South

Saw Mill River Road (Route 9A & Dana Road) Valhalla, NY 10595

Jorge Argote, P.E., Resident Engineer
Mohammed Islam, Assistant Resident Engineer

Lynn Jablowsky P.E., Residency Program Engineer

Anne Darelius, P.E., Acting Permit Field Engineer
Kamal Ahmed, Assistant Permit Field Engineer

Telephone: (914) 592-6557

Telephone: (914) 592-6557
Telephone: (914) 592-1589

Fax: (914) 592-4956

Fax: (914) 592-4956




SPECIAL NOTES
MAINTENANCE & PROTECTION OF TRAFFIC

1. Maintenance and Protection of Traffic is the responsibility of the permittee. Any
subcontractors working for the permittee must have a copy of the Highway Work
Permit on the site and must be familiar with the traffic control requirements. It is
strongly advised that a “tailgate” safety meeting with each work crew be initiated
before the start of work.

2. Traffic control schemes must be in place, and maintained, throughout the
duration of work.

3. All Maintenance and Protection of Traffic to be in accordance with the National
Manual of Uniform Traffic Control Devices and the NYS Supplement. Refer to
NYSDOT's web site
https://www.dot.ny.gov/divisions/operating/oom/transportation-systems/safety-
program-technical-operations/work-zone-control for work zone traffic control
typical drawings.

4. Anyone working within the highway right-of-way shall wear high-visibility appérel
meeting the ANSI 107-2004 Class |l standards and a hard hat.

5. At the start of work on the project, all work zone traffic control devices shall
appear in “acceptable” condition. These devices shall not be allowed to fall
below the “marginal” condition at any time during the life of the project. Faded
and deteriorated panels and non-standard legends are not acceptable.

6. All orange signs on rigid panels shall be fluorescent-orange ASTM Type IX
sheeting. All other signs shall meet the reflectivity requirements of the Standard
Specifications.

7. Flagger signs are to be used only when a flagger is actually present and visible
to the motorist. They shall be covered or removed at all other times. Stop/slow
paddles are required.

8. No low-mounted signs shall be permitted, except for flexible panels meeting the
current specification requirements.

M,P&T Notes.docx (01/07/13)
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New York State Department of Transportation
Lane Closure Procedures and Limitations

Road Work Form: All travel lane and shoulder closures must conform to the latest MUTCD and the NYS Supplement. Closures
must be approved by the Hudson Valley Transportation Management Center (TMC). The attached Road Work Form (RWF) is
to be submitted to the TMC one week in advance of any planned lane or shoulder closures. One RWF can cover several weeks
of work if the lane/shoulder closure is stationary and the work limits identified in the RWF don’t change.

The Key Corridor section of the RWF is used when lanes are being closed on the following roadways:
o |-684 e Hutchinson River Parkway(HRP)

Cross County Parkway(CC)

e Taconic State Parkway (TSP) °

e Palisades Interstate Parkway (PIP) o NYA Route 17 (Future 1-86)
e Sprain Brook Parkway (SBP) o |-84

e Saw Mill River Parkway (SMRP) e 9W

Other Corridors section is to be used for lane/shoulder closure requirements for all other state roadways.

Please fill out the form as required and email to stc-r08@dot.state.ny.us, (cc: residency permit engineer). The TMC will

acknowledge and approve the closures, including notes on any contact and coordination necessary for any work in the vicinity.

Lane Closure Constraints:

Lanes may be closed between the hours of 9:00 AM to 3:30 PM.

The contractor is advised that the state reserves the right to preclude lane closures during periods of inclement weather,
wet or icy pavement, reduced visibility, traffic accidents or any other emergencies. The state may alter any lane closures
should traffic conditions or other unforeseen circumstances arise which would adversely affect the traffic flow. The contractor
is also alerted to the fact that incident management or traffic conditions might force his/her construction operation to stop,
even during time where such operation would normally be permitted. The contractor shall have no claim against the state for
any delays or extra costs incurred in complying with these restrictions. The state may granta waiver of these restrictions
upon a timely receipt of a request for waiver from the contractor. A minimum of five working days for the review of the
contractor's request will be required.

Holiday Lane Closure Restrictions:

Holiday Day of Week Temporary Lane Closures are NOT allowed
of Holiday From To
New Year's Day Sunday or Monday 6:00 AM the Friday before 10 AM the Tuesday after holiday
Independence Day | Tuesday 6:00 AM the Saturday before 10 AM the Wednesday after holiday
Memorial Day Wednesday 6:00 AM the Tuesday before 10 AM the Thursday after holiday
Labor Day Thursday 6:00 AM the Wednesday before | 10 AM the Monday after holiday
Friday or Saturday 6:00 AM the Thursday before 10 AM the Monday after holiday
Christmas Day Sunday or Monday 6:00 AM the Friday before 10 AM the Tuesday after holiday
Tuesday 6:00 AM the Friday before 10 AM the Wednesday after holiday
Wednesday 6:00 AM the Saturday before 10 AM the Thursday after holiday
Thursday 6:00 AM the Wednesday before | 10 AM the Monday after holiday
Friday or Saturday 6:00 AM the Thursday before 10 AM the Monday after holiday
Thanksgiving Day Thursday 6:00 AM the Wednesday before | 10 AM the Monday after holiday

Additional Notification requirements:
Road work plans change because of weather and work schedules. The TMC must be called at the start of any closures, and
again at the end of the day when the lane/shoulder is reopened to traffic at (914)742-6100.
Be prepared to provide:
e Permit number

e (Caller name

e Callback number

e Location of roadwork

e Lane blockage details

e Type of work

e Planned start and finish times for the day’
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State of New York
PERM 42 (09/09) Department of Transportation

Highway Work Permit
Permit No.: 20180874106
Date Issued: 12/13/2018
Project ID No.:

Expiration Date:  12/02/2019

*Permittee 1:
TOWN OF YORKTOWN, ILAN GILBERT

363 UNDERHILL AVE

YORKTOWN HEIGHTS, NY 10598
Emergency Contact: MICHAEL QUINN

Emergency Number:  914-962-5722 Ext: 200

Under the provisions of the Highway Law or Vehicle & Traffic Law, permission is hereby granted to the permittee to:

INSTALL DETOUR SIGNAGE ON NYS RTE. 35/118/202 IN CONNECTION WITH THE REPLACEMENT OF THE VETERANS ROAD
BRIDGE. INSTALLATION TO INCLUDE INSTALLATION OF A MODEM AND TRANSFER SWITCH AT SIGNAL W-180, THE
INTERSECTION OF SAW MILL RIVER ROAD AND CROMPOND ROAD. ALL SIGNS, HARDWARE AND ASSEMBLIES WILL
MEET THE MUTCD AND NYS SUPPLEMENT. ALL, WORK TO BE DONE IN ACCORDANCE WITH NYSDOT STANDARDS AND
SPECIFICATIONS AND ALL ATTACHMENTS SHALL APPLY. PLEASE READ ENTIRE PERMIT PRIOR TO STARTING WORK.

THE PERMITTEE IS RESPONSIBLE FOR TEMPORARY TRAFFIC CONTROL IN ACCORDANCE WITH THE NATIONAL MANUAL OF UNIFORM
TRAFFIC CONTROL DEVICES AND THE NYS SUPPLEMENT. ANYONE WORKING WITHIN THE HIGHWAY RIGHT-OF-WAY SHALL WEAR
HIGH-VISIBILITY APPAREL MEETING THE ANSI 107-2004 CLASS II STANDARDS AND A HARD HAT.

County Municipality State Hwy State Route Beg Ref End Ref
WESTCHESTER YORKTOWN 0149 35 3587012068 3587012078

as set forth and represented in the attached application at the particular location or areas, or over the routes as stated therein, if required; and
pursuant to the conditions and regulations general or special, and methods of performing work, if any; all of which are set forth in the application
and form of this permit. See additional conditions on PAGE 2.

THIS PERMIT IS ISSUED BASED ON ALL LOCAL, STATE, AND FEDERAL REQUIREMENTS BEING SATISFIED.

Dated at: Poughkeepsie Date Signed: 12/13/2018 Commissioner of Transportation By: Ed Goff

IMPORTANT:

THIS PERMIT, WITH APPLICATION AND DRAWING (OR COPIES THEREOF) ATTACHED, SHALL BE PLACED IN THE HANDS
OF THE CONTRACTOR BEFORE ANY WORK BEGINS. THE HIGHWAY WORK PERMIT SHALL BE AVAILABLE AT THE SITE
DURING CONSTRUCTION.

BEFORE WORK IS STARTED AND UPON ITS COMPLETION, THE PERMITTEE ABSOLUTELY MUST NOTIFY:
Dave Chomycz, Resident Engineer 914-232-3060

"UPON COMPLETION OF WORK", SECOND TO LAST PAGE, MUST BE COMPLETED, SIGNED BY THE PERMITTEE, AND
DELIVERED TO THE RESIDENT ENGINEER.




The issuing authority reserves the right to suspend or revoke this permit at its discretion without a hearing or the necessity of showing cause,
either before or during the operations authorized.
The Permittee will cause an approved copy of the application to be and remain attached hereto until all work under the permit is satisfactorily

completed, in accordance with the terms of the attached application. All damaged or disturbed areas resulting from work performed pursuant to
this permit will be repaired to the satisfaction of the Department of Transportation.

* Upon completion of the work within the state highway right-of-way authorized by the work permit, the person, firm, corporation,
municipality, or state department or agency, and his/her or its successors in interest, shall be responsible for the maintenance and repair
of such work or portion of such work as set forth within the terms and conditions of the work permit.

Permit Fee : $0.00

Insurance Fee:  $0.00

Total Fees: $0.00

UOF: Appl: UOF App2: No
|Kttachments and additional requirements to this Highway Work Permit include: I

PERM 33 - Highway Work Permit Application for Non_Utility Work
PERM 41-1d - Method of Performing Work within the State Right of Way
Contact List

Other - Attach 1~ MP&T Notes, 619-11, 619-20
Other - Attach 2  Lane Closure Procedure, RWF
™ END OF ATTACHMENTS 1




: State of New York
PERM 42 (09/09) Department of Transportation
Highway Work Permit

Permit No.: 20180874106
Date Issued: 12/13/2018
Project ID No.:

Expiration Date:  12/02/2019

Return this page to:
Dave Chomycz, Resident Engineer Permittee 1: TOWgH(_.);E‘l;(’;‘RKTOWN, ILAN
85 Route 100 . 363 UNDERHILL AVE
Katonah, NY 10536 YORKTOWN HEIGHTS ,NY 10598 -

UPON COMPLETION OF WORK AUTHORIZED, THIS PAGE OF THE PERMIT MUST BE COMPLETED, SIGNED BY THE
PERMITTEE, AND DELIVERED TO THE RESIDENT ENGINEER.
Work authorized by this permit has been completed. Refund of deposit or return/release of bond is requested.

DATE PERMITTEE AUTHORIZED AGENT (if any)

I TO BE COMPLETED BY NYSDOT:

Work authorized by this permit has been satisfactorily completed and is accepted. Inspection Report must be completed.
[] Refund of Deposit is authorized
[] Return of Bond is authorized
(] Unable to meet schedule as specified in bid proposal
[] Amount charged against Bond may be released.
[ Retain bond for future permits
] Forfeit of Guarantee Deposit is authorized
L] other

DATE RESIDENT ENGINEER

L] Mailing address of refund has been verified.
If different, list new address:

The Regional Office will forward this form to the Main Office with the appropriate box checked.
[ Permit closed
(] Bond returned/released
(] Refund of Guarantee Deposit on this permit is authorized
I Forfeit Guarantee Deposit to NYSDOT
0] other

DATE REGIONAL TRAFFIC ENGINEER



INSPECTION REPORT

For each Highway Work Permit issued, inspections will be performed. The following report must be completed for each site visit,
indicating the date, inspector, and hours spent on inspection. If the total inspection time exceeds 1 hour, then a FIN 12
(PERMIT INSPECTION FOR DEPARTMENT SERVICES) is REQUIRED.

INSPECTION REPORT LOG

HOURS WORKED BY DATE HOURS

Inspector Name Date Inspected Regular | Overtime

Regular

Overtime

Inspector Name Date Inspected Regular | Overtime

Regular

Overtime

Inspector Name Date Inspected Regular | Overtime

Regular

Overtime

Complete hours for each date inspected.
Add regular hour numbers across rows, and then overtime hours across rows.
Add hour columns down for total hours of permit inspection time.

COMMENTS/OBSERVATIONS:

[ HEREBY CERTIFY THAT THE INFORMATION CONTAINED ABOVE IS TRUE AND CORRECT
TO THE BEST OF MY KNOWLEDGE.

NAME TITLE

Revision Date: 5/5/2016




| 7410,
PERM 33 NON-UTILITY (7/15) SUBMIT THREE (3) COPIES

STATE OF NEW YORK DEPARTMENT OF TRANSPORTATION -
HIGHWAY WORK PERMIT APPLICATION FOR NON-UTILITY WORK

Application is hereby made for a highway work permit: For Joint application, name and address of Applicant 2 below:
name \1@n Gilbert, Town Supervisor -
Address 303 Underhill Avenue A
City Yorktown Heights g, NY zip 10598 City State Zip
Applicant Phone ( 914 ) 962'5722 x200 Applicant 2 Phone ( ).
Applicant Email Address igilbert@yorktownny.org Applicant 2 Email Address
Emergency Contaet_Michael Quinn, Town Engineer

(914 | 962-962-5722 x218

Emergency Phone

RETURN PERMIT TO: (if different from Permittes) RETURN DEPOSIT/BOND TO: (if different from Permittee)
Name Michael Qumn Town Englneer_ o Name e o
P— Underhllervenue Eng. Dept. Addrens e

cy Yorktown Heights gy, NY 2 1{)598

City State Zip

DESCRIPTION OF PROPOSED WORK:
Install detour signage on NYS ROW (NYS Route 35 and NYS Route 118) in connection with the
replacement of the Veterans Road Bridge. All signs, hardware, and assemblies will meet the MUTCD and
NYS Supplement.

Estimated cost of work being performed in highway right-of-way: $
4/30/2019 , 10/30/2019

Anticipated duration of work: From (applies to the operations indicated on the reverse side)

WILL OVERHEAD OR UNDERGROUND (5'+) OPERATIONS BE INVOLVED IN THE PROPOSED WORK? YES D_ NO

ATTACHED: Plans _» Specifications I I

LOCATION: State Route: _,6‘,~ _____Located Between Reference Markers yeterans Rd and S?’_’: eenWOOd St

Town of Yorktown County of VVEStchester

City/Town/Village of

SEQR REVIEW (select one)

Type i DType | DUnlisted LEAD AGENCY: -~ DATE OF DETERMINATION:
Insurance (check one): _D__ General Liability Insurance Undertaking _D__ Insurance Fee (residential operations only)
NOTE: PERMIT IS ISSUED CONTINGENT UPON ALL LOCAL REQUIREMENTS BEING SATISFIED

ACKNOWLEDGMENT: ON BEHALF Of AP E EBY REQUEST A HIGHWAY WORK PERMIT, AND DO ACKNOWLEDGE AND AGREE
TO THE RESPONSIBILITIES '. HES \ FORTH IN THIS PERMIT AND WARRANT COMPLIANCE
THEREWITH. __I ) ———
Applicant Signature Date q / 9‘ 7/ , @
Applicant 2 Signature Date
Approval{recommended by Resident E?%neer Res No Date
Approved as to - ;

/57
Approved by Regnongdzﬂ’Z jifed x Z(5°._ RegNo & DatQZ’/zl//%l/ /5

by Town Bo'ardfresolut\on dated




Operational Type and Description P;::it I"s:.:;"ce Total Fees $ 0.00 l
DRIVEWAYS '
5a1 Residential Driveway (includes field entrances) 15 25
5a6 Temporary access road or street ; 200 /
For Commercial Driveways and subdivisions streets, use form PERM 33-COM W
IMPROVEMENTS _
5b1 Residential 15 25
5h2a Commercial- Sidewalk, curb paving, drainage, etc. 200 m
5b2b Commercial — Grade, seed, improve land contour, clear brush 100 W 7
5b2c Commercial — Resurface existing road or driveway 50 W s
5b2d1 | Annual resurfacing of roadways and driveways — PER COUNTY 150 W 7
Number of counties: W Y
5b2d2 | Annual resurfacing of roadways and driveways — PER REGION/ 400 W /y
TREE WORK
5c1 Residential 15 25
5c2a Commercial removal or planting 25 ’/,?’/A
5c2b Commerclal pruning, applying chemicals to stumps 25 fm
5¢3 Vegetation control for advertising signs — PER SIGN 150 Y
Number of Signs: . //’JJ
MISCELLANEOUS CONSTRUCTION AND WORK OPERATIONS
[ ] 5d1 Beautify ROW (civic groups only) N/C
5d2a Temporary signs, banners, décor (not-for-profit organizations) N/C J_., MMMMM N
5d2b Temporary slgns, banners, décor (other organizations) 25 //f/ 7
|| 5d3 Traffic control signals 500 [Z/7//
5d4 Warning and entrance signs 25 ’///
|| 5d5 Miscellaneous — Requiring substantial review (describe below) 400 ’///" A
__y_/_ 5d6 Miscellaneous (describe below) 25 ¥ m

)THER TYPES OF HIGHWAY WORK PERMITS

6 Encroachment caused by DOT acquisition of property 25 Z/// 7
7a1 Compulsory permit required for demolition requested by DOT N/C W /
7a2 Compuisory permit required for moving requested by DOT N/C W
| 7b Improvement to meet Department standards NIC [# ‘W
V|8 Miscellaneous (describe below) 25 A/
9 Adopt-a-Highway (exempt from insurance requirement) NiC ¥ ///'

_Eescriptlon of Miscellaneous Operation:
installation of temporary detour signage.

PERFORMANCE SECURITY (Select one): Guarantee Deposit - Cash | ~ Performance Bond |  Letter of Credit ]

Guarantee Deposit Amount:

Guarantee Deposit Check Number or Bond Number

Project Identification Number

State Highway (SH) Number

"(To be completed by NYSDOT issuing office)

Highway Work Permit No.

Record ID Number

PERM 33 (7/15) REVERSE




RESPONSIBILITIES OF PERMITTEE
PURSUANT TO NON-UTILITY HIGHWAY WORK PERMITS

NOTE: FAILURE TO OBTAIN A PERMIT OR FAILURE TO COMPLY WITH THE TERMS OF A PERMIT MAY RESULT IN THE
DEPARTMENT HALTING THE ACTIVITY FOR WHICH A PERMIT IS REQUIRED UNTIL ADEQUATE CORRECTIONS HAVE BEEN MADE.

1. LIMITATIONS ONUSE: The specific site identified in this Highway Work Permit, and only that site identified, will be available for use by
Permittee only for the purpose stated in this Permit and only on the date(s) and for the duration designated in this permit. This Permit does not
authorize any infringement of federal, state or local laws or regulations, is limited to the extent of the authority of NYSDOT and is transferable
and assignable only with the written consent of the Commissioner of Transportation. The Commissioner reserves the right to modify fees and
to revoke or annul the Permit at any time, at his/her discretion without a hearing or the necessity of showing cause.

2. CONDITIONS OF USE: NYSDOT makes no affirmation that the state-owned site used for the work has been designed, constructed, or
maintained for the purpose of the conduct of the work. The Permittee assumes fuli responsibility for planning and conducting a safe and
orderly project that does not expose workers or the public to any unreasonable hazards and that involves a minimal disruption of the normal
uses of the state and local highway systems. It shall be the sole obligation of the Permittee to determine whether the site is suitable for the
purpose of safely conducting the work. The Permittee assumes all responsibility for assuring that the use of the highway/property conforms to
applicable requirements of law, including, but not limited to those set forth herein.

Permittee agrees to assure compliance with New York Labor Law, industrial regulations, and OSHA regulations, and to assure the
safety of all workers who will be engaged to do the permitted work.

3. INSURANCE COVERAGE: Permittee must have the insuranbe that is required for the type and extent of the work being performed.

Permittee agrees to maintain liability insurance in full force and effect throughout the term of the highway work permit. Expiration
of, or lack of, liability insurance automatically terminates the permit.

To comply with this requirement, an applicant must furnish the Department with one of the following:

* A completed Certificate of Insurance evidencing the required types and limits of insurance coverage, with New York State
Department of Transportation named as an additional insured on the commercial general liability policy. An industry standard
ACORD 25 form with an ACORD 855 Addendum is acceptable evidence of the required coverage. Certificate Holder should be
indicated as New York State Department of Transportation, with the address of the issuing office.

e  Afully executed Undertaking Agreement may be provided by Municipalities, Public Utilities, Transportation Corporations, Public
Service Corporations or Rallroads, as an alternative to providing proof of commercial general liability the insurance.

+« Homeowners applying for a residential work permit (driveways, improvements or tree work) and performing their own work have the
option to pay a $25 Insurance Fee, and waive the requirement to provide insurance coverage. Any contractor doing work on the
homeowner's behalf must be listed on the permit and provide satisfactory proof of insurance as set forth below;

See “PERM 33 Submission Package Requirements” on page 4 for more detailed guidance on insurance coverage.

4. COMPENSATION AND DISABILITY INSURANCE COVERAGE: Pemittee is required to have compensation insurance and disability
coverage as noted in the provisions of the Worker's Compensation Law and Acts amendatory thereof for the entire period of the permit, or the
permit will be invalid. Applicant must provide proof of coverage (Form C-105.2, U-26.3 or SI-12 for Worker's Compensation, and DB-120.1 or
DB-155 for Disability Benefits), or provide proof of exemption from this requirement (Form CE-200).

5. INDEMNIFICATION: Permittee agrees that, in addition to any protection afforded to NYSDOT under any available insurance, NYSDOT
shall not be liable for any damage or injury to the Permittee, its agents, employees, or to any other person, or to any property, occurring on the
site or in any way associated with Permittee’s activities or operations; whether undertaken by Permittee’s own forces or by contractor or other
agents working on Permitiee’s behalf. To the fullest extent permitted by law, the Permittee agrees to defend, indemnify and hold harmless the
State of New York, NYSDOT and their agents from and against all claims, damages, losses and expenses, including but not limited to
attomeys’ fees, arising out of any claim, including but not limited to claims for personal injuries, property damage or wrongful death and/for
environmental claims, in any way associated with the Permittee’s activities or operations, no matter how caused.

6. NOTIFICATION: The following should be notified at the appropriate time as shown below:

Commissioner of Transportation, through the NYSDOT regional office, one week prior o commencing work.
Area gas distributors, 72 hours prior to any blasting.

Utility companies with facilities in work areas, before starting work (in accordance with Industrial Code 53).
Permission from utility company must be obtained before commencing work affecting the utilities' facilities.
NYSDOT regional signal maintenance shop, 3 days prior to starting work (traffic signal work).

NYSDOT regional office, at conclusion of work, and return original copy of permit to Resident Engineer.

» & o & &5 @

NOTIFICATION FOR ANNUAL PERMITS: Notify by phone, the Regional or Resident Engineer's Office, one week in advance, each time
regular maintenance work is to be performed. In emergencies, notification by phone, fax or email should be made as soon as is practical, no
later than the next business day.




7. SITE CARE AND RESTORATION: A bond, deposit (bank cashier's check), or a Letter of Credit, in an amount designated by the
Department of Transportation, may be required before a permit is issued, in order to guarantee restoration of the site to its original condition. A
fully executed Undertaking Agreement may be accepted as an alternative security, where applicable. If the Department is obliged to restore
the site to its original condition, the costs to the Department will be deducted from the amount of the permittee’s deposit at the conclusion of
the work. Costs in excess of the bond/deposit on file will be billed directly to the permittee. if permittee posts a Letter of Credit, the
Department may elect to have a contractor restore the site, and issue a draft drawn against the Letter of Credit as payment.

¢  Anyone working within state highway right-of-way must wear high visibility apparel and hard hat meeting ANS! Class 2
requirements.

¢ No unnecessary obstruction is to be left on the pavement or the state highway right-of-way, or in such a position as to block warning
signs during non-working hours.

e No work shall be done to obstruct drainage or divert creeks, water courses or sluices onto the state highway right-of-way.

o All false work must be removed and all excavations must be filled in and restored to the satisfaction of the Regional Maintenance
Engineer.

8. COSTS INCURRED BY ISSUANCE OF THIS PERMIT: All costs beyond the limits of any liability insurance, surety deposits, etc. are the
responsibility of the permittee. The State shall be held free of any costs incurred by the issuance of this permit, direct or indirect.

9. SUBMITTING WORK PLANS: The applicant will submit three (3) copies of work plans and/or maps as required by the Department. This
shall include (but not limited to) such details as: measurements of driveways with relation to nearest property corner; location of existing and
proposed poles, guide rail, signal equipment, trees or drainage structures; positions of guys supporting poles; a schedule of the number of
poles and feet of excavation necessary for completion of work on the State right-of-way. A description of the proposed method of construction
will be included.

e Plan work with future adjustments in mind, as any relocation, replacement or removal of the installation authorized by this permit and
made necessary by future highway maintenance, reconstruction or new construction, will be the responsibility of the permittee.

e  Driveway plans should be prepared in accordance with NYSDOT POLICY AND STANDARDS FOR ENTRANCES TO STATE
HIGHWAYS,

e The permittee must coordinate the work with any State construction being conducted.

10. TRAFFIC MAINTENANCE: A plan detailing how the permittee intends to maintain and protect traffic shall be submitted with work plans.
Traffic shall be maintained on the highway in a safe manner during working and non-working hours until construction is completed. The
permittee is responsible for traffic protection and maintenance, including adequate use of signs, barriers, and flag persons during working and
non-working hours until construction is completed. All sketches will be stamped with "MAINTENANCE OF TRAFFIC SHALL BE IN
CONFORMANCE WITH THE NATIONAL MANUAL ON UNIFORM TRAFFIC CONTROL DEVICES.”

11. COST OF INSPECTION AND SUPERVISION: Prior to issuance of the Highway Work Permit, the permittee may be required to sign an
INSPECTION PAYMENT AGREEMENT FOR HIGHWAY WORK PERMITS (FORM PERM 50) agreeing fo the payment of construction
inspection charges, based on the number of work days involved. In certain cases, the permitiee may also be required to sign a PAYMENT
AGREEMENT FOR HIGHWAY WORK PERMITS DESIGN REVIEW (FORM PERM 51) agreeing to design review charges, based on the
number of work hours in which Department employees were engaged in design review activity.

12, SCOPE:

e Areas Covered: Permits issued are for highways, bridges and culverts over which the New York State Department of Transportation
has jurisdiction. (Local governments issue permits for highways under their jurisdiction.) Work locations must be approved by the
Department.

¢ Maintenance: Unless noted otherwise, applicant shall be fully responsible for the maintenance of all items installed and/or altered as
shown on the approved permit plans and documents. Property owners having access to a state highway shall be fully responsible for
the maintenance of their driveway in accordance with POLICY AND STANDARDS FOR ENTRANCES TO STATE HIGHWAYS.

+  Work Commencement: The Permittee shall have a copy of the permit available at the site during the construction period. Work
should start within 30 days from validation date of permit or said permit may be revoked.

13. REPORTING ACCIDENTS: Permittee is required to report any accidents that occur during the course of the permit work to their insurance
company, and to provide the Department with a copy of any such report.

14. COMPLETION OF PROJECT: Upon completion of the work within the State highway right-of-way authorized by the work permit, the
person and his or its successors in interest shall be responsible for the maintenance and repair of such work or portion of such work as set
forth within the Terms and Conditions of the Highway Work Permit,
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PERM 1 (2/12)

UNDERTAKING

For the benefit of

The New York State Department of Transportation
In connection with work affecting state highways
(For use by New York municipalities and federal agencies

WHEREAS, the undersigned Town of Yorktown ( Municipality,
County, Town, City or Village, or any agency of the federal government, hereinafter referred to as
“permittee”) from time to time receives permits from the New York State Department of Transportation
(hereinafter referred to as the "NYSDOT") and otherwise conducts activities and operations upon highways
and/or within right-of-way controlled by the State of New York for such purposes as the obstruction,
installation, construction, maintenance and/or operation of facilities; and

WHEREAS, Permittee’s access and operation upon state right-of-way is conditioned upon compliance
with Highway Law Sections 52, 103, 203 and/or 234, including the conditions that Permittee assume all
responsibility for (a) the temporary control of all modes of traffic (including motorized and non-motorized
travel) affected by Permittee’s operations, (b) complete restoration of state facilities to their condition prior to
permitted use or activity, and (c) all claims, damages, losses and expenses,

NOW, THEREFORE, in relation to all operations and/or actions undertaken within state right-of-
way, Permittee hereby agrees to the following terms and conditions:

1. Permit Applications. Excepting only activities undertaken to protect public safety because of
emergency conditions or incidents, Permittee shall provide timely written notice to NYSDOT of
operations or activities affecting state right-of-way. Under normal circumstances, a minimum of five
business days notice shall be provided. Notification of emergency activities shall be provided to NYSDOT
as soon as practicable after the activity. The Permittee shall apply for project-specific permits for
activities not allowed under any existing annual permit. Such application shall identify proposed project
locations, desired dates/hours, proposed work/activities, traffic control, and site restoration

2. Applicable Rules, Regulations & Conditions. Permittee shall comply with all of the laws, rules
and regulations applicable to construction, maintenance activities and operations and shall further
comply with such terms and conditions that may be imposed by NYSDOT in connection with permitted
activity or operations. Temporary Traffic Control, highway safety appurtenances, and restoration of state
facilities shall be completed in accordance with NYSDOT regulations and standards.

3. Site Restoration. Permittee shall, at its own expense, promptly complete the work allowed
under each permit and, within a reasonable time, restore State property damaged by its work/activities
to substantially the same or equivalent condition as existed before such work was begun as determined
by the Commissioner or his/her designee. In the event that the Permittee fails to so restore damaged
State property within what the Commissioner deems to be a reasonable time, the Commissioner, after
giving written notice to the Permittee, may restore the property to substantially the same or equivalent
condition as existed before the Permittee’s work/activities, in which case, Permittee agrees to reimburse
the reasonable expenses in connection therewith.

NYSDOT PERM 1 (rev. 2/12)




PERM 1 (2/12)

4. Payment & Release of Liens. Permittee shall be responsible for the payment of all costs and
materials relating to its work in the public right-of-way, and agrees to defend and save harmless NYSDOT against
any and all lien claims made by persons supplying services or materials to Permittee in connection with

Permittee’s work.

5. Indemnity. In addition to the protection afforded to NYSDOT under any available insurance,
NYSDOT shall not be liable for any damage or injury to the Permittee, its agents, employees, or to any other
person, or to any property, occurring on the site or in any way associated with Permittee’s activities or
operations, whether undertaken by Permittee’s own forces or by contractors or other agents working on
Permittee’s behalf. To the fullest extent permitted by law, the Permittee agrees to defend, indemnify and
hold harmless the State of New York, NYSDOT, and their agents from and against all claims, damages, losses
and expenses, including but not limited to, claims for personal injuries, property damage, wrongful death,
and/or environmental claims and attorney fees arising out of any such claim, that are in any way associated
with the Permittee’s, activities or operations under any and all permits issued using this Undertaking.

FURTHERMORE, Permittee hereby warrants that the obligations of this Undertaking are backed by the
full faith and credit of Permittee. Permittee may insure or bond any of the obligations set forth herein, or may
rely upon self-insurance, budgeted funds, or funds for general operations.

This Undertaking shall be applicable to all permitted activities and operations undertaken after the date
of execution and work initiated while this Undertaking is in effect. This Undertaking may be revoked by the
Permittee or rejected by NYSDOT upon thirty days written notice but will continue to apply to all permitted
activities/operations that were permitted by virtue of this Undertaking. Unless terminated for the purpose of
future activities/operations, this Undertaking shall have a term of twenty (20) years and shall be kept on file to
facilitate the issuance of future permits to which it will apply.

IN WITNESS WHEREOF, Town of Yorktown (Municipality-
rees to the terms of this Undertaking, and has caused its

4/17/ | &

Date
llan Gilbert, Town Supervisor
Print Name/Title
Yorktown Town Hall (914 ) 962-5722 x200
Address Phone number
363 Underhill Avenue
Yorktown Heights, NY 10598 igilbert@yorktownny.org

“_\. e-mail

Approved as to form only by: ‘

\
1
| -

Address [~

by Town Board resolution dated:

NYSDOT PERM 1 2508 (rev. 2/12)




PERM 41.14 14186)
METHOD OF PERFORMING WORK

WITHIN THE STATE HIGHWAY RIGHT OF WAY
| GENERAL CONDITIONS
These canditions and segulations apply to Highway Work Permits authorizing work within the Stats highway right-of-way for water mains, gas mains, sewer lines and misceltansous .slructur.ts.
General conditions apply to telephone and telegraph instaliations as well as specific conditions on the setting and resetting of poles. These conditons, and any special conditions which

are added to this form, are enforcaable by the Dep of Transp

A, TIME
1. Work under the permit shall be commenced within thitty (30) days from the date of permit issuance usless 8 later starting date is appraved by the Regiona! Traffic Engineer.

B. REQUIREMENTS '
All the cusrent faqui of the following shall apply: O ional Safety and Kealth Administration, Federal Department of Labar, Safety and Health Stendards {29 CFR 1826/1910);

Past 131, Tille 17, New York Code of Rules and Regulations, Accommadation of Uthities Within State Right-of-Way; New Yerk State Department of Labor, Industriat Code Rule
23, P ion of Persons Employed in C fon and Bemolition Wark; Industiial Code Rule 53, Construction, Excavation and Demofition Operations At Or Near Underground Faciities.

Temporary soil erosion and water pollution contrals shafl be used as required. The final decision on the methed of underground instaltation will be made by the Regiona! Director
or his representative.

1. Work Within Pavement and Stioulder Areas .
2. Installations that cross the pavement and shoulder area. Wherever practical, all underground installations shall be placed beneath the pavement and shoulder ereas without
distutbance to these paved surfaces,
1} Boring, Jacking, and Tusneling Methods
DESIGN ., .
a) The location of all excavations (jecking pits, ete) shall be shown in plan and profile.
b} The sof profile and groundwater conditions shall be datermined by adeg bsurface exploration.

e g —Fhe-lotation-of-ali-other-eisting-tiities-shei-he-shovenr-

d} * The construction squipment and procedutes ta be used shafl be described in the parmit application,

o) The dasign of all excavations, including ground and surface water contro} where necsssary, shall be made available for review by the Department.

fi  The underground installation shall be desceibed In detal, Lo, size, length, depth, material, provisions for grouting, efc.

o) Pipes shell generally be enclosed in sleeves or farger pipes. Small diameter services (2 inch LD, or smaller) may be placed without sleeving at the discretion of NY.S.D.0T,

h) The fimits of an open excavation shall not be closer then 10 feet 1o the edge of the pavement unless approved by the Depariment. Open excavations shall be
protected with tha fequired contrals for safety and for the maintenance and pratection of traffic in accordance with the New York State Depariment of Transporte-
tion, Manual of Uniform Tratfic Control Devices.

CONSTHRUCTION '

a) Grouting operations may be required if surface settlement, foss of soit or voids around the pipe develop, When grout is requied, it shall consist of 1 part cement
to 2 parts sand, by volume, and sufficient water to produce a consistency suitable for placing the grout.

b) Backfill of open excavations shalf be as required under
2.} 1) Open Excavation Method.

2} Open Excavation Method

DESIGN

2} The location of all pavement crossing by the open excavation mathod shall be shown in plan and profile.

b) The solf groffle and groundwater conditions shali be determined by adequate subsurface exploration.

¢} The tacation of all othar existing utifities shell be shown. .

d) The dasign of ali excavations, including ground and surface water control where necessary, shall be made avaisble for review by the Department.

¢} When raquested, the construction equipment and pracedures 1o be used shall be described in the permit application,

f]  Pipe installations shall be done ding to the requl of the appropriate New York State Department of Transponstion’s Standard Sheets. The required
granular material shall meet the material requirements for Select Granular Fill in the current New York State Department of Transpartation's Stendard Specifications
including addenda. Exceptions will ‘only be allowed if prior appraval is granted by the Regional Soils Enginger.

@) Pavement shail be saw cut at termination points of i

CONSTRUCTION .

a) Pavement and shoulder removal shall be done in a manner that provides for proper restoration of the replacement section. Straight, verticat cuts of the pavement
will be required. Pevement surfaces that become undermined shal be cut back and remaved, Alternative repair methods may be used if ptior approval is granted.
The backill material shall ba placed and d ding 10 tha requi for backfMling structures, culverts, pipes, conduits and diroct burial cable described
in Section 200, Earthwork, New Yotk State Depsriment of Transportation’s Spacifications, including addenda.

) Generally, cuts shall be filled at the end of each working dey. With prior approval, steel cover plates may be used. Recessing of these plates may ba required,
d) Yemporary pavements and shoulders shalt be placed as soon as a crossover instatfation is completed.
b. Installations that are longitudinal 1o the pavement.

1} Open Excavation Method
DESIGN
a) .The location of ail open excavations shall be shown in plan and profile.

b) The sofl profile and groundwater conditions shall be determined by adequate subsurface explosation,
¢} The design of all excavations, including ground and surface water control where necessary, shall be made available fot review by the Department,
d) Ths location of all other existing utilities shall be shown.
el Pipe instalations shall be done according to the requirements of the appropriate New Yotk State Dep of gortation’s Standard Sheets. The required
granular material shall meat the material requirements for Sefect Granular Fillin the current New York Stata Department of Transportation’s Stendard Specifications,
including addenda. Exceptions wil only be allowed if grior approval is granted by the Regionat Soils Engineer. .
CONSTRUCTION
3] Pavament and shoulder removal shall be done in a manner that provides for proper rastaration of the raplacemant saction, Straight, vartical cuts of the pavemant
will be required. Pavement surfaces that become undermined shal be cut back and removed. Afternative repeir methads may be used it prior apptoval is granted.
The backfill material shall be placed and compacted according to the requiremants for backfilling structures, culvents, pipes, conduits and direct hurial cable described
in Section 200, Eanttwwork, New York State Departmant of Transportation’s Specifications, including addenda,
¢) Generally, cuts shal be filled at the end of each working day. With grior approval, stee) cover plates may be used, Recessing of these plates may be required..
) Permanent or temporary pavement shall be placed immediately as sections of the totef installation are completed to subbase elevation. Gravel surfaces in shoulder
areas may be used if prior approval is granted.
Boring, Jacking, and Tunneling Methods
DESIGN
a) AWl the requiraments of B.1, a. 1.} DESIGN a} through g} shall apply.
CONSTRUCTION
a) Al the requirements of 8,1 a, 1) CONSTRUCTION a) and b} shall spply.
b Open excavations shali ba protected with the required cantrols for safety and for the maintenance and protection of traffic in accordance with the New York State
Department of Transportation, Manual of Uniform Traffic Control Devices.
c) The requirements of B.1. b. 1.J CONSTRUCTION d) shail apply.
2. Work Qutside the Pavement and Shoulder Areas
.. Open Excavation Method
DESIGN
o Al the wequirements of B.1. b, 1.) DESIGN shall apply. .
b} Open excavations shall be protected with the requried contrals for safety and for the maintenance and protection of teaffic in accordance with the New York State
Depariment of Transportation, Manual of Uniform Traffic Contcot Devices.
CONSTRUCTION
a) The backfill mateciai shall be placed and d ding to the requi for backfitiing culverts, pipes, conduits and direct burial cable described
in Saction 200, Earthwork, New York State Ogpartment of Transportation’s Specifications, including addanda.

b

b

2




September 2018
HIGHWAY WORK PERMIT ATTACHMENT

NYSDOT Residency Contact Information

Residency 8-1, Columbia County 307 Route 66 Hudson, NY 12534
Tom Story, Acting Resident Engineer Telephone: (518) 828-9401/9402 Fax: (518) 828-2029
Richard Frick, Assistant Resident Engineer
Joseph A. Visconti, Permit Field Engineer Telephone: (518) 828-5137 Fax: (518) 828-2029
[ Residency 8-2, Dutchess County North & Central 334 Violet Avenue (Route 9G) Poughkeepsie, NY 12601
William LaRose, Acting Resident Engineer Telephone: (845) 454-3390/3742 Fax: (845) 454-6763
William LaRose, Assistant Resident Engineer
Chuck Walter, Permit Field Engineer Telephone: (845) 473-3076 Fax: (845) 454-6763
| Residency 8-3, Dutchess South & Putnam Counties 106 Ludingtonville Road Holmes, NY 12531
Michael Sassi, P.E., Resident Engineer Telephone: (845) 878-6361 Fax: (845) 878-3618
Temp. Vacant, Assistant Resident Engineer
Rock DeNigro, Permit Field Engineer Telephone: (845) 878-6363 Fax: (845) 878-3618
Residency 8-4, Orange County East 112 Dickson Street Newburgh, NY 12550 j
Shahid Quadri, P.E., Resident Engineer Telephone: (845) 562-4020/4021 Fax: (845) 562-4190
Vacant, Assistant Resident Engineer
Siby Zachariah-Carbone, Permit Field Engineer Telephone: (845) 562-8368 Fax: (845) 562-4190
l Residency 8-5, Orange County West 3233 Route 6 Middletown, 'NY 10940 ]
Rich Gaupman P.E., Resident Engineer Telephone: (845) 343-4638/4681 Fax: (845) 343-7217
Peter Schick, Assistant Resident Engineer
Vacant, Permit Field Engineer Telephone: (845) 344-5819 Fax: (845) 343-7217
| Residency 8-6, Rockland County 275 Ridge Road New City, NY 10956 ]
Steve DeMassio, P.E., Acting Resident Engineer Telephone: (845) 634-4661/4662 Fax: (845) 634-2141
James J. Murawski, Assistant Resident Engineer
Joseph Taylor, Permit Field Engineer Telephone: (845) 634-1892 Fax: (845) 634-2141
] Residency 8-7, Ulster County 11 Quarry Street Kingston, NY 12401 1
Dave Corrigan, Acting Resident Engineer Telephone: (845) 331-5533/5535 Fax: (845) 331-9236
Dave Corrigan, Assistant Resident Engineer
John Reilly, Permit Field Engineer Telephone: (845) 340-1723 Fax: (845) 331-9236
Residency 8-8, Westchester County North 85 Route 100 Katonah, NY 10536 ]
Dave Chomycz, Acting Resident Engineer Telephone: (914) 232-3060/3776 Fax: (914) 232-0719

Mike LeRose, Assistant Resident Engineer
Daniel DeGrosa P.E. Residency Program Engineer

Anne Darelius, P.E., Permit Field Engineer Telephone: (914) 232-5065 Fax: (914) 232-0719
[lesidency 8-9, Westchester County South Saw Mill River Road (Route 9A & Dana Road) Valhalla, NY 10595
Jorge Argote, P.E., Resident Engineer Telephone: (914) 592-6557 Fax: (914) 592-4956

Mohammed Islam, Assistant Resident Engineer
Lynn Jablowsky P.E., Residency Program Engineer

Anne Darelius, P.E., Acting Permit Field Engineer Telephone: (914) 592-6557 Fax: (914) 592-4956
Kamal Ahmed, Assistant Permit Field Engineer Telephone: (914) 592-1589




SPECIAL NOTES
MAINTENANCE & PROTECTION OF TRAFFIC

1. Maintenance and Protection of Traffic is the responsibility of the permittee. Any
subcontractors working for the permittee must have a copy of the Highway Work
Permit on the site and must be familiar with the traffic control requirements. It is
strongly advised that a “tailgate” safety meeting with each work crew be initiated
before the start of work.

2. Traffic control schemes must be in place, and maintained, throughout the
duration of work.

3. All Maintenance and Protection of Traffic to be in accordance with the National
Manual of Uniform Traffic Control Devices and the NYS Supplement. Refer to
NYSDOT's web site
https://www.dot.ny.gov/divisions/operating/oom/transportation-systems/safety-
program-technical-operations/work-zone-control for work zone traffic control
typical drawings.

4. Anyone working within the highway right-of-way shall wear high-visibility appérel
meeting the ANSI 107-2004 Class Il standards and a hard hat.

5. At the start of work on the project, all work zone traffic control devices shall
appear in “acceptable” condition. These devices shall not be allowed to fall
below the “marginal” condition at any time during the life of the project. Faded
and deteriorated panels and non-standard legends are not acceptable.

6. All orange signs on rigid panels shall be fluorescent-orange ASTM Type IX
sheeting. All other signs shall meet the reflectivity requirements of the Standard
Specifications.

7. Flagger signs are to be used only when a flagger is actually present and visible
to the motorist. They shall be covered or removed at all other times. Stop/siow
paddles are required.

8. No low-mounted signs shall be permitted, except for flexible panels meeting the
current specification requirements.

M,P&T Notes.docx (01/07/13)
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New York State Department of Transportation
Lane Closure Procedures and Limitations

Road Work Form: All travel lane and shoulder closures must conform to the latest MUTCD and the NYS Supplement. Closures
must be approved by the Hudson Valley Transportation Management Center (TMC). The attached Road Work Form (RWF) is
to be submitted to the TMC one week in advance of any planned lane or shoulder closures. One RWF can cover several weeks
of work if the lane/shoulder closure is stationary and the work limits identified in the RWF don’t change.

The Key Corridor section of the RWF is used when lanes are being closed on the following roadways:

o [-684 e  Hutchinson River Parkway(HRP)
e Taconic State Parkway (TSP) e Cross County Parkway(CC)

e Palisades Interstate Parkway (PIP) e NYARoute 17 (Future 1-86)

e Sprain Brook Parkway (SBP) o |-84

e Saw Mill River Parkway (SMRP) e 9W

Other Corridors section is to be used for lane/shoulder closure requirements for all other state roadways.

Please fill out the form as required and email to stc-r08@dot.state.ny.us, (cc: residency permit engineer). The TMC will
acknowledge and approve the closures, including notes on any contact and coordination necessary for any work in the vicinity.

Lane Closure Constraints:

Lanes may be closed between the hours of 9:00 AM to 3:30 PM.

The contractor is advised that the state reserves the right to preclude lane closures during periods of inclement weather,
wet or icy pavement, reduced visibility, traffic accidents or any other emergencies. The state may alter any lane closures
should traffic conditions or other unforeseen circumstances arise which would adversely affect the traffic flow. The contractor
is also alerted to the fact that incident management or traffic conditions might force his/her construction operation to stop,
even during time where such operation would normally be permitted. The contractor shall have no claim against the state for
any delays or extra costs incurred in complying with these restrictions. The state may grant a waiver of these restrictions
upon a timely receipt of a request for waiver from the contractor. A minimum of five working days for the review of the
contractor's request will be required.

Holiday Lane Closure Restrictions:

Holiday Day of Week Temporary Lane Closures are NOT allowed
of Holiday From To
New Year's Day Sunday or Monday 6:00 AM the Friday before 10 AM the Tuesday after holiday
Independence Day | Tuesday 6:00 AM the Saturday before 10 AM the Wednesday after holiday
Memorial Day Wednesday 6:00 AM the Tuesday before 10 AM the Thursday after holiday
Labor Day Thursday 6:00 AM the Wednesday before | 10 AM the Monday after holiday
Friday or Saturday 6:00 AM the Thursday before 10 AM the Monday after holiday
Christmas Day Sunday or Monday 6:00 AM the Friday before 10 AM the Tuesday after holiday
Tuesday 6:00 AM the Friday before 10 AM the Wednesday after holiday
Wednesday 6:00 AM the Saturday before 10 AM the Thursday after holiday
Thursday 6:00 AM the Wednesday before | 10 AM the Monday after holiday
Friday or Saturday 6:00 AM the Thursday before 10 AM the Monday after holiday
Thanksgiving Day Thursday 6:00 AM the Wednesday before | 10 AM the Monday after holiday

Additional Notification requirements:

Road work plans change because of weather and work schedules. The TMC must be called at the start of any closures, and

again at the end of the day when the lane/shoulder is reopened to traffic at (914)742-6100.

e Location of roadwork

e Lane blockage details

e Type of work

e Planned start and finish times for the day’

Be prepared to provide:
e  Permit number
e Caller name
e Callback number
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STREAM CONTROL DIVISION
ACCEPTANCE OF CONDITIONS
STREAM CONTROL PERMIT NO. 156
TOWN OF YORKTOWN
HILL BOULEVARD BRIDGE
SHRUB OAK BROOK

Hugh J. Greechan, Jr., P.E.

Commissioner of Public Works & Transportation
Michaelian Office Building

148 Martine Avenue — Room 518

White Plains, New York 10601

Dear Sir:
The applicant hereby agrees to comply with all the terms, agreements, covenants
and general special conditions set forth in Stream Control Permit No. 156 and to

complete the work in accordance therewith, to request a final inspection and to
file the formal “Certificate of Completion of Work” with you.

Very Truly Yours,

Mpﬂ \@6;—;

Permittee: (Print) Permittee: (Signature) Date

Owner, if not applicant: (Print) Owner: (Signature) Date

244\ MNUWD QN) 4“(‘)

Witneds! (Print) “Wltneﬁs %Slgnatule) Date




1)

2)

3)

4)

5)

6)

7)

8)

9

10)

11)

12)

13)

14)

15)

16)
17)

18)

THE PERMIT IS ISSUED SUBJECT TO THE FOLLOWING
TERMS, AGREEMENTS, COVENANTS AND CONDITIONS

The term “Commissioner” shall mean the Commissioner of Public Works and Transportation of the County of Westchester
or his authorized representative.

The term “Permittee” shall mean the applicant obtaining the permit, or his or its duly authorized agents or representatives.

The Commissioner, by issuing the permit, assumes no liability or responsibility on his part or on the part of the County of
Westchester of any kind or nature for this sufficiency of the design or the operations covered by the Permit.

The Permittee assumes all risks in the operations covered by the permit and shall be solely responsible and answerable in
damages for all accidents or injuries to persons or property.

The Permittee shall indemnify and save harmless the County of Westchester and the Commissioner of Public Works and
Transportation from any and all claims, suits, losses, damage to property or injury to persons of whatsoever kind and nature,
whether direct or indirect, arising out of the Permittee’s operations under the permit, and the Permittee agrees to reimburse
the County of Westchester and the Commissioner of Public Works and Transportation for all expenses, costs of judgments
to which they may be put arising from such operation.

No changes in the plans or in the nature and extent of the work shall be made without the Commissioner’s written consent.
The project shall be subject at all times to inspection by the Commissioner.

The Permittee agrees that, during the performance of the work, the Permittee will not cause or allow in any way or manner
any unreasonable interference with the free flow of the stream, and that the Permittee will not place, store or dump any
materials, equipment or debris in or about the stream or channel in any way which may cause interference with the free flow
of water.

The Permittee, upon completion of the work, shall cause to be removed from within the channel lines and within 100 feet
therefrom all equipment, surplus materials, debris and structures not shown on the approved plans.

Within 30 days after completion, the Permittee shall certify that the work has been completed in accordance with the permit
and the approved plans and that all unauthorized channel obstructions have been removed.

Final inspection of all work authorized by the permit will be made by the Commissioner to determine that the work has been
performed in compliance with the permit.

Completed work shall be diligently maintained by the owner of the land to prevent any danger of obstruction of the stream,
water course, easement or right-of-way bounded by channel lines by reason of erosion or the collapse or other impairment of
the completed work.

The permit shall be subject to all applicable zoning regulations of the municipality within which the land to which the permit
applies is located, to Workmen’s Compensation Law, Disability Benefits Law and to all other regulations thereof applying
to the construction of buildings and other structures. Every building permit or certificate of occupancy issued by any
municipality shall be subject to the limitations and requirements imposed by or pursuant to the Westchester County Stream
Control Law, with respect to any work covered by such permit or certificate. In event of any conflict, the more restrictive
provision shall prevail.

The Commissioner reserves the right to revoke or cancel the permit at any time should the Permittee fail to comply with any
of the terms, agreements, covenants and conditions of the permit.

The permit does not give any property rights, either in real property or material, or any exclusive privileges. It does not
authorize any injury to public or private property, any invasion of property rights, any occupation of riparian or County
property, or any infringement of State or local laws or regulations. Local and State permits and consents must be obtained
when necessary.

The work must be completed on or before the stated completion date and shall be under the direction of a licensed
professional engineer or licensed architect until it is completed.

The Permit is not in force and effect until the executed acceptance form is received by the Commissioner.
SPECIAL CONDITIONS for this Permit are set forth on the attached sheet.
The application, the Special conditions and the following approved plans are part of the permit:

Permit is limited to work shown on the plans by WSP Global, dated November, 2018. W
Applicant Initials _/



STREAM CONTROL DIVISION
CERTIFICATE OF COMPLETION OF WORK
STREAM CONTROL PERMIT NO. 156
TOWN OF YORKTOWN
HILL BOULEVARD BRIDGE
SHRUB OAK BROOK

Hugh J. Greechan, Jr., PE

Commissioner of Public Works & Transportation
Michaelian Office Building

148 Martine Avenue — Room 518

White Plains, New York 10601

Dear Sir:

The Permittee hereinafter named certifies that the proposed work for Stream Control
Permit No. 156 for proposed of the Hill Boulevard Bridge replacement. In order to
accommodate the replacement, work will extend 30 feet to the east and west from the fascia of
the bridge into the stream. The project is detailed on drawings, dated November, 2018, by WSP
Global and has been completed in accordance with all terms, agreements, covenants and
conditions of Stream Control Permit No. 156 issued by you and the approved plans, and
that all unauthorized channel obstructions have been removed.

The Permittee further certifies that the completed work will be diligently maintained by
the Permittee and/or the owner of the land to prevent any danger of obstruction of the
stream, water course, easement or right-of-way, bounded by the channel lines by reason
of erosion, or the collapse or other impairment of the completed work.

Very Ti Yours,

Permittee: (Print) Permittee: (Signature) Date
Owner, if not applicant: (Print) OWW) Date
Witness: (Print) Witness: (Signature Date

Initial: _&/
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Hill Boulevard Bridge, Yorktown, New York November 21, 2017
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1.0 INTRODUCTION
1.1  Purpose

Atlantic Testing Laboratories, Limited (ATL) was retained by WSP USA Buildings, Inc., to
perform a preliminary environmental assessment and limited hazardous materials survey of the
bridge at Hill Boulevard that is identified as PIN 8761.66. The assessment and survey were
performed on October 18, 2017. The preliminary environmental assessment was performed as
a cursory site and area review to assess the potential for surface and/or subsurface
contamination relative to petroleum/chemical spills. The purpose of the limited hazardous
materials survey was to identify asbestos-containing materials (ACM), lead-containing paint,
and polychlorinated biphenyls (PCB)-containing caulk/sealant that are present on exposed
surfaces within the subject areas, and may have a significant impact on planned rehabilitation
activities. The assessment and survey procedures and report format that follow are in general
compliance with applicable local, state, and federal rules and regulations, or pursuant to criteria
specified in the scope of work for the project.

1.2 Project Team and Certifications

Members of the ATL project team included Cheyenne Dashnaw, P.E., Senior Engineer;
Cameron Heller, Project Manager; and James Mikula, Environmental Specialist. Certifications
of ATL's field survey team members and a copy of applicable company licenses maintained by
ATL are included in Appendix A.

2.0 SCOPE OF WORK

2.1 Project Description

The project site is located at Hill Boulevard, Yorktown, Westchester County, New York. The
four-lane bridge structure with grass-covered median is identified as PIN 8761.66. A Site
Location Map, depicting the general location of the project site, is included in Appendix B.

The intent of the preliminary assessment was to assess, through a review of specific
environmental database and historic information sources (as cited herein) and a visual
reconnaissance of the subject site, the potential for surface and/or subsurface contamination
relative to petroleum/chemical spills. The intent of the limited hazardous materials survey was
to identify suspect ACM, lead-containing paint, and PCB-containing caulk/sealant that are
located on designated areas of the bridge and may be impacted during a proposed rehabilitation
project.

The preliminary environmental assessment and limited hazardous materials survey were
conducted for the subject areas, as directed by representatives of WSP USA Buildings, Inc. The
subject areas were operational at the time of the sampling event.

2.2 Inaccessible Areas

The extent of inaccessible areas is dependent upon the structure type, construction materials,
history of renovations and repairs, and project scope. Concealed materials may exist in areas
that are not readily exposed to view. Although this assessment and survey were performed to
identify suspect or potential hazardous materials within the subject areas, potential hazardous
materials may have escaped detection that could be encountered during future bridge
demolition and/or rehabilitation activities. Bridge component systems and surrounding land may

1
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contain concealed suspect hazardous materials. If any suspect hazardous materails are
encountered during demolition and/or rehabilitation activities, the activities disturbing the
suspect material must stop and the material must be sampled and laboratory analyzed or
otherwise managed in accordance with applicable regulations.

2.3 Document Review

No historical environmental assessment or hazardous materials survey reports were available
for review at the time of the work. Documents obtained by ATL and reviewed as part of the
preliminary environmental assessment are described in Section 3.

2.4 Limitations

This report has been prepared in accordance with the scope of work outlined in ATL’s contract
(ATL No. PT5998-627X-08-17), dated September 12, 2017, and should not be used as
abatement/remediation specifications or design documents. The findings, conclusions, and
recommendations presented in this report are based on the field observations made by
representatives of ATL and the information provided by representatives of WSP USA Buildings,
Inc.

The type of assessment and survey conducted for this project is not an exhaustive assessment
of a property, and no environmental assessment can completely eliminate uncertainty as to the
potential for negative environmental conditions associated with a property. ATL is not able to
represent that the subject property or adjoining properties contain no hazardous materials,
petroleum/chemical products, or other latent condition beyond those detected or observed by
ATL during the assessment and survey. The possibility always exists for concealed materials in
inaccessible areas (as described in Section 2.2) or for contaminants to migrate through the
surface water, groundwater, or air.

Quantities and locations of sampled materials are approximate, and should be verified by the
abatement contractor(s) prior to providing actual cost quotations and/or initiating abatement
activities. Variations in reported quantities and locations for sampled materials, in addition to
the discovery of suspect materials not identified in this report, is possible due to the presence of
inaccessible areas, as described in Section 2.2 of this report.

The findings and opinions are relevant to the dates of our site work and should not be relied on
to represent conditions at substantially later dates.

3.0 PRELIMINARY ENVIRONMENTAL ASSESSMENT
3.1 Methodology
The preliminary environmental assessment for the subject site included a review of
environmental databases, a review of readily available historical aerial photographs, a review of
readily available historical Sanborn fire insurance maps, and a visual reconnaissance of the
subject site and general area reconnaissance. Additional details pertaining to the methodology
for the preliminary environmental assessment are provided in Sections 3.1.1 through 3.1.4.

3.1.1 Environmental Database Review

The environmental database review included a search of selected federal and state
environmental databases. Federal and state environmental databases searched, and the
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associated search distances, were selected pursuant to guidance provided in ASTM E 1527.
The following ASTM-recommended state and federal records were researched to determine
whether the subject site is identified on, or located within, the specified distances from sites that
are identified on these listings.

FEDERAL LISTING SEARCH DISTANCE

National Priority List (NPL) 1.0 Mile
Resource Conservation and Recovery Act Listings (RCRA) U.S. EPA 1.0 Mile
Corrective Action Sites (CORRACTS) Facilities
RCRA Non-CORRACTS Transportation, Storage, & Disposal (TSD) Facilities 0.5 Mile
Comprehensive Environmental Response, Compensation, and 0.5 Mile
Liability Information System (CERCLIS)
CERCLIS No Further Remedial Action Planned (NFRAP) 0.5 Mile
RCRA Large and Small Quantity Generators (LQG & SQG) List Property and Adjoining
Institutional Control/Engineering Control (IC/EC) Registries Property
Emergency Response Notification System (ERNS) Property

STATE/LOCAL LISTING SEARCH DISTANCE
NYSDEC Inactive Hazardous Waste Site (SHWS) 1.0 Mile
NYSDEC Solid Waste Management and Disposal Site (HSWDS) 0.5 Mile
NYSDEC Petroleum Bulk Storage Registry (UST) Property and Adjoining
NYSDEC Petroleum Spill Site Listing (LTANKS) 0.5 Mile
Available Tribal Databases Property
Available State Institutional Controls and Engineering Controls and (IC/EC) Property

Environmental Data Resources, Inc. (EDR), of Shelton, Connecticut, was retained by ATL to
conduct a search of the aforementioned databases. A copy of the information obtained from
EDR is included in the Radius Map™ Report with Geocheck® document provided in Appendix
C. As indicated in this report, EDR also provides a review of other available records in addition
to the databases identified in the table above. For a complete listing of the databases searched
by EDR, sources for these databases, and definitions of acronyms that are used for the
database listings described herein, reference the “Governmental Records Searched/Data
Currency Tracking” section of the EDR Radius Map™ Report with Geocheck® document
contained in Appendix C.

The subject site was not found on regulatory lists/governmental records searched by EDR.
Although the information provided in the report prepared by EDR indicates some listings as the
target property, further review of the area indicates these are associated with nearby sites and
not directly at the subject bridge site.

Sites identified within the ASTM-specified search radii for the federal and state databases
specified in the table above, in addition to other available databases searched by EDR, included
19 LTANKS, 1 UST, 6 NY Spills, 1 RCRA NonGen/NLR, and 2 FINDS. ATL reviewed the
information available for the listed facilities. Specifically, ATL assessed the respective physical
and topographic locations of the listed facilities with respect to the subject site, the reported
contaminants of concern, and the regulatory status of the referenced facilities. Additionally, ATL
completed a hazardous waste screening form with description of sites located within a ¥4 mile of
the subject site that may represent a potential environmental concern to the subject site. This
information is included as Appendix F. The listed facilities reviewed for this assessment are
generally not considered to represent an environmental concern to the subject property.
Information pertaining to various spills listed in the immediate vicinity of the subject site is further
discussed below.

NYSDEC Spill No. 03-06224, listed at Hill Boulevard, and NYSDEC Spill Nos. 02-08250 and 03-
00718, listed at Route 6 and Hill Boulevard, all included spills associated with discharge of raw
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sewage into the nearby surface waters. While raw sewage release may represent an
immediate concern in the area(s) of release, the historical raw sewage discharges are not
considered to represent a significant environmental concern to the subject site at this time.

NYSDEC Spill No. 98-10142 is listed as having impacted Sparkle Lake at Village Road and
Columbia Court. Information in the report provided by EDR indicates that the spill was believed
to have been from a 200-gallon tank in the area and was originally reported in 1998. Additional
inspection in 2009, due to subsequent reports on multiple occasions, indicated that the issue
must have been dealt with and no further action was needed. While this spill has the potential
for residual impacts in the area of Sparkle Lake, which is located in the immediate vicinity to the
east of the subject site, the location of the intersection of Village Road and Columbia Court is of
a distance that would suggest potential impacts to the subject site are limited.

3.1.2 Historical Aerial Photographs Review

Aerial photographs, available from EDR and provided in Appendix D, were reviewed for
information pertaining to the historic usage of the subject site and surrounding area. This
review included aerial photographs dated 2011, 2009, 2006, 1994, 1989, 1985, 1974, 1960,
1958, 1954, and 1941. The aerial photographs dated 1985 and later show the subject property
and surrounding area with generally similar development to current conditions. The aerial
photograph dated 1974 shows the subject property and surrounding area as predominantly
residential developed area with much of the current commercial development not present. The
aerial photographs dated 1960 and earlier show the area as generally undeveloped or
agricultural developed land. The Hill Boulevard and Sparkle Lake are not shown on the aerial
photographs dated 1960 and earlier. No environmentally significant developments were
ascertained from the images shown on the referenced historical aerial photographs. It is noted
that the scale and varying clarity of aerial photographs may affect assessment of specific
property usage.

3.1.3 Historical Sanborn Fire Insurance Maps Review

A Sanborn fire insurance map dated 1942 was available for the subject site, and a copy was
provided to ATL by EDR. No notable information was shown on this Sanborn fire insurance
map, relative to environmental related conditions for the subject site. The Hill Boulevard is non-
existent in the 1942 Sanborn fire insurance map and the area is primarily sectioned into different
lots and estates under private ownership, with a utility easement under the Westchester Lighting
Company. It is noted that the format and varying clarity of Sanborn fire insurance map copies
may affect assessment of specific map details.

3.1.4 Site and Area Reconnaissance

A visual reconnaissance of the subject site and general area reconnaissance of the surrounding
sites was conducted on October 18, 2017, to observe present site features and to identify
obvious areas of potential environmental concern. The subject site was visually observed for
evidence of suspect surface contamination. The surrounding area development was assessed
for sites that may have an increased potential for surface/subsurface spills or environmental
impacts that may affect the subject site. As part of the site an area reconnaissance, and in
conjunction with the review of databases and documents described in Sections 3.1.1 through
3.1.3, a hazardous waste screening form was completed for the subject site. A copy of this
information is provided in Appendix F.
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Although it is difficult to ascertain the presence of surface or subsurface contamination at a site
based on a visual reconnaissance of the site and surrounding properties, there are various
visual and olfactive indicators that can provide evidence of spills. These indicators include, but
are not limited to, surficial staining, distressed vegetation, unnatural vegetative growth, noxious
odors, and discolored soil. No obvious indications of significant surficial spills were observed at
the time of the preliminary environmental assessment.

A cursory review of development for areas surrounding the subject site did not identify specific
sites of concern in the immediate vicinity. Several NYSDEC spill numbers have been assigned
to nearby sites. These spill numbers are further described in Section 3.1.1 and noted on the
hazardous waste screening form information in Appendix F.

3.2 Summary of Findings

The preliminary environmental assessment did not identify obvious sources of significant
potential for surface and/or subsurface contamination, relative to the subject site. Various
NYSDEC spill designations are identified for locations in close proximity to the site, as described
in Section 3.1.1; however, existing available information and locations relative to the subject site
do not suggest these referenced sites would have a significant adverse environmental impact to
the subject site.

4.0 LIMITED HAZARDOUS MATERIALS SURVEY
4.1 Asbestos
4.1.1 Methodology

A visual examination of the subject areas was conducted by an Asbestos Building Inspector to
identify suspect ACM. Functional spaces were identified to assist while locating suspect ACM.
A functional space is defined as a spatially distinct area within a building or structure that
contains identifiable populations of building occupants. A functional space may include a room,
a group of rooms, or other defined area, and several functional spaces may comprise a single
homogeneous sampling area. A homogeneous sampling area is defined as an area that is
uniform by color, texture, construction/application, and general appearance. Each identified
functional space was visually examined to determine the locations of suspect ACM. These
materials were then delineated into homogeneous sampling areas.

Samples of each accessible homogeneous area were collected and placed in clean, labeled
containers. The appropriate custody documentation was completed and the suspect ACM
samples were submitted to AmeriSci New York (AmeriSci), located in New York, New York.
The samples were laboratory analyzed by polarized light microscopy (PLM) and transmission
electron microscopy (TEM) methodologies, as applicable. AmeriSci is a New York State
Department of Health (NYSDOH) certified laboratory for PLM and TEM analysis under
Environmental Laboratory Approval Program (ELAP) No. 11480. AmeriSci is also accredited by
the National Institute of Standards and Technology (NIST), under the National Voluntary
Laboratory Accreditation Program (NVLAP).

4.1.2 Regulatory Compliance
In New York State, there are multiple regulatory agencies that have jurisdiction over ACM in
buildings. Asbestos survey requirements are primarily regulated or specified by the New York

State Department of Labor (NYSDOL), the New York State Department of Health (NYSDOH),
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the Occupational Safety and Health Administration (OSHA), and the United States
Environmental Protection Agency (EPA).

The NYSDOL established Part 56 of The Official Compilation of Codes, Rules, and Regulations
(cited as 12 NYCRR, Part 56) to address the proper identification, handling, removal, and
disposal of ACM in buildings. Asbestos survey requirements are specified in Subpart 56-5.1
“Asbestos Survey Requirements for Building/Structure Demolition, Renovation, Remodeling and
Repair.” The NYSDOL also works in conjunction with the NYSDOH to establish and maintain
asbestos safety training program requirements, and enforce personnel certifications and
licensing protocol for ashestos contractors.

The OSHA defines requirements for asbestos surveys and identification of ACM and presumed
asbestos-containing materials (PACM) in 29 CFR 1926.1101 (k) “Communication of Hazards.”
Under this regulation, OSHA makes reference to conducting inspections according to
1926.1101 (K)(5)(ii)(B) and 1926.1101 (k)(5)(iii)) or pursuant to the requirements of the Asbestos
Hazard Emergency Response Act (AHERA) 40 CFR Part 763, Subpart E “Asbestos-Containing
Materials in Schools.” The AHERA is regulated by the EPA, and applies to primary and
secondary schools only; however, the procedures mandated under AHERA are generally
considered the industry standards for surveys, as these are typically the most stringent.

4.1.3 Summary of Findings

A homogeneous area of suspect ACM was identified during the visual examination, from which
2 bulk samples were collected and subsequently submitted to a NYSDOH approved laboratory
for analysis. Approximate sample locations are depicted on the Sample Location Plan,
contained in Appendix G. A copy of laboratory reports and sample custody documentation are
contained in Appendix H. Table I-I, contained in Appendix |, provides a summary of the
identified suspect ACM and associated analytical results.

The EPA, NYSDOL, and other regulatory agencies define ACM as any material containing
greater than 1% of asbestos. The sampled material was not determined to be ACM.

4.2 Lead-Containing Paint
4.2.1 Methodology

A visual examination of the subject areas was conducted by a Lead Inspector to identify visible
and accessible painted surfaces. The painted surfaces were categorized into homogeneous
areas from which tests could be conducted. Each homogeneous area was tested using a
Heuresis Pb200i XRF Analyzer. This equipment provides instantaneous measurements for lead
concentration in mg/cm?, and displays readings that are positive or negative indications for
LCM. Calibration checks for the XRF equipment were performed in accordance with the
manufacturer’'s recommendations.

4.2.2 Regulatory Compliance

Although New York State has established Title X, Part 67 of The Official Compilation of Codes,
Rules, and Regulations (cited as NYCRR Title X, Part 67) for “Lead Poisoning Prevention and
Control,” lead-based paint (LBP) inspections and risk assessments are generally subject to the
requirements of federal regulations. The United States Department of Housing and Urban
Development (HUD), EPA, and OSHA are the primary federal regulatory agencies responsible
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for the establishment and enforcement of such regulations. On a state level, the NYSDOH does
require laboratories to be certified to perform lead analysis under the ELAP.

The HUD “Guidelines for the Evaluation and Control of Lead-Based Paint Hazards in Housing”
include details pertaining to sampling and analysis of suspect LBP, in addition to the
identification and control of LBP hazards. The HUD guidelines pertain to federally owned or
assisted housing; however, these are commonly referenced and made mandatory by other
regulatory agencies. The EPA requirements for LBP activities, specified in 40 CFR Part 745,
apply to targeted housing and child-occupied facilities, and are similar to HUD guideline
requirements.

The OSHA Construction Standard for Lead (29 CFR 1926.62) applies to employees of an
employer who may or will be exposed to occupational levels of lead. OSHA requires employees
to maintain, at a minimum, awareness, respiratory protection, and hazard communication
training.

4.2.3 Summary of Findings

A total of 2 locations were tested using the XRF spectrometer. Approximate sample locations
are depicted on the Sample Location Plan, contained in Appendix G. A summary of the XRF
results and calibration checks are provided in Appendix J. Table J-I of Appendix J identifies
painted surfaces that contain detectable concentrations of lead, but are not considered LBP, as
compared to HUD criteria. Painted surfaces that did not contain lead at a concentration above
the method detection limits are summarized in Table J-II of Appendix J. Calibration checks for
the XRF spectrometer are provided in Table J-1II of Appendix J.

4.3 Polychlorinated Biphenyls
4.3.1 Methodology

A visual examination of the subject areas was conducted by an Environmental Scientist to
identify suspect PCB-containing caulk/sealant. No suspect PCB-containing materials were
observed within the subject area.

4.3.2 Regulatory Compliance

PCB are primarily regulated by the EPA. The EPA has issued several documents and enforces
federal mandated laws and regulations governing the usage, management, and disposal of
PCB-containing materials. State and local regulatory agencies have also enacted laws and
regulations concerning PCB materials, many of which are consistent with the regulations set
forth by the EPA. In accordance with the regulations and guidelines presented in 40 CFR Parts
750 and 761 “Disposal of Polychlorinated Biphenyls; Final Rule,” PCB wastes are generally
regulated for disposal under the Toxic Substances Control Act (TSCA) if the concentrations are
50 ppm or greater. Per New York State Department of Environmental Conservation (NYSDEC)
regulations, material containing greater than 50 ppm is regulated hazardous waste.

4.3.3 Summary of Findings

No suspect PCB-containing caulk/sealants were observed within the subject areas.
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5.0 CONCLUSIONS AND RECOMMENDATIONS

The following conclusions and recommendations are prepared from ATL’s understanding that
the subject bridge may be subject to rehabilitation projects. Should the management of the
subject areas change, it is recommended that the findings be revisited to reflect appropriate
operations and management practices for hazardous materials containing items.

51 General

1. Concealed regulated hazardous materials may exist at the site that could be encountered
during future site work. Reference Section 2 for a description of the scope of work
performed for the project and limitations.

5.2 Preliminary Environmental Assessment Conditions

1. As indicated in Section 3.2, the preliminary environmental assessment did not identify
obvious sources of significant potential for surface and/or subsurface contamination, relative
to the subject site. Various NYSDEC spill designations are identified for locations in close
proximity to the site; however, existing available information and locations relative to the
subject site do not suggest these referenced sites would have a significant adverse
environmental impact to the subject site.

2. If sediment materials are scheduled for removal as part of the project, these may require
sampling and analysis and applicable management pursuant to NYSDEC Division of Water
Technical & Operational Guidance Series (TOGS) 5.1.9. Soil/sediment material that is
scheduled for removal and disposition off-site should be sampled and laboratory analyzed to
assess potential contaminants and determine if the material should be disposed of at a
regulated landfill facility. Guidance provided in NYSDEC DER-10, Technical Guidance for
Site Investigation and Remediation, can be referenced for recommended number of
samples (Table 5.4(e)10) and foranalytical parameters and allowable constituent levels
(Appendix 5).

5.3 Asbestos-Containing Materials
1. The sampled material was not determined to be ACM.

2. Subpart 56-5(g) of 12 NYCRR Part 56 specifies requirements for transmittal of asbestos
survey information by the owner or owner’s agent. One copy of the asbestos survey report
shall be sent to the local government entity charged with issuing a permit for such
demolition, renovation, remodeling, or repair work under applicable State or local laws. If
controlled demolition or pre-demolition activities will be performed, one copy of the asbestos
survey report shall be submitted to the appropriate Asbestos Control Bureau district office.
One copy of the asbestos survey report must be kept on the construction site throughout the
duration of the asbestos project and any associated demolition, renovation, remodeling, or
repair project.

5.4 Lead-Containing Paint
1. None of the materials sampled were determined to be LBP per HUD criteria. Table J-I of

Appendix J shows tested materials that are not considered LBP per HUD criteria, but
contain detectable concentrations of lead and are regulated under OSHA.
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2. Paint with a detectable concentration of lead should be managed in accordance with
applicable EPA and OSHA requirements prior to or during demolition, renovation,
remodeling, or repair work.

3. Demalition/renovation contractors are required to conduct exposure monitoring or use
historical objective data to ensure that employee exposures do not exceed the action level
of 30 pg/m?.

5.5 PCB-Containing Materials

1. No suspect PCB-containing caulk/sealant materials were observed at the time of the
sampling event.
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DATE/TIME = DGN$SYTIME@123456

CONTY: WESTCHESTER PIN

SUBGRADE SURFACE —\ ORIGINAL SURF ACE
i i
> -~
P —
—_ 2SS AT SSRATUSSRNSASSS W\mvﬁcg OR Fp
co Cg OR Fg

FILL SECTION

7 AN e AR ESEsE S ES S S S sEE N EEE N SRl
&
Cp AND/OR C
| |
N cP
J CGJ
SUBGRADE SURFACE

CUT SECTION
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[

EXCAVATION FOR REQUIRED BENCHING, (BOTH LONGITUDINAL AND TRANSVERSE).

EXCAVATION FOR SUBGRADE IMPROVEMENT.

EXCAVATION FROM CUT SLOPE NECESSARY TO PLACE SLOPE PROTECTION.

PORTION OF CUT ASSUMED TO BE EARTH SUITABLE FOR EMBANKMENT CONSTRUCTION, EXCLUDING C; AND Cp.
Cg*+Co*+Cp+ CE) TOTAL EARTH EXCAVATION ASSUMED SUITABLE FOR EMBANKMENT CONSTRUCTION.

EXCAVATION OF TOPSOIL (UNSUITABLE MATERIAL) IN CUT.

EXCAVATION OF TOPSOIL (UNSUITABLE MATERIAL) UNDER EMBANKMENT.

EXCAVATION OF UNSUITABLE MATERIAL IN CuT: SWAMP OR DUMP

EXCAVATION OF UNSUITABLE MATERIAL BENEATH EMBANKMENT: SWAMP OR DUMP

(CA + CS + Cx + CO) TOTAL EXCAVATION ASSUMED UNSUITABLE FOR EMBANKMENT CONSTRUCTION.

PORTION OF CUT ASSUMED TO BE ROCK, INCLUDING Cg IF APPLICABLE.

('lE + Tu + CR) TOTAL EXCAVATION.

FILL REQUIRED TO REPLACE BENCHES.
FILL REQUIRED TO REPLACE TOPSOIL REMOVED BENEATH EMBANKMENTS.

FILL REQUIRED TO COMPLETE EMBANKMENT TO SUBGRADE SURFACE AND SIDE-SLOPES
AFTER FOUNDATION [S PREPARED.

(Fg + Fg + F) TOTAL FILL REQUIRED.

ALL DIMENSIONS ARE IN f13 UNLESS OTHERWISE NOTED

('lE x FE + Cpx Fp) THE VOLUME WHICH THE SUITABLE EXCAVATED MATERIAL
COULD OCCUPY [N EMBANKMENT.

NEWYORK | Department of

STATE OF

SHRINKAGE FACTOR FOR EARTH OPPORTUNITY. Transportation
SWELL FACTOR FOR ROCK

EARTHWORK SUMMARY SHEET DEF INITIONS REGION 8



USJH01434
Text Box
WESTCHESTER

USJH01434
Text Box
8


FILE NAME

DATE/TIME

DGNsSYTIME@1 23456

DGN$USERNAME

USER

COUNTY: WESTCHESTER PIN
SUMMARY OF EARTHWORK
PIN 8761.66 - HILL BOULEVARD OVER BARGER BROOK TRIBUTARY
ITEM 203.02/ ITEM 203.03/
SOURCE SASATLION 206.01 203.21
TE CR TU CT FT
11+87.00 0 0 3716 3716 0
11+97.36 750 0 1281.25 2031 750
12+02.36 0 0 375 375 0
12+12.36 2115 0 750 2865 2115
12+22.36 6721 0 750 7471 6721
12+32.36 10528 0 750 11278 10622
12+42.36 9641 0 750 10391 0
12+52.36 7437 0 750 8187 0
12+62.36 9464 0 750 10214 0
12+72.36 10528 0 750 11278 10622
12+82.36 6721 0 750 7471 6721
12+92.36 2115 0 750 2865 2115
12+96.00 0 0 273 273 0
13+06.00 750 0 750 1500 750
13+38.00 0 0 4100 4101 0
TOTALS 84016 ft 40416 ft
SUMMARY OF EARTHWORK
PIN 8761.71 - VETERANS ROAD OVER HALLOCKS MILL BROOK
ITEM 203.02/ ITEM 203.03/
SOURCE EXCAVATION 206.01 203.21
TE CR TU CT FT
12+21.75 0 0 118.86 118.86 0
12+31.75 622.50 0 420 1042.50 1441.25
12+41.75 3004.38 0 420 3424.38 4594.9875
12+51.75 7878.26 0 420 8298.26 4076.875
12+61.75 6053.56 0 420 6473.56 0
12+71.75 7878.26 0 420 8298.26 4076.875
12+81.75 3004.38 0 420 3424.38 4594.9875
12+91.75 622.50 0 420 1042.50 1441.25
12+96.50 0 0 199.5 199.50 0
TOTALS 32322.19 ft® 20226.225 ft>
NOTES:

THE CONTRACTOR'S ATTENTION IS DIRECTED TO THE FACT THAT THESE ARE
ESTIMATED, AND ARE PROVIDED FOR THE PURPOSE OF PREPARING AN ESTIMATE.

THEY ARE NOT TO BE CONSTRUED AS BEING EXACT.
QUANTIFY AND QUALIFY THE NATURE OF THE WORK,
FROM THIS REPRESENTATION, WHEN ENCOUNTERED DURING THE ACTUAL WORK,
WILL BE HANDLED ACCORDING TO THE SPECIFICATIONS GOVERNING THIS PROJECT
UNCLASSIFIED EXCAVATION AND DISPOSAL
EMBANKMENT IN PLACE

STRUCTURE EXCAVATION

SELECT STRUCTURE FILL

203.02
203.03
206.01
203.21

THEY ARE [NTENDED TO
SIGNIFICANT DIFFERENCE

ALL QUANTITIES ARE IN ft3 UNLESS OTHERWISE NOTED

NEWYORK | Department of
grrofTunm- | Transportation
EARTHWORK SUMMARY SHEET REGION 8
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